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INSTRUCTIONS TO BIDDERS/TENDERERS (ITB) 

 (A) THE TENDER DOCUMENT 
1 Cost of Bid Document/ e-Tender Processing Fee 

 
a)  The tenderer shall bear all costs associated with the preparation and submission of its 
e-Bid and U.P. Electronics Corporation Ltd, Lucknow/ Noida Authority hereinafter referred 
to as “the Department”, will in no case be responsible or liable for these costs, regardless of 
the conduct or outcome of the e-Bid process. 
 
 b)  This tender document is available on the web site http://etender.up.nic.in     on Noida 
Authority website at E-link and Corporation’s website www.uplclko.in to enable the 
tenderers to view, download the e-Bid document and submit e-Bids online up to the last date 
and time mentioned in e-Tender notice/e-tender document against this e-Tender. The 
tenderers shall have to pay cost of bid document/ e-Tender processing fee of Rs. 2832/- 
(Including GST) (Rupees Two Thousand Eight Hundred Thirty Two Only). online On 
the Website: https://induscollect.indusind.com/pay/index.php. for paying processing Fee 
& EMD online. This cost of bid document/ e-Tender processing fee of Rs. 2832/- 
(Including 18% GST) will be non-refundable. Tender without cost of bid document/ e-
Tender processing fee in the prescribed form, will not be accepted.  
 

2 Contents of e-Bid Document 
 
2.1 The scope of work, e-Bid procedure and contract terms and conditions are prescribed in the e-Bid 

document. The e-Bid document includes: 
(a)      Invitation for e-Bid  
(b) Section I  : Instruction to tenderers; 
(c) Section II  : Conditions of Contract; 
(d) Section III : Technical e-Bid; 
(e) Section IV : Financial e-Bid; 

 
2.2 The tenderer is expected to examine all instructions, forms, terms and specifications in the e-

Bid document. Failure to furnish all information required as per the e-Bid document or 
submission of e-Bid not responsive to the e-Bid document in every respect will be at the 
tenderer’s risk and may result in rejection of the said e-Bid.  

 
3 Amendment of e-Bid Document 
 
3.1  At any time prior to the deadline for submission of e-Bid, the Department may, for any 

reason, whether at its own initiative or in response to a clarification requested by a 
prospective tenderer, modify the e-Bid document by amendments. Such amendments shall be 
uploaded on the e-Procurement website http:// etender.up.nic.in , Noida Authority web site at 
E-link and Corporation’s website www.uplclko.in through corrigendum and shall form an 
integral part of e-Bid document. The relevant clauses of the e-Bid document shall be treated 
as amended accordingly. 

3.2 It shall be the sole responsibility of the prospective tenderers to check the web site 
http://etender.up.nic.in or Corporation’s website www.uplclko.in from time to time for any 
amendment in the e-tender document. In case of failure to get the amendments, if any, the 
Department shall not be responsible for it. 

 
3.3  In order to allow prospective e-Tenderers a reasonable time to take the amendment into 

account in preparing their e-Bids, the Department, at his discretion, may extend the deadline 
for the submission of e-Bids. Such extensions shall be uploaded on the e-Procurement 
website http://etender.up.nic.in and Corporation’s website www.uplclko.in 

 
 

http://www.uplclko.in/
https://induscollect.indusind.com/pay/index.php
http://etender.up.nic.in/
http://www.uplclko.in/
http://etender.up.nic.in/
http://www.uplclko.in/
http://etender.up.nic.in/
http://www.uplclko.in/
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4 Language of e-Bid 
 
4.1 The e-Bid prepared by the tenderer, as well as all correspondence and documents relating to the e-Bid 

exchanged by the tenderer and the Department shall be written either in English or Hindi language. The correspondence 
and documents in Hindi must be accompanied by embedded/separate Hindi font files. Only English numerals shall be 
used in the e-Bid.  
 
5 Documents Constituting the e-Bid 
 
5.1 The e-Bid prepared by the tenderer shall comprise the following components: 
 

(a) Technical e-Bid - Technical e-Bid will comprise of : 
 

(i) Fee Details – It will consist of the cost of bid document/ e-Tender processing fee 
document and prescribed earnest money in prescribed form. 

 
(ii) Qualification Details – includes copies of required documents in PDF format 

justifying that the tenderer is qualified to perform the contract if his/her bid is 
accepted and that the tenderer has financial & technical capability necessary to 
perform the contract and meets the criteria outlined in the Qualification Requirement 
and Technical Specification and fulfill all the conditions of the Contract. 

 
(b) Financial e-Bid – Financial e-Bid will comprise of : 
 

 (i) Price Schedule/BOQ – includes Price Schedule/BOQ in XLS format to be filled in 
after downloading from the e-Procurement website for this e-tender. 

 
6 e-Bid Form 
 
6.1 The tenderer shall complete the e-Bid Form and the appropriate Price Schedule/BOQ 

furnished in the e-Bid document. 
 
7 e-Bid Currencies 
 
  Prices shall be quoted in Indian Rupees only. 
 
8 Documents Establishing tenderer’s Qualification 
 
8.1 The tenderer shall furnish, as part of its Technical e-Bid, documents establishing the 

tenderer’s qualification to perform the Contract if its e-Bid is accepted. The documentary 
evidence should be submitted by the tenderer electronically in the PDF format. 

 
8.2 The documentary evidence of tenderer’s qualification to perform the Contract if its e-Bid is 

accepted shall be as per Qualification Requirements specified in e-tender document. 
 
9 e-Bid Security/Earnest Money Deposit (EMD)  
 
9.1 The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD of Rs 1,46,000/- 

(Rupees One Lac Forty Six Thousand Only) online On the Website: 
https://induscollect.indusind.com/pay/index.php. for paying processing Fee & EMD 
online. Tender without Earnest Money in the prescribed form, will not be accepted  

9.2 Any e-Bid not secured in accordance with above shall be treated as non-responsive and 
rejected by the Department. 

 
9.3 Unsuccessful tenderer’s e-Bid security will be returned promptly as possible after the 

Opening Price Bid. 

https://induscollect.indusind.com/pay/index.php
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9.4 The successful tenderer’s e-Bid EMD will be converted into security upon the tenderer signing 

the Contract.  
 
9.5 The e-Bid security may be forfeited: 
 

(a) if a tenderer (i) withdraws its e-Bid during the period of e-Bid validity specified by the 
tenderer on the e-Bid Form; or (ii) does not accept the correction of errors or (iii) modifies 
its e-Bid price during the period of e-Bid validity specified by the tenderer on the e-Bid 
form or 

 
(b) in case of a successful tenderer, if the tenderer fails:  

(i) to sign the Contract with the Department. 
 
10 Period of Validity of e-Bid 
 
10.1 e-Bid shall remain valid for 90 days after the date of e-Bid opening prescribed by the 

Department. An e-Bid valid for a shorter period shall be rejected by the Department as non-
responsive.  

10.2 In exceptional circumstances, the Department may solicit the tenderer’s consent to an 
extension of the period of e-Bid validity. The request and the response thereto shall be made 
in writing. A tenderer may refuse the request without forfeiting its e-Bid security. A tenderer 
granting the request will not be required nor permitted to modify its e-Bid. 

 
11 Format and Signing of e-Bid 
 
11.1 The tenderer shall prepare one electronic copy each of the Technical e-Bid and Financial e-

Bid separately.  
 

11.2 The e-Bid document shall be digitally signed, at the time of uploading, by the tenderer or a 
person or persons duly authorized to bind the tenderer to the Contract. The later authorization 
shall be indicated by a scanned copy of written power-of-attorney accompanying the e-Bid. 
All the pages/ documents of the e-Bid that are to be uploaded shall be digitally signed by the 
person authorized to sign the e-Bid. 

 
12 Submission of e-Bid 
 

The Bid Submission module of e-Procurement website http://etender.up.nic.in enables the 
tenderers to submit the e-Bid online in response to this e-tender published by the Department. 
Bid Submission can be done only from the Bid Submission start date and time till the Bid 
Submission end date and time given in the e-tender. Tenderers should start the Bid 
Submission process well in advance so that they can submit their e-Bid in time. The tenderers 
should submit their e-Bid considering the server time displayed in the e-Procurement website. 
This server time is the time by which the e-Bid submission activity will be allowed till the 
permissible time on the last/end date of submission indicated in the e-tender schedule. Once 
the e-Bid submission date and time is over, the tenderers cannot submit their e-Bid. For delay 
in submission of e-Bid due to any reasons, the tenderers shall only be held responsible.  
 
The tenderers have to follow the following instructions for submission of their e-Bid: 

 
12.1 For participating in e-Bid through the e-tendering system, it is necessary for the tenderers to 

be the registered users of the e-Procurement website http:// etender.up.nic.in.  The tenderers 
must obtain a User Login Id and Password by registering themselves with U.P. Electronics 
Corporation Limited, Lucknow if they have not done so previously for registration.   
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12.2 In addition to the normal registration, the tenderer has to register with his/her Digital 
Signature Certificate (DSC) in the e-tendering system and subsequently he/she will be 
allowed to carry out his/her e-Bid submission activities. Registering the Digital Signature 
Certificate (DSC) is a one time activity. Before proceeding to register his/her DSC, the 
tenderer should first log on to the e-tendering system using the User Login option on the 
home page with the Login Id and Password with which he/ she has registered.  

  For successful registration of DSC on e-Procurement website http://etender. up.nic.in 
the tenderer must ensure that he/she should possess Class-2/ Class-3 DSC issued by any 
certifying authorities approved by Controller of Certifying Authorities, Government of India, 
as the e-Procurement website http:// etender.up.nic.in is presently accepting DSCs issued by 
these authorities only. The tenderer can obtain User Login Id and perform DSC registration 
exercise above even before e-Bid submission date starts. The Department shall not be held 
responsible if the tenderer tries to submit his/her e-Bid at the last moment before end date of 
submission but could not submit due to DSC registration problem. 

 
12.3 The tenderer can search for active tenders through "Search Active tenders" link, select a 

tender in which he/she is interested in and then move it to ‘My Tenders’ folder using the 
options available in the e-Bid Submission menu. After selecting and viewing the tender, for 
which the tenderer intends to e-Bid, from "My Tenders" folder, the tenderer can place his/her 
e-Bid by clicking "Pay Offline" option available at the end of the view tender details form. 
Before this, the tenderer should download the e-tender document and Price Schedule/Bill of 
Quantity (BOQ) and study them carefully.  The tenderer should keep all the documents ready 
as per the requirements of e-tender document in the PDF format except the Price 
Schedule/Bill of Quantity (BOQ) which should be in the XLS format (Excel sheet). 

 
12.4 After clicking the ‘Pay Offline’ option, the tenderer will be redirected to the Terms and 

Conditions page. The tenderer should read the Terms & Conditions before proceeding to fill 
in the cost of bid document/ e-Tender processing fee and EMD payment details. After 
entering and saving the cost of bid document/ e-Tender processing fee and EMD details, the 
tenderer should click "Encrypt & Upload" option given in the payment details form so that 
"Bid Document Preparation and Submission" window appears to upload the documents as per 
Technical (Fee details, Qualification details, e-Bid Form and Technical Specification details) 
and financial (e-Bid Form and Price Schedule/BOQ) schedules/packets given in the tender 
details. The details available in the scanned copy of tender form cost and of EMD shall be 
verified by the department and in case of any discrepancy the e-bid shall be rejected. 

 
12.5 Next the tenderer should upload the Technical e-Bid documents for Fee details (Cost of bid 

document/ e-Tender processing fee and EMD), Qualification details. Before uploading, the 
tenderer has to select the relevant Digital Signature Certificate. He may be prompted to enter 
the Digital Signature Certificate password, if necessary. For uploading, the tenderer should 
click "Browse" button against each document label in Technical and Financial 
schedules/packets and then upload the relevant PDF/XLS files already prepared and stored in 
the tenderer's computer. The required documents for each document label of Technical (Fee 
details, Qualification details, e-Bid Form and Technical Specification details) and financial 
(e-Bid Form and Price Schedule/BOQ) schedules/packets can be clubbed together to make 
single different files for each label.  

 
12.6 The tenderer should click "Encrypt" next for successfully encrypting and uploading of 

required documents. During the above process, the e-Bid documents are digitally signed 
using the DSC of the tenderer and then the documents are encrypted/locked electronically 
with the DSC’s of the bid openers to ensure that the e-Bid documents are protected, stored 
and opened by concerned bid openers only. 

 
12.7 After successful submission of e-Bid document, a page giving the summary of  e-Bid 

submission will be displayed confirming end of e-Bid submission process. The tenderer can 
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take a printout of the bid summary using the "Print" option available in the window as an 
acknowledgement for future reference. 

 
12.8 Department reserves the right to cancel any or all e-Bids without assigning any reason. 
 
 
13 Deadline for Submission of e-Bid 

 
13.1 e-Bid (Technical and Financial) must be submitted by the tenderers at e-Procurement website 

http://etender.up.nic.in not later than the time 5.00 PM on the prescribed date (as the server 
time displayed in the e-Procurement website). 

13.2 The Department may, at its discretion, extend this deadline for submission of e-Bid by 
amending the e-Bid document, in which case all rights and obligations of the Department and 
tenderers previously subject to the deadline will thereafter be subject to the deadline as 
extended. 
 

13 Late e-Bid 
 
14.1 The server time indicated in the Bid Management window on the e-Procurement website 

http://etender.up.nic.in will be the time by which the e-Bid submission activity will be 
allowed till the permissible date and time scheduled in the e-tender. Once the   e-Bid 
submission date and time is over, the tenderer cannot submit his/her e-Bid. Tenderer has to 
start the Bid Submission well in advance so that the submission process passes off smoothly. 
The tenderer will only be held responsible if his/her e-Bid is not submitted in time due to any 
of his/her problems/faults, for whatsoever reason, during e-Bid submission process. 

14 Withdrawal and Resubmission of e-Bid 
15.1 At any point of time, a tenderer can withdraw his/her e-Bid submitted online before the bid 

submission end date and time. For withdrawing, the tenderer should first log in using his/ her 
Login Id and Password and subsequently by his/her Digital Signature Certificate on the e-
Procurement website http://etender.up.nic.in. The tenderer should then select "My Bids" 
option in the Bid Submission menu. The page listing all the bids submitted by the tenderer 
will be displayed. Click "View" to see the details of the e-Bid to be withdrawn. After 
selecting the "Bid Withdrawal" option, the tenderer has to click "Yes" to the message "Do 
you want to withdraw this bid?" displayed in the Bid Information window for the selected 
bid. The tenderer also has to enter the bid Withdrawing reasons and upload the letter giving 
the reasons for withdrawing before clicking the ”Submit" button. The tenderer has to confirm 
again by pressing "Ok" button before finally withdrawing his/her selected e-Bid. 

15.2 No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids 
and the expiration of period of e-Bid validity. Withdrawal of an e-Bid during this interval 
may result in the tenderer’s forfeiture of his/her e-Bid security. 

15.3 The tenderer can re-submit his/her e-Bid as and when required till the e-Bid submission end 
date and time. The e-Bid submitted earlier will be replaced by the new one. The payment 
made by the tenderer earlier will be used for revised e-Bid and the new e-Bid submission 
summary generated after the successful submission of the revised e-Bid will be considered 
for evaluation purposes. For resubmission, the tenderer should first log in using his/her Login 
Id and Password and subsequently by his/her Digital Signature Certificate on the e-
Procurement website http://etender.up.nic.in. The tenderer should then select "My Bids" 
option in the Bid Submission menu. The page listing all the bids submitted by the tenderer 
will be displayed. Click "View" to see the details of the e-Bid to be resubmitted. After 
selecting the "Bid Resubmission" option, click "Encrypt & Upload" to upload the revised e-
Bid documents.  

15.4 The tenderers can submit their revised e-Bids as many times as possible by uploading their e-
Bid documents within the scheduled date & time for submission of e-Bids.  

 
15.5 No e-Bid can be resubmitted subsequently after the deadline for submission of     e-Bids. 
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 (C)  e-Bid OPENING AND EVALUATION OF e-Bid 
 
16(A)   Opening of Technical e-Bid by the Department 
 
16.A.1 The Department will open all technical e-Bids, in the presence of tenderers’ representatives 

who choose to attend at 3.30 PM on  the prescribed date of opening at Tender Cell office 
Sector-6, Noida.  The tenderer’s representatives who are present shall sign a register 
evidencing their attendance. In the event of the specified date of e-Bid opening being 
declared a holiday for the Department, the e-Bids shall be opened at the appointed time and 
place on the next working day.  

 
16.A.2 The tenderer’s names and the presence or absence of requisite e-Bid security and such other 

details as the Department at its discretion may consider appropriate, will be announced at the 
opening. The name of such tenderers not meeting the Technical Specifications and 
qualification requirement shall be notified subsequently. 

 
16.A.3 The Department will prepare minutes of the e-Bid opening. 

 
16(B)   Opening of Financial e-Bid 
 
16B.1 After evaluation of technical e-Bid, through the evaluation committee the Department shall 

notify those tenderers whose technical e-Bids were considered non-responsive to the 
Conditions of the Contract and not meeting the technical specifications and Qualification 
Requirements indicating that their financial e-Bids will not be opened. The Department will 
simultaneously notify the tenderers, whose technical e-Bids were considered acceptable to the 
Department.  The notification may be sent by e-mail provided by bidder.   

16B.2 The financial e-Bids of technically qualified tenderers shall be opened in the presence of 
tenderers who choose to attend, and date for opening of financial  bids will be communicated 
to the Technically Qualified Tenderers subsequently after completion of technical bids 
evaluation through e-mail provided by the bidder. The name of tenderers, percentage Price 
quoted for various items etc will be announced at the meeting.  

16.B.3  The Department will prepare the minutes of the e-Bid opening. 
 

17 Clarification of e-Bid 
 
17.1 During evaluation of e-Bid, the Department may, at its discretion, ask the tenderer for a 

clarification of his/her e-Bid. The request for clarification and the response shall be in 
writing. 

 
18 Evaluation of technical e-Bid and Evaluation Criteria 

 
The Department will examine the e-Bid to determine whether they are complete, whether 
they meet all the conditions of the Contract, whether required cost of bid document/ e-Tender 
processing fee, e-Bid security and other required documents have been furnished, whether the 
documents have been properly digitally signed, and whether the e-Bids are generally in order. 
Any e-Bid or e-Bids not fulfilling these requirements shall be rejected. 

 
18.1 The tenderer should submit a notarized affidavit that the tenderer’s firm has not been black 

listed from any State/Central Government Departments/Organisations. The e-Bids of the 
black-listed tenderers or those not submitting the required affidavit shall be rejected. 

 
18.2 All e-Bids submitted shall also include the following: 

 
(i)   Filled in form Capability Statement. 
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(ii)  Certified Copies of relevant pages of following documents: 
a. Memorandum and Article of Association showing objectives of the  

Company/firm and authority to sign the e-Bid/contract or delegate the power 
to others for signing the e-Bid/contract. 

 b. Place of registration. 
 c.  The power-of-attorney authorizing the tenderer to sign the e-Bid/ contract. 
 d.  PAN certificate of the company/firm. 
 e.     Trade tax/GST registration certificate of the company/firm. 
 

The e-Bids of the tenderers not submitting certified copies mentioned above documents shall 
be rejected. 

 
18.3   It shall be the discretion of the Department to decide as to whether an e-Bid fulfils the 

evaluation criterion mentioned in this e-tender or not.  
 
18.4   The tenderers are advised not to mix financial bid documents with the PDF documents 

submitted for technical bid. The e-Bids of the tenderers having financial bid document in the 
technical bid will outrightly be rejected. 

 
19. Contacting the Department 
 

19.1 No tenderer shall contact the Department on any matter relating to his/her e-Bid, from 
the time of the e-Bid opening to the time the Contract is awarded. If the tenderer wishes to 
bring additional information to the notice of the Department, he/she can do so in writing. 

 
19.2 Any effort by a tenderer to influence the Department in its decisions on e-Bid evaluation,   e-

Bid comparison or contract award may result in rejection of the tenderer’s e-Bid. 
 

19.3 In the event of any information furnished by the agency is found false or fabricated the 
minimum punishment shall be debarred/blacklisting from Noida works and the legal 
proceeding can also be initiated. 

 



10 
 

 (D) AWARD OF CONTRACT 
 
20. Award Criteria 

 
20.1 The Department will award the contract to the lowest evaluated successful Tenderer whose 

bid has been determined to be responsive to all the conditions of the contract and meeting the 
Technical specification and qualification requirement of the Bidding Document.     

 
21. Department’s right to accept any e-Bid and to reject any or all e-Bids 

 
21.1 The Department reserves the right to accept or reject any e-Bid, and to annul the e-Bid 

process and reject all e-Bids at any time prior to contract award, without thereby incurring 
any liability to the affected tenderer or tenderers. 

 
22. Notification of Award 
 
22.1 Prior to the expiration of the period of e-Bid validity, the Department will notify the 

successful tenderer in writing by letter/e-mail/fax, that its e-Bid has been accepted. 
 

22.2 The notification of award will constitute the formation of the Contract. 
 

23. Signing of Contract 
 

23.1 At the same time as the Department notifies the successful tenderer that its e-Bid has been 
accepted, the successful tenderer shall have to sign the contract agreement.  
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For The Visiting Contractor’s Of This Tender Document 
 

 
 

1. The Contractors/Firm/Bidders who are interested to participate in Tender are requested to get them 
registered and get their signature digitalized with UP Electronics Corporation, 10, Ashok Marg, 
Lucknow by depositing prescribed fee. However they shall be required to get their application 
forwarded from Chief Project Engineer, Noida whose office is situated at Main Administrative Block, 
Sector-6, Noida. The Agencies/Contractors registered shall be allowed to participate only in e-tenders 
floated after their registration. 

 

2. The other important information are being mentioned below at a glance for the ease of e-tenderers :- 

1) Date of Inviting tender      

2) Date of opening tender      

3) cost of bid document/ e-Tender processing fee : Rs. 2832/- (Including GST) 

4) Earnest money      Rs. 146000 /- 

5) Validity period      90 Days  

6) Time of completion of work   365 Days 

7) The Tender is percentage rate tender. 

 
 
 

3. Please refer attached user manual (Page-12 to 16) for paying “Processing Fee” & “EMD 
Online” on the web site https://induscollect.indusind.com/pay/index.php). 

 

Manual for paying processing Fee & EMD Payment Online  
 

 Bidder needs to go to https://www.ebs.in/nda/ 
 Fill the details in the form and select the payment type Tender Fee/ EMD with other details 
 Post validating, Bidder needs to click on ”proceed” Button 
 Bidder will get the options to pay through Credit card/ Debit Card/ Net Banking & 

NEFT/RTGS Challan Mode. 
 For NEFT/ RTGS challan mode- after generating the challan, bidder needs to initiate 

NEFT/RTGS through their bank as per the beneficiary details provided in the challan 
 Bidder can check the status of the payment. Screensort For Payment gateway For NEFT/ 

RTGS ChallanSample NEFT/RTGS Challan 
 Bidder can check the status of the payment. 

 
Screenshot  
 
Instructions for bidder to do payment: 
 

1. Visit IndusCollect website: https://induscollect.indusind.com/pay/index.php 

2. If you are a registered user of IndusCollect, then login click on LOGIN tab. If you are not registered 
user of IndusCollect then click on Express Payment tab. 
 

. 
 

 

https://induscollect.indusind.com/pay/index.php
https://induscollect.indusind.com/pay/index.php


Instructions for bidder to do payment: 
 

Visit IndusCollect website: https://induscollect.indusind.com/pay/index.php 
 
If you are a registered user of IndusCollect, then login click on LOGIN tab. If you are not registered user 
of IndusCollect then click on Express Payment tab. 
 
 

 
 
3. Flow for Non Registered users of IndusCollect: 

a. Select Category 

 
 

b. Select NOIDA AUTHORITY: 
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https://induscollect.indusind.com/pay/index.php


c. Select type of payment: 

 
 
 

d. Enter Data & Click Submit: 
 

  
 
 

e. Select the payment mode: 
 

 
 
 

f. If user clicks “Internet Banking” or “Credit Card” or “Debit Card”, then user will be 
redirected to Payment Gateway page. User has to enter authority details. 
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g. If user selects NEFT or RTGS or IMPS or Transfer within Bank, then  

 
i. User has to click on Generate Payment Slip to generate challan. It will have 

beneficiary account number and IFSC code. 
 

ii. User will then login to their own bank’s Netbanking or mobile app.  
iii. User will add beneficiary basis the details on Challan.  
iv. User will then make the payment to beneficiary 

4. Flow for Registered users of IndusCollect: 
a. Login to IndusCollect 

 

 
b. Click on MAKE PAYMENT 
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c. Select Category 
 

 
 

d. Select NOIDA AUTHORITY: 

 
 
 

e. Select type of payment: 

 
 
 

f. Enter Data & Click Submit: 
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g. Select the payment mode: 
 

 
 
 

h. If user clicks “Internet Banking” or “Credit Card” or “Debit Card”, then user will be 
redirected to Payment Gateway page. User has to enter authority details. 
 

i. If user selects NEFT or RTGS or IMPS or Transfer within Bank, then  

 
i. User has to click on Generate Payment Slip to generate challan. It will have 

beneficiary account number and IFSC code. 
 

ii. User will then login to their own bank’s Netbanking or mobile app.  
iii. User will add beneficiary basis the details on Challan.  
iv. User will then make the payment to beneficiary 
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SPECIAL CONDITIONS AND SPECIFICATIONS 
 
1. The tenderers are advised before bidding to see carefully the site of work & study architectural & 

structural drawings for the buildings/ Roads to be constructed under the scope of this tender, which can be 
seen in the office of the concern P.E. of Noida Office on any working day between 10.30 A.M. to 4.30 
P.M. 

2. No page(s) of the tender shall be removed and the entire set must be submitted, as its failure to comply the 
instructions may result in the rejection of the tender. 

3. All entries by the tenderers should be written legible.. 

4. The tenderer should write full address and telephone no. on the Tender Form. Any letter sent by Regd. 
Post on that address will be treated as delivered. 

5. Incomplete, irrelevant conditional tenders are liable to be rejected without assigning any reason. Tenders 
not submitted on proper prescribed form shall not be considered and are liable to be rejected. 

6. No additions or alterations are permitted in the tender papers, if tenderer does so, the same shall not be 
considered and such tender is liable to be rejected. 

7. Any tender not fulfilling all the conditions is likely to be ignored / rejected without assigning any reason. 

8. Original Earnest Money RTGS receipt and cost of bid document/ e-Tender processing fee RTGS receipt 
shall not be required to drop in tender box. However the scanned copy of both RTGS receipt shall be 
verified by the department from the bank and in case of any discrepancy or wrong information furnished 
in the scanned copy, tender shall not be processed even for Technical Bid Evaluation and shall be 
rejected. 

9. No refund of the cost of bid document/ e-Tender processing fee is claimable for tenders not accepted or 
for tenders not submitted. 

10. NOIDA reserves the power to reject any or all tenders without assigning any reason or giving any 
explanation, power is also reserved to divide or subdivide the work among the contractors. 

11. The earnest money deposited by the unsuccessful tenderer shall be returned after acceptance of the tender 
electronically contractor has to fill prescribed form attached with the tender. 

12. After acceptance of the tender, the earnest money of the successful contractor shall be converted into the 
security. 

13. The quantities given in the bill of quantity are approximate and variation up to 25% on either side on 
printed quantities may occur without entitling the contractor to any compensation or extra rate.  

14. In giving their rates, the tenderers should take into account all fluctuations of market construction rates of 
materials, as no claim shall be entertained on this account during the acceptance of the tender and the 
currency of the contract. 

15. The tendered rates shall be for all completed items of the work and shall include all quarry royalties, 
testing, screening, tools & plants, railways freight, carriage of materials to site, stacking, removal charge 
of any rejected material, Municipal Board Taxes, Octroi etc. service tax & labour cess and all other taxes 
in force from time to time. 

16. Within fifteen days of the registration to the contract bond, the contractor shall have to notify in writing 
the name of his two authorized representatives one of them will always be available at the site of work to 
receive the orders / instructions by Engineer in charge and the other for issue of materials and other 
miscellaneous works. The contractor shall be fully responsible for the orders / instructions received by his 
representatives regarding quality, progress and materials from the Engineer-in-charge or any higher 
officer of NOIDA. 

17. All the materials collected by the contractor during execution of work shall be properly stacked and 
arranged as per directions of Engineer-in-charge. 

18. Contractor shall have to make their own arrangement of water and electricity for construction work at site. 
All the building material for the work shall be arranged by the contractor at his own cost. 

19. The contractor shall be fully responsible for setting out the works and for the correctness of the positions, 
levels, dimensions and alignments strictly according to the plan / architectural and structural drawings 
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(shall be provided without any charge) and all necessary instruments, pegs poles and other material 
required for the purpose, failing which the contractor will be penalized as applicable. 

20. A Cement consumption register shall be maintained at the site by the department for material brought by 
contractor as per CPWD Manual/Specification. The contractor or his authorized representative / agent 
shall have to sign the register daily in token of the consumption of material consumed daily at work site. 

21. The contractor (in self) shall give sufficient supervision to the work using his best skill and attention. He 
shall provide necessary qualified staff to supervise the execution of the work. The contractor or a 
competent authorized agent or representative should be got approved in writing by the Engineer-in-charge 
(whose approval at any time can be withdrawn or changed) for supervising the work and to receive 
directions and instructions from Engineer-in-charge of the work on the behalf of the contractor. The 
supervisory staff of the contractor will not be changed without the approval of Engineer-in-charge. 

22. The contractor shall be responsible for the damage to any property or any injury to person whatsoever 
caused by him or anybody in his employment or caused in consequence of his work. He will indemnify 
and keep the Government un-indemnified against all claims, demands, proceedings, charges and expenses 
and compensation, whatsoever, in respect of the or in relation to any such injuries or damages. The 
contractor shall take all necessary precautions for the safety of his employees on the work site and shall 
comply with all applicable provisions of safety law and building codes to prevent accident or injuries to 
person on the work site. 

23. The contractor shall keep at his own, whole of the excavated area free from water, however, if excavation 
is filled with water the contractor shall provide all pumping equipment temporary drain and such cuts / 
excavation shall be made good at the completion of work at his own cost. 

24. The contractor shall confine his equipment storage of materials separately from his works and people to 
the limits as directed by the Engineer-in-charge and shall not unnecessarily spread the premises with his 
materials and hutment's. 

25. A site order book shall be maintained at the site of the work in which instructions shall be given to the 
contractor as and when necessary. These orders shall have to be signed and complied by the contractor or 
in absence by his authorized representative or agent and in such case it will be presumed that same have 
been conveyed to him in time. 

26. The contractor shall at all time keep the premise free from accumulated waste material or rubbish caused 
by his employees on the work and on completion of the work he shall clear away whole site from such 
material and fill up the borrow pits / cuts dug by him. He will leave whole of the site and work clear in a 
workman like. Nothing extra shall be paid to contractor for this clearing up. 

 The contractor shall maintain and keep the area in agreed sanitary condition for the use of men engaged in 
the work by him and shall remove and clear all structures etc. which may have been setup by the 
contractor for accommodating his staff / labour on the completion of work to the satisfaction of the 
Engineer in charge. 

27. All the material and workmanship and it’s working precedure shall be strictly as per specification of 
M.S.W/C.P.W.D./Morth/UPPWD as described in the contract and in case not covered in the contract then 
in accordance with the Engineer in charge / ISI code. Instructions shall be issued from time to time to tests 
the material as the Engineer in charge may direct at places of manufacture, at the work site or in NOIDA 
Laboratory or any recognized Laboratory in side or out side of NOIDA. Contractor shall provide 
conveyance, labour and material required for examining, measuring and testing for the work and quality 
of material used. Contractor shall supply sample of the material get them approved before using in the 
work. The cost of such, like conveyance, labour and material provide for testing purpose and for 
examining the work and for proper completion of the same shall be born by the contractor and no extra 
payment shall be made for the same. In addition to above, the contractor shall establish a field laboratory 
to carry out day to day tests of all material at his own cost. The contractor shall submit a list of the all the 
laboratory equipment's, quality control Engineer of the contractor who will work under direction and 
control of Engineer-in-charge. 

28. Tenderer should be firms or contractor of repute who have carried out such works of similar magnitude 
satisfactorily, have sufficient material and T&P for construction work such as centering, shuttering and 
machinery tools and plants for mixing and transporting material for required height and depth and for 
other work they shall submit the details with tender. 
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29. The normal working hours shall be from 8.30 A.M. to 5.30 P.M. for Health Dept. and no work shall be 
carried out on Sundays and on gazetted holidays without specific permission of the Engineer in charge. 
No claim, whatsoever, shall be entertained on this account. 

29A. Cleaning of roads & drains working labour 7.00 AM to 4.00 PM  

30. All drawings and designs will be supplied according to the necessity of the particular work and the 
contractor will not have any claim for compensation in case of late supply of necessary design and 
drawings. 

31. The contractor will have to remove any person employed on the work if so desired by the Engineer-in-
charge for any reason. 

32. The contractor shall not put hinderance to any person or to the contractor's authorized by the department 
to carry out the works of any nature entrusted to him in the sector, in the vicinity or itself inside the 
building, the works of water supply, sanitary and electric installation etc. The contractor shall have to 
allow the other party to work and adjust his work accordingly and no claim shall be entertained on this 
account. In case of any dispute the decision of the E/I shall be final and binding upon the all parties 
concerned. 

33. The contractors shall have to make his own arrangements of water for construction work, for temporary 
accommodations for the office staff and for the labourers' residence at the site of work. The water should 
be fit for drinking. In case the water is supplied by the department, the contractor shall have to bear 
charges at rates fixed by the authority. 

34. The contractor will have to follow all existing rules and regulations of the Government & labour 
department or as amended from time to time regarding the labour employed by him without entitling him 
for any extra claim on this account. 

35. The contractor shall do his work in such a way that the work of other contractor is not hindered. 

36. Any claim during the period of contract will be submitted in writing within the currency of the contract 
bond failing which the claim may not be entertained. 

37. The contractor shall sign no claim certificate on running bills and in case of any claim or extra item he 
must mention the item, rate and quantity specifically otherwise no claim shall be entertained later. In case 
of any dispute the decision of the competent authority of NOIDA shall be final. 

38. The contractor shall have to sign FARKATI at the time of submission of final bill to accounts branch. 

39. The contractor must get acquainted with the proposed site for the work and study all the specifications and 
conditions carefully before tendering. The work shall be executed as per programme / dates drawn by the 
Engineer-in-charge. If part of the site is not available due to any reason the programme of the contractor 
shall be modified to suit the availability of site and the contractor shall have no claim for compensation on 
this account. 

40. The security deposited of the contractor which will be deducted from his bills shall be refunded to the 
contractor after the expiry of One months from the date of actual completion of work in full if no 
imperfection become apparent in the work up to One months respectively. 

41. Samples of materials and items of work shall have to be got approved by the contractor from Engineer in 
charge before execution. The approved samples of material shall be sealed under the signature of the 
contractor and Project Engineer and shall be kept in the office of the Project Engineer. 

42. The contractor shall have to supply required Non-Judicial Stamp Papers for execution of contract bond at 
his own cost. 

43. Works to be open to inspection. 

 All works under or in course of execution or executed in pursuance of the contractor shall at time be 
opened to the inspection and supervision of the Engineer-in-charge and other authority officials and the 
contractor shall present at work site at all times during the inspection and usual working hours. At all 
other times it notice for the inspection of site by the Engineer-in-charge or any other official is given to 
the contractor, contractor should either himself be present to receive orders and instructions of a 
responsible authorized agent be present for the purpose. Orders given to the contractor's agent shall be 
considered to have the same force as if they had been given to the contractor himself. The contractor shall 
also provide all facilities necessary for inspection of the work by the Engineer-in-charge or other officials 
for which no payment shall be made to the contractor. 

44. The specifications to be followed for the execution of the works shall be- 
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a) UPPWD for electrical works/Morth/CPWD specifications for work in Delhi with its up-to-date 
correction slip till date of tendering. 

b) Relevant ISI/IRC standard for work not covered by the above. 

c) Material bearing ISI mark shall be given first preference for using in works. For all articles with ISI 
marks the quality shall be judged by the relevant ISI specification. 

45. After the completion of the work, the theoretical quantity of cement to be used on the works shall be 
calculated on the basis of C.P.W.D. statement showing quantity of cement to be used in different items of 
work provided in the Delhi Schedule of Rates applicable to the agreement but for the item on which DSR 
is not applicable the consumption of cement shall be decided by the Engineer-in-charge of the work. Over 
this theoretical quantity of cement further variation on either side shall also be allowed as under: - 

 PERMISSIBLE PERCENTAGE (ESTIMATED COST PUT TO TENDER) 

 2% (Two per cent) work more than Rs. 10.00 Lac. 

 3% (Three per cent) work up to Rs. 10.00 Lac. 

 The variation in respect of other materials shall be as per noms in CPWD works. The Final Quantity of 
Cement, Steel, Bitumen or any other material less used than the theorical quantity allowing variation of 
minus side shall be recovered from the contractor at double the rate used in justification.  

46. The contractor is expected to well conversant with the conditions of GPW Form 9 as applicable to 
NOIDA works (General condition of the contract) which will be the part of the agreement. 

47. If the contractor withdraw his offer / tender or modifies his offer / tender after closure date of tender 
which is not acceptable to the department before acceptance of the tender, his earnest money will be 
forfeited. 

48. Any recovery pointed out by the Technical inspection wing/quality surveillance team appointed or 
authorized by NOIDA authority shall also be effected from the contractor's dues available with NOIDA 
and the contractor shall have no claim for such deduction of amount whatsoever. In case of any dispute 
the decision of CPE/CME/Sr. Project Engineer, NOIDA shall be final and binding on the contractor. 

49. The contractor will arrange the water for consolidation of stone ballast and compaction of earth and 
nothing extra will be paid for the same. 

50. The contractor is to stack the metal at the road berms first according to the size of template with stack 
number as decided by the Engineer in charge and no metal shall be stocked on road embankment. The 
metal shall be only allowed to spread for consolidation after recording measurements and taken into road 
metal account register. 

51. The quantity measured in stacks shall be final & binding on the contractor and no claim will be 
entertained thereafter. 

52. A deduction of 7.5% (for voids) shall be made after stack measurements of stone aggregate for payment. 

53. Deduction shall be made for earthwork in filling without compaction up to 95% proctor density as per 
C.P.W.D. specification. 

54. The stone ballast and grit will be blue textured and free from soft stone pieces. The size / gauge of the 
ballast shall be as per detailed specification of C.P.W.D. 

55. The consolidation, shall be done as laid down in C.P.W.D. detailed specifications amended up to date. 
The earth for making medhi & consolidation will be arranged by the contractor at his own cost and 
nothing shall be paid extra for the same. 

56. In case of any dispute the decision of C.E.O., NOIDA shall be final and binding on the contractor. 

57. Conditional tender may not be accepted. 

58. Consolidation crust thickness at every 10 meter would be checked as per stipulation after execution of 
work. 

59. The premixing of grit with maxphalt will be done by mixol or by hot mix plant. 

60. Contractor has to sign the agreement after submission of stamp papers within Ten days from the date of 
award of the work. In case of delay on the part of the contractor beyond Ten days from the date of award 
of work, a penalty of Rs. 1000/- per day will be imposed and shall be liable from contractor's payment, 
which will be deducted from any dues available of the contractor. 
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61. That the variation of the quantities of work shall not be allowed to be executed beyond the stipulated 
quantity in the agreement without prior approval of the competent authority. 

62. G.S.T. shall be deducted on the gross amount of the work done for all the payment made to the contractor 
according to the provision of G.S.T Tax Act as per amended time to time. 

63. The contractor is required to quote only one percentage. In case contractor quotes two or more 
percentages his tender shall be sealed invariably. 

64. a) In case of earth work in filling is being done in layers of 20cm thickness, the compaction must be done 
with heavy machinery such as road roller of 8 tonne or above capacity at the optimum moisture content. 
The dry density must be achieved to the extent or not less than 95% of proctor's density. In this area when 
the compaction is achieved to the desired density no deduction shall be made from the measured cubical 
content. 

b) In case of patries (shoulder of road) the compaction should be done with road roller of 8 tonne capacity. 
However, 95% proctor's density at optimum moisture contents is not necessary. The deduction of this area 
must be made 10% on the measured cubical content of compacted earth. 

65. For cement storage at work site, double lock system will have to be followed. 

66. The contractor shall have to install the laboratory for testing of building material at site. In case of failure 
of contractor, the same shall be provided by the department on cost of contractor, which shall be 
recovered from the running bill. 

67. Quantity for payment shall be the theoretical quantity (Based on Proposed formation level) or the actual 
quantity (based on actual finished level) whichever in less :- 

68. In case it is found that the tender as submitted forced/fecitious documents along with the tenders, his offer 
will be cancelled and earnest money will be forfeited. Also the Contractor can be black listed for 
tendering for Noida work. 

69. Ultratech, Ambuja, Bangur, Binani, Birla, Shakti & J.K., CCI, ACC, Shree or approved by competent 
authority, make gray cement shall be allowed to be used in the work. 

70. The reinforcement steel shall be provided from the reputed manufacture like Sail, Tisco, Rastriya Ispat 
Nigam and shall confirm specification as per IS code 1786-19, The standard sectional weights reinforced 
all standard tables in para 5.3.3. in specification of works Vol-1 to be considered for conversion of length 
of various, size MS Bars and for bars into wt. as under. 

Sl. No. Size dia (in mm) Wt./M Sl. No. Size dia (in mm) Wt./M. 
1 6 0.222 Kg. 6 18 2.00 Kg. 
2 8 0.395 Kg. 7 20 2.47 Kg. 
3 10 0.617 Kg. 8 22 2.98 Kg. 
4 12 0.888 Kg. 9 25 3.85 Kg. 
5 16 1.58 Kg. 10 28 4.83 Kg. 

 

71. The payment of royalty levied by state/central/other institutions on minerals and other conditions issued 
time to time by the Government shall be the responsibility of the contractor. The authority shall be free to 
take appropriate action without any notice in case of non compliance/ non submission of documents of the 
said payment. 

72. The contractor have to furnish his rates including Labour Cess @ 1% the same shall be deducted from the 
bills of the contractor. The royalty charges levied by stats/central govt. on & other terms and conditions 
issued time to time by govt. shall abide by and shall be paid by contractors and its proof shall have to be 
submitted to Noida.  

73. The Security amount shall be deducted @ 10% from each running bill and the maximum limit shall be on 
contract bond amount @ 5% including earnest money. 

In case security period is two years the 50% security money shall be refunded after one year on 
satisfactory performance and remaining 50% security amount shall be refunded after satisfactory 
performance of two years from actual date of completion. 
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74. The minimum density of D.B.M. BM & AC work with their permissible tolerance based on job mix 

formula be as under :-  
 

Type of 
Mix 

Minimum 
Density 

 

B.M 2.20 Gram/CC  
D.B.M 2.36 Gram/CC  
D.B.C 2.36 Gram/CC  

 
 The job mix formula of bitumen mixes shall be determined from the following test houses only. 

 
1. CRRI, Mathura Road, New Delhi. 
2. CPWD,ITO, New Delhi. 
3. Shri Ram Institute of Industrial Research, University Road, Delhi. 

4. I.I.T., Hauz Khas, New Delhi-110016 

5. Delhi Test House, A-62/3, Karnal Road, Industrial Area, Opposite Hans Cinema , Azadpur New 
Delhi. 

 
75.  Escalation shall be admissible as per 10 CC clause of CPWD for the projects having its cost Rs. Ten 

Crore & above along with its stipulated period of construction more than 18 months. However no price 
variation shall be paid to the contractor for such extended period for which department in not liable.  

76. Mobilization advance shall be admissible as per CPWD norms/manual clause no. 31.5 to the projects of 
specialized nature having its cost 25 Crore and above. 

77. As per office order No. Noida/ACEO/2013/CPE/1226 Dt. 02-09-13 contractor has to deposit additional 
performance Guarantee/Security in shape of FDR/CDR/Bank Guarantee/NSC in case rate quoted below of 
Bill of Quantity (B.O.Q)@0.5% per one percent upto 10% below rate and @1% per one percent on rate 
quoted beyond 10% below rate, vailed for the complete contract period by the Contractor before entering 
into contract bond. 

78.  I. ªÉc ÉÊBÉE |ÉÉÉÊvÉBÉE®hÉ uÉ®É |ÉnkÉ ÉÊxÉÉÊ´ÉnÉ BÉEä +ÉÆiÉMÉÇiÉ BÉEÉªÉÇ |ÉÉ®à£É cÉäxÉä BÉEä nÉä àÉÉc BÉEä £ÉÉÒiÉ® ºÉÆÉÊ´ÉnÉBÉEÉ® BÉEÉ nÉÉÊªÉi´É cÉäMÉÉ ÉÊBÉE ´Éc ÉÊxÉvÉÉÇÉÊ®iÉ 
 +É´ÉÉÊvÉ àÉå =kÉ® |Énä¶É £É´ÉxÉ A´ÉÆ +ÉxªÉ ºÉÉÎxxÉàÉÉÇhÉ BÉEàÉÇBÉEÉ® BÉEãªÉÉhÉ +ÉÉÊvÉÉÊxÉªÉàÉ BÉEÉÒ vÉÉ®É-7 BÉEä +ÉÆiÉMÉÇiÉ gÉàÉ BÉEÉªÉÉÇãÉªÉ xÉÉèAbÉ àÉå {ÉÆVÉÉÒBÉE®hÉ 
 ºÉÖÉÊxÉÉÎ¶SÉiÉ BÉE®ÉiÉä cÖA =ºÉBÉEÉÒ |ÉÉÊiÉ |ÉÉÉÊvÉBÉE®hÉ BÉEÉä ={ÉãÉ¤vÉ BÉE®ÉªÉåMÉå* 
II. ªÉc ÉÊBÉE ºÉÆÉÊ´ÉnÉBÉEÉ® uÉ®É ÉÊxÉàÉÉÇhÉ BÉEÉªÉÇ àÉå ÉÊxÉªÉÉäÉÊVÉiÉ ¶ÉiÉ |ÉÉÊiÉ¶ÉiÉ {ÉÉjÉ gÉÉÊàÉBÉEÉå BÉEÉ {ÉÆVÉÉÒBÉE®hÉ £ÉÉÒ gÉàÉ ÉÊ´É£ÉÉMÉ àÉå BÉE®ÉªÉÉ VÉÉªÉä +ÉÉè® 

=ºÉBÉEÉÒ ºÉÚSÉxÉÉ ªÉlÉÉºÉàÉªÉ |ÉÉÉÊvÉBÉE®hÉ BÉEÉä ={ÉãÉ¤vÉ BÉE®ÉªÉÉÒ VÉÉªÉä* =BÉDiÉ ¶ÉiÉÉæ BÉEä +ÉxÉÖ{ÉÉãÉxÉ xÉ cÉäxÉä BÉEÉÒ n¶ÉÉ àÉå ºÉÆÉÊ´ÉnÉBÉEÉ® BÉEÉä +ÉÉ´ÉÆÉÊ]iÉ 
BÉEÉªÉÇ ÉÊxÉ®ºiÉ ÉÊBÉEªÉä VÉÉxÉä BÉEÉ BÉEÉªÉÇ´ÉÉcÉÒ £ÉÉÒ BÉEÉÒ VÉÉ ºÉBÉEiÉÉÒ cè* 

79. No Joint Venture is permissible for tender.  
80.   àÉÉ0 ®É−]ÅÉÒªÉ cÉÊ®iÉ +ÉÉÊvÉBÉE®hÉ (NGT) uÉ®É ´ÉÉªÉÖ |ÉnÚ−ÉhÉ ®ÉäBÉExÉä BÉEä ÉÊãÉA Guideline BÉEÉ {ÉÉãÉxÉ ºÉà¤ÉÆÉÊvÉiÉ ºÉÆÉÊ´ÉnÉBÉEÉ® uÉ®É 

BÉEÉªÉÇºlÉãÉ {É® ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ iÉlÉÉ <xÉ +ÉÉnä¶ÉÉå BÉEÉÒ +É´ÉcäãÉxÉÉ {ÉÉªÉä VÉÉxÉä {É® =ºÉBÉEä ÉÊ´É°ôr nhbÉiàÉBÉE BÉEÉªÉÇ´ÉÉcÉÒ BÉEÉÒ VÉÉªÉäMÉÉÒ 
iÉlÉÉ {ÉäxÉÉã]ÉÒ £ÉÉÒ ãÉMÉÉªÉÉÒ VÉÉªÉäMÉÉÒ * <ºÉ cäiÉÖ Engineer-in-Charge BÉEÉ xÉÉäÉÊ]ºÉ +ÉÉÎxiÉàÉ àÉÉxÉÉ VÉÉªÉäMÉÉ iÉlÉÉ iÉnÉxÉÖºÉÉ® 
BÉEÉªÉÇ´ÉÉcÉÒ ºÉÖÉÊxÉÉÎ¶SÉiÉ BÉEÉÒ VÉÉªÉäMÉÉÒ * +ÉiÉ& ºÉ£ÉÉÒ ºÉÆÉÊ´ÉnÉBÉEÉ® àÉÉ0 ®É−]ÅÉÒªÉ cÉÊ®iÉ +ÉÉÊvÉBÉE®hÉ (NGT) BÉEä ÉÊn¶ÉÉ-ÉÊxÉnæ¶ÉÉå BÉEÉ {ÉÉãÉxÉ 
ºÉÖÉÊxÉÉÎ¶SÉiÉ BÉE®åMÉä * 

81.   1. The bidder Should ensure that they are GST complaint and their quoted tax structure/rates 
are as per GST Low. 

 2. The bidder are required to indicate the rate of GST applicable for the tendered item in their 
bids separately. 

      3. The bidders while submitting their bids shall give the following declaration:-  
  “We agree to pass on such additional set off/input tax credit as may become available in 
further under the GST      provision in respect of all the input used in the manufacture of the 
tendered item on the date of supply, by way or reduction in price and the advice the purchase 
accordingly”. 
4. The Authority will not reimburse any GST paid the Supplier/vender/contractor due to 
misclassification. 
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82. ÉÊVÉxÉ ÉÊxÉàÉÉÇhÉ BÉEÉªÉÇ àÉå {ÉÚ´ÉÇ àÉå ÉÊxÉÉÌàÉiÉ ºÉ½BÉE BÉEä Right Way àÉå JÉÖnÉ<Ç BÉEÉÒ VÉÉxÉÉÒ cè, =ºÉàÉå ºÉÆÉÊ´ÉnÉBÉEÉ® ªÉÚ]ÉÒÉÊãÉ]ÉÒ ÉÊb]äBÉD]® 
àÉ¶ÉÉÒxÉ ºÉä ÉÊ´ÉÉÊ£ÉxxÉ ªÉÚ]ÉÒÉÊãÉ]ÉÒ BÉEÉä ÉÊSÉÉÎxciÉ BÉE®xÉä BÉEä {É¶SÉÉiÉ Engineer-in-Charge ºÉä +ÉxÉÖàÉÉÊiÉ ãÉäBÉE® BÉEÉªÉÇ |ÉÉ®à£É BÉE®ÉªÉåMÉä * 

83. ÉÊxÉÉÊ´ÉnÉ BÉEä +ÉxiÉMÉÇiÉ ªÉÉÊn ÉÊBÉEºÉÉÒ |ÉÉ<´Éä] ÉÊãÉÉÊàÉ0/ºÉÉZÉänÉ®ÉÒ {ÉEàÉÇ uÉ®É £ÉÉMÉ ÉÊãÉªÉÉ VÉÉiÉÉ cè, iÉÉä |ÉÉÒ-BÉD´ÉÉÉÊãÉÉÊ{ÉEBÉEä¶ÉxÉ BÉEä +ÉxiÉMÉÇiÉ 
àÉÉÆMÉä MÉªÉä SÉÉÊ®jÉ |ÉàÉÉhÉ{ÉjÉ BÉEä´ÉãÉ {ÉEàÉÇ BÉEä |ÉÉÉÊvÉBÉßEiÉ BªÉÉÎBÉDiÉ BÉEÉ cÉÒ àÉÉxªÉ cÉäMÉÉ * 

84. <Ç-ÉÊxÉÉÊ´ÉnÉ |ÉÉÊμÉEªÉÉ BÉEä +ÉxiÉMÉÇiÉ ÉÊxÉÉÊ´ÉnÉ BÉEÉÒ vÉ®Éäc® ®ÉÉÊ¶É/ÉÊxÉÉÊ´ÉnÉ |É{ÉjÉ àÉÚãªÉ BÉEÉÒ xÉä]-¤ÉéÉËBÉEMÉ (online payment) BÉEä àÉÉvªÉàÉ ºÉä 
VÉàÉÉ vÉxÉ®ÉÉÊ¶É àÉÉxªÉ xÉcÉÒ cÉäMÉÉÒ * 

85. ÉÊVÉxÉ BÉEÉªÉÉæ àÉå ¤ÉÉÒ0AàÉ0 A´ÉÆ A0ºÉÉÒ0 BÉEä BÉEÉªÉÇ ºÉÆªÉÖBÉDiÉ °ô{É ºÉä ºÉÉÎààÉÉÊãÉiÉ cÉäiÉä cé, =xÉàÉå °ô0 1.00 BÉE®Éä½ ºÉä +ÉÉÊvÉBÉE ãÉÉMÉiÉ BÉEä 
¤ÉÉÒ0AàÉ0, A0ºÉÉÒ0 BÉE BÉEÉªÉÇ |ÉBÉE®hÉ àÉå ºÉÆÉÊ´ÉnÉBÉEÉ® ªÉc ¶É{ÉlÉ {ÉjÉ näMÉÉ ÉÊBÉE ºÉÆÉÊ´ÉnÉBÉEÉ® cÉì] ÉÊàÉBÉDºÉ {ãÉÉÆ] BÉEÉÒ º´ÉÉàÉÉÒ cè * 
ºÉÆÉÊ´ÉnÉBÉEÉ® BÉEÉä cÉì] ÉÊàÉBÉDºÉ {ãÉÉÆ] BÉEä º´ÉÉÉÊàÉi´É BÉEä |ÉàÉÉhÉ{ÉjÉ BÉEä °ô{É àÉå BÉEÆªÉ BÉE®xÉä ºÉà¤ÉxvÉÉÒ |É{ÉjÉ £ÉÉÒ <Ç-{ÉÉä]ÇãÉ {É® +É{ÉãÉÉäb 
BÉE®xÉä cÉäMÉä * 

86. |ÉÉÉÊvÉBÉE®hÉ àÉå {ÉªÉÉÇ´É®hÉ/ÉÊàÉiÉBªÉªÉiÉÉ BÉEÉÒ oÉÎ−] ºÉä £ÉÉÊ´É−ªÉ àÉå ¤ÉxÉxÉä ´ÉÉãÉÉÒ {ÉÉBÉEÉæ/OÉÉÒxÉ ¤Éäã]Éå ´É |ÉÉÉÊvÉBÉE®hÉ BÉEÉÒ £ÉÚÉÊàÉ BÉEÉä +ÉÉÊiÉμÉEàÉhÉ 
ºÉä ¤ÉSÉÉxÉä cäiÉÖ SÉÉ®nÉÒ´ÉÉ®ÉÒ BÉEä ÉÊxÉàÉÉÇhÉ BÉEÉä |ÉÉÒ-BÉEÉº] iÉBÉExÉÉÒBÉEÉÒ ºÉä ¤ÉxÉÉªÉä VÉÉxÉä BÉEä ÉÊxÉhÉÇªÉ BÉEä {ÉEãÉº´É°ô{É BÉEä´ÉãÉ |ÉÉÒ-BÉEÉº] 
+ÉÉ®0ºÉÉÒ0ºÉÉÒ0 ({ÉEèBÉD]ÅÉÒ ÉÊxÉÉÌàÉiÉ) BÉEä BÉEÉªÉÉæ BÉEÉÒ ÉÊxÉÉÊ´ÉnÉ àÉå |ÉÉÊiÉº{ÉÇrÉ ¤ÉfÉxÉä BÉEä ÉÊãÉA ÉÊxÉÉÊ´ÉnÉ+ÉÉäÆ àÉå £ÉÉMÉ ãÉäxÉä ´ÉÉãÉä ÉÊxÉÉÊ´ÉnÉBÉEÉ®Éå BÉEÉä 
ºÉ®BÉEÉ®ÉÒ/+ÉrÇºÉ®BÉEÉ®ÉÒ ÉÊ´É£ÉÉMÉÉå àÉå +ÉxÉÖ£É´É BÉEä ºÉÉlÉ-ºÉÉlÉ ÉÊxÉVÉÉÒ ºÉÆºlÉÉ+ÉÉäÆ ÉÊVÉxÉBÉEä {ÉÉºÉ <ºÉ ÉÊxÉàÉÉÇhÉ cäiÉÖ +É{ÉxÉÉ º´ÉªÉÆ BÉEÉ {ãÉÉÆ] 
cÉä, BÉEä BÉEÉªÉÉæ BÉEÉ +ÉxÉÖ£É´É £ÉÉÒ àÉÉxªÉ cÉäMÉÉ * +ÉxÉÖ£É´É BÉEÉÒ ºÉÉÒàÉÉ ´É ]xÉÇ +ÉÉä´É® +ÉÉÉÊn ¶ÉiÉæ {ÉÚ´ÉÇ´ÉiÉ cÉÒ ®cäMÉÉÒ *  

87. ÉÊxÉÉÊ´ÉnÉ BÉEä {ÉÖxÉ& |ÉBÉEÉ¶ÉxÉ BÉEä |ÉBÉE®hÉ àÉå ªÉÉÊn {ÉcãÉä ÉÊBÉEºÉÉÒ ÉÊxÉÉÊ´ÉnÉBÉEÉ® uÉ®É ÉÊxÉÉÊ´ÉnÉ BÉEÉ ¶ÉÖãBÉE VÉàÉÉ ÉÊBÉEªÉÉ cè, iÉÉä {ÉÖxÉ& ÉÊxÉÉÊ´ÉnÉ 
BÉEä |ÉBÉEÉ¶ÉxÉ àÉå {ÉÖxÉ& ÉÊxÉÉÊ´ÉnÉ ¶ÉÖãBÉE £ÉÉÒ VÉàÉÉ BÉE®ÉªÉÉ VÉÉxÉÉ +ÉÉ´É¶ªÉBÉE cè * 

88. ÉÊ´ÉÉÊ£ÉxxÉ ÉÊxÉÉÊ´ÉnÉBÉEÉ®Éå uÉ®É <Ç-{ÉÉä]ÇãÉ {É® +É{ÉxÉä +ÉxÉÖ£É´É  |ÉàÉÉhÉ{ÉjÉ, ºÉäãÉ´ÉäxºÉÉÒ |ÉàÉÉhÉ{ÉjÉ ãÉMÉÉªÉä VÉÉ ®cä   cé * +ÉxÉÖ£É´É |ÉàÉÉhÉ{ÉjÉÉå 
´É +ÉxªÉ ºÉàÉºiÉ +ÉÉ´É¶ªÉBÉE +ÉcÇiÉÉ ºÉà¤ÉxvÉÉÒ |ÉàÉÉhÉ{ÉjÉÉå BÉEÉÒ |ÉÉ<ÇºÉ ÉÊ¤Éb JÉÖãÉxÉä ºÉä {ÉÚ´ÉÇ ºÉà¤ÉÉÎxvÉiÉ ÉÊ´É£ÉÉMÉ ºÉä ºÉiªÉÉ{ÉxÉ VÉ°ô®ÉÒ cè, 
ÉÊVÉxÉBÉEÉ ºÉà¤ÉÉÎxvÉiÉ {ÉÉÊ®ªÉÉäVÉxÉÉ +ÉÉÊ£ÉªÉxiÉÉ, ´ÉBÉEÇ ºÉÉÌBÉEãÉ uÉ®É ºÉiªÉÉ{ÉxÉ BÉE®ÉªÉÉ VÉÉªÉäMÉÉ iÉlÉÉ ºÉàÉºiÉ |ÉàÉÉhÉ{ÉjÉÉå BÉEä ºÉiªÉÉ{ÉxÉ BÉEä 
{É¶SÉÉiÉ cÉÒ {ÉjÉÉ´ÉãÉÉÒ ÉÊxÉÉÊ´ÉnÉ ºÉÉÊàÉÉÊiÉ BÉEÉä |ÉºiÉÖiÉ BÉEÉÒ VÉÉªÉäMÉÉÒ * <Ç-{ÉÉä]ÇãÉ {É® VÉàÉÉ ÉÊBÉEªÉä MÉªÉä BÉEÉä<Ç £ÉÉÒ {ÉàÉÉhÉ{ÉjÉ {É® ªÉÉÊn 
ZÉÚ~ä/fake {ÉÉªÉä VÉÉiÉä cé, iÉÉä =ºÉä |ÉÉÒ-BÉD´ÉÉÉÊãÉÉÊ{ÉEBÉEä¶ÉxÉ àÉå +ÉªÉÉäMªÉ iÉÉä ÉÊBÉEªÉÉ cÉÒ VÉÉªÉäMÉÉ iÉlÉÉ ºÉÉlÉ-ºÉÉlÉ ºÉà¤ÉÉÎxvÉiÉ ºÉÆÉÊ´ÉnÉBÉEÉ® 
BÉEÉä |ÉÉÉÊvÉBÉE®hÉ àÉå ÉÊxÉÉÊ´ÉnÉ àÉå £ÉÉMÉ ãÉäxÉä ºÉä BÉEàÉ ºÉä BÉEàÉ nÉä ´É−ÉÇ BÉEä ÉÊãÉA ´ÉÆÉÊSÉiÉ ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ * 

89. àÉÉ0 ®É−]ÅÉÒªÉ cÉÊ®iÉ +ÉÉÊvÉBÉE®hÉ (NGT) BÉEä +ÉÉnä¶É ÉÊnxÉÉÆBÉE 11.01.2013 ´É Central Ground Water Authority uÉ®É VÉãÉ nÉäcxÉ 
®ÉäBÉExÉä BÉEä ÉÊãÉA Ministry of Environment and Forest BÉEä xÉÉäÉÊ]ÉÊ{ÉEBÉEä¶ÉxÉ xÉ0 S.O.38(E), dated. 14.01.1997 ´É 
xÉÉäÉÊ]ÉÊ{ÉEBÉEä¶ÉxÉ xÉ0 S.O.1121 (E), dated. 13.05.2010 BÉEä uÉ®É VÉÉ®ÉÒ Guideline BÉEÉ {ÉÉãÉxÉ ºÉà¤ÉÉÎxvÉiÉ ºÉÆÉÊ´ÉnÉBÉEÉ® uÉ®É 
BÉEÉªÉÇºlÉãÉ {É® ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ * +ÉiÉ& ºÉ£ÉÉÒ ºÉÆÉÊ´ÉnÉBÉEÉ® BÉEÉªÉÇºlÉãÉ {É® àÉÉ0 cÉÊ®iÉ +ÉÉÊvÉBÉE®hÉ (NGT) ´É Cental Ground Water 

Authority BÉEä ÉÊn¶ÉÉ ÉÊxÉnæ¶ÉÉå BÉEÉ {ÉÉãÉxÉ ºÉÖÉÊxÉÉÎ¶SÉiÉ BÉE®åMÉä" * 
90. °ô0 50.00 BÉE®Éä½ BÉEÉÒ vÉxÉ®ÉÉÊ¶É iÉBÉE BÉEä BÉEÉªÉÉæ BÉEÉÒ ºÉà{ÉÚhÉÇ vÉ®Éäc® ®ÉÉÊ¶É +ÉÉ®0]ÉÒ0VÉÉÒ0AºÉ0 BÉEä uÉ®É VÉàÉÉ BÉE®ÉªÉÉÒ VÉÉªÉäMÉÉÒ, 

ÉÊVÉºÉºÉä =BÉDiÉ iÉBÉE BÉEÉÒ ®ÉÉÊ¶É BÉEä ÉÊxÉÉÊ´ÉnÉBÉEÉ®Éå BÉEÉä ¤ÉéBÉE MÉÉ®x]ÉÒ/A{ÉE0bÉÒ0+ÉÉ®0 |ÉÉÉÊvÉBÉE®hÉ àÉå VÉàÉÉ xÉcÉÒ BÉE®xÉÉ {ÉbäMÉÉ * °ô0 
50.00 BÉE®Éä½ ºÉä +ÉÉÊvÉBÉE vÉxÉ®ÉÉÊ¶É BÉEä BÉEÉªÉÉæ BÉEä |ÉBÉE®hÉÉå àÉå vÉ®Éäc® ®ÉÉÊ¶É BÉEÉÒ °ô0 1.00 BÉE®Éä½ +ÉÉ®0]ÉÒ0VÉÉÒ0AºÉ0 BÉEä °ô{É àÉå ´É 
+É´É¶Éä−É vÉ®Éäc® ®ÉÉÊ¶É BÉEÉä ¤ÉéBÉE MÉÉ®x]ÉÒ/A{ÉE0bÉÒ0+ÉÉ®0 BÉEä °ô{É àÉå VÉàÉÉ BÉE®ÉªÉÉ VÉÉªÉäMÉÉ iÉlÉÉ ¤ÉéBÉE MÉÉ®x]ÉÒ/A{ÉE0bÉÒ0+ÉÉ®0 VÉàÉÉ 
BÉE®xÉä BÉEÉÒ ÉÊiÉÉÊlÉ ÉÊxÉÉÊ´ÉnÉ |ÉÉÉÎ{iÉ BÉEÉÒ ÉÊiÉÉÊlÉ BÉEä {É¶SÉÉiÉ ®JÉÉÒ VÉÉªÉäMÉÉÒ * 

91. ~äBÉEänÉ®Éå BÉEä +ÉcÇiÉÉ |É{ÉjÉÉå àÉå ]xÉÇ +ÉÉä´É® BÉEä ºÉà¤ÉxvÉ àÉå Chartered Accountant (CA) BÉEä |É{ÉjÉ {ÉjÉ BÉEÉä +ÉcÇiÉÉ BÉEÉ +ÉÉvÉÉ® àÉÉxÉÉ 
VÉÉiÉÉ cè, ÉÊVÉºÉBÉEÉä +ÉÉÊvÉBÉE {ÉÖÉÎ−] ´É {ÉÉ®n¶ÉÉÔ ¤ÉxÉÉxÉä cäiÉÖ ºÉÉÒ0A0 uÉ®É nÉÒ VÉÉ ®cÉÒ ºÉÚSÉxÉÉ BÉEä ºÉÉlÉ-ºÉÉlÉ ~äBÉEänÉ®Éå BÉEä ¶É{ÉlÉ {ÉjÉ 
{É® =BÉDiÉ ºÉÚSÉxÉÉ àÉÉÆMÉÉÒ VÉÉªÉä *  

 ªÉÉÊn ÉÊBÉEªÉÉ {ÉEàÉÇ +ÉlÉ´ÉÉ BÉEà{ÉxÉÉÒ BÉEÉ àÉVÉÇ® ÉÊBÉEºÉÉÒ +ÉxªÉ {ÉEàÉÇ +ÉlÉ´ÉÉ BÉEà{ÉxÉÉÒ ºÉä cÉäiÉÉ cè iÉÉä ºÉà¤ÉÉÎxvÉiÉ {ÉÖ®ÉxÉÉÒ {ÉEàÉÇ +ÉlÉ´ÉÉ BÉEà{ÉxÉÉÒ 
BÉEä ºÉà¤ÉxvÉ àÉå ªÉc |ÉàÉÉhÉ{ÉjÉ |ÉÉ{iÉ ÉÊBÉEªÉÉ VÉÉxÉÉ +ÉÉ´É¶ªÉBÉE cè ÉÊBÉE ´Éc {ÉÖ®ÉxÉÉÒ {ÉEàÉÇ +ÉlÉ´ÉÉ BÉEà{ÉxÉÉÒ BÉEä xÉªÉä BÉEÉàÉ xÉcÉÒ ãÉä ®cä cé 
iÉlÉÉ VÉÉä £ÉÉÒ +ÉxÉÇ +ÉÉä´É®, +ÉxÉÖ£É´É {ÉÖ®ÉxÉÉÒ {ÉEàÉÇ +ÉlÉ´ÉÉ BÉEà{ÉxÉÉÒ àÉVÉÇ® BÉEä ¤ÉÉn BÉEÉ cè iÉ£ÉÉÒ xÉ<Ç BÉEà{ÉxÉÉÒ àÉå ÉÊ´É£ÉÉMÉ uÉ®É ÉÊxÉÉÊiÉMÉiÉ °ô{É 
ºÉä àÉÉxªÉ ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ * 

92. ªÉÉÊn ÉÊBÉEºÉÉÒ ~äBÉEänÉ® uÉ®É +É{ÉxÉÉÒ +ÉcÇiÉÉ BÉEä ºÉà¤ÉxvÉ àÉå VÉàÉÉ BÉE®ÉªÉä MÉªÉä |ÉàÉÉhÉ{ÉjÉÉå àÉå BÉE£ÉÉÒ £ÉÉÒ BÉEÉªÉÇ BÉEä +ÉÉÎxiÉàÉ £ÉÖiÉÉxÉ iÉBÉE ªÉc 
ºÉÆYÉÉÊxÉiÉ cÉäiÉÉ cè ÉÊBÉE BÉEÉªÉÇ BÉEÉÒ +ÉcÇiÉÉ ºÉà¤ÉxvÉÉÒ VÉàÉÉ BÉE®ÉªÉä MÉªÉä |É{ÉjÉ {ÉEVÉÉÔ cè, MÉãÉiÉ ºÉÚSÉxÉÉªÉå nÉÒ MÉ<Ç cè +ÉlÉ´ÉÉ ºÉÚSÉxÉÉªÉå 
ÉÊ´É£ÉÉMÉ ºÉä UÖ{ÉÉ<Ç MÉ<Ç cé, iÉÉä AäºÉä |ÉBÉE®hÉ àÉå ºÉà¤ÉÉÎxvÉiÉ ~äBÉEänÉ® BÉEÉ ´Éc +ÉxÉÖ¤ÉxvÉ iÉiBÉEÉãÉ ÉÊxÉ®ºiÉ ÉÊBÉEªÉÉ VÉÉxÉÉ, =ºÉ ºÉàÉªÉ iÉBÉE 
ÉÊ´É£ÉÉMÉ BÉEä {ÉÉºÉ ={ÉãÉ¤vÉ VÉàÉÉxÉiÉ ®ÉÉÊ¶É BÉEÉä VÉ¤iÉ ÉÊBÉEªÉÉ VÉÉxÉÉ iÉlÉÉ ºÉà¤ÉÉÎxvÉiÉ BÉEÉä |ÉÉÉÊvÉBÉE®hÉ àÉå BÉEÉªÉÇ ãÉäxÉä ºÉä ´ÉÆÉÊSÉiÉ ÉÊBÉEªÉÉ 
VÉÉªÉäMÉÉ iÉlÉÉ +ÉÉ´É¶ªÉBÉEiÉÉxÉÖºÉÉ® ~äBÉEänÉ® BÉEä ÉÊ´É°ôr BÉEÉxÉÚxÉÉÒ BÉEÉªÉÇ´ÉÉcÉÒ ´É BÉEÉãÉÉÒ ºÉÚSÉÉÒ àÉå £ÉÉÒ bÉãÉÉ VÉÉªÉäMÉÉ *  

93. °ô0 10.00 BÉE®Éä½ ºÉä +ÉÉÊvÉBÉE vÉxÉ®ÉÉÊ¶É BÉEä +ÉÉMÉhÉxÉÉå ´É VÉÉÎº]ÉÊ{ÉEBÉEä¶ÉxÉ BÉEÉÒ {É®ÉÒFÉhÉ +ÉÉ<Ç0+ÉÉ<Ç0]ÉÒ0 uÉ®É ÉÊBÉEªÉÉ VÉÉxÉä BÉEä 
|ÉÉÉÊvÉBÉE®hÉ BÉEÉÒ 176´ÉÉÓ ¤Éè~BÉE ÉÊnxÉÉÆBÉE 28.04.2010 BÉEä àÉn ºÉÆ0 25 BÉEä ÉÊ¤ÉxnÖ ºÉÆ0 7 àÉå ÉÊãÉªÉä MÉªÉä ÉÊxÉhÉÇªÉ BÉEÉ +ÉxÉÖ{ÉÉãÉxÉ ÉÊBÉEªÉÉ 
VÉÉ ®cÉ cè * +ÉiÉ& =BÉDiÉ BÉEÉªÉÉæ BÉEä xÉÉìxÉ ¶ÉèbªÉÚãÉ (¤ÉÉVÉÉ® n® {É® +ÉÉvÉÉÉÊ®iÉ) +ÉÉÊiÉÉÊ®BÉDiÉ àÉn/ºÉ¤ÉÉÎº]]ªÉÚ] àÉn BÉEÉ {É®ÉÒFÉhÉ £ÉÉÒ 
+ÉÉ<Ç0+ÉÉ<Ç0]ÉÒ0 ºÉä BÉE®ÉªÉÉ VÉÉªÉäMÉÉ ´É ºÉFÉàÉ ºiÉ® ºÉä º´ÉÉÒBÉßEÉÊiÉ BÉEä ={É®ÉxiÉ cÉÒ £ÉÖMÉiÉÉxÉ ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ *  
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94. |ÉÉÉÊvÉBÉE®hÉ ¤ÉÉäbÇ BÉEÉÒ 167´ÉÉÓ ¤ÉÉäbÇ ¤Éè~BÉE ÉÊnxÉÉÆBÉE 28.04.10 BÉEÉÒ àÉn ºÉÆ0 25 BÉEä ÉÊ¤ÉxnÖ ºÉÆ0 3 (U) àÉå ªÉc ÉÊxÉhÉÇªÉ ÉÊãÉªÉÉ MÉªÉÉ lÉÉ 

ÉÊBÉE ÉÊ´É¶Éä−É |ÉBÉßEÉÊiÉ BÉEÉÒ {ÉÉÊ®ªÉÉäVÉxÉÉAÆ, ÉÊVÉºÉBÉEÉÒ +ÉxÉÖàÉÉÉÊxÉiÉ ãÉÉMÉiÉ °ô0 25.00 BÉE®Éä½ ºÉä +ÉÉÊvÉBÉE cè, =xÉ BÉEÉªÉÉæ cäiÉÖ àÉÖJªÉ 
BÉEÉªÉÇ{ÉÉãÉBÉE +ÉÉÊvÉBÉEÉ®ÉÒ àÉcÉänªÉ ºÉä |É¶ÉÉºÉÉÊxÉBÉE A´ÉÆ ÉÊ´ÉkÉÉÒªÉ º´ÉÉÒBÉßEÉÊiÉ ÉÊxÉMÉÇiÉ ÉÊBÉEªÉä VÉÉxÉä BÉEä ºÉÉlÉ-ºÉÉlÉ àÉÉä¤ÉÉ<ÇãÉÉ<ÇVÉä¶ÉxÉ Ab´ÉÉxºÉ 
BÉEÉ |ÉÉÉÊ´ÉvÉÉxÉ CPWD Mannual BÉEä BÉDãÉÉìVÉ ºÉÆ0 31.5 BÉEä +ÉxÉÖºÉÉ® ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ * °ô0 25.00 BÉE®Éä½ ºÉä +ÉÉÊvÉBÉE vÉxÉ®ÉÉÊ¶É BÉEä 
BÉEÉªÉÉæ cäiÉÖ CPWD Mannual àÉå |ÉÉÉÊ´ÉvÉÉxÉ 5± {É®{ÉEÉäàÉæxÉºÉ MÉÉ®x]ÉÒ £ÉÉÒ +ÉxÉÖ¤ÉxvÉ ¤ÉxÉÉxÉä ºÉä {ÉcãÉä ~äBÉEänÉ® ºÉä |ÉÉ{iÉ BÉEÉÒ VÉÉªÉäMÉÉÒ * 

95. ºÉÆÉÊ´ÉnÉBÉEÉ® uÉ®É ºÉÉÌ´ÉºÉ ]èBÉDºÉ BÉEÉÒ àÉn àÉå VÉàÉÉ BÉE®ÉªÉÉÒ MÉ<Ç ®ÉÉÊ¶É xÉÉèAbÉ |ÉÉÉÊvÉBÉE®hÉ uÉ®É Reimburse BÉEÉÒ VÉÉªÉäMÉÉÒ* 
96.  CPWD Mannual àÉå |ÉÉÉÊ´ÉvÉÉÉÊxÉiÉ ¤ÉéBÉE MÉÉ®x]ÉÒ BÉEä |ÉÉ°ô{É àÉå ¤ÉéBÉE MÉÉ®x]ÉÒ VÉàÉÉ BÉE®xÉÉÒ cÉäMÉÉÒ * 
97. ÉÊ´ÉÉÊ£ÉxxÉ BÉEÉªÉÉæ BÉEä +ÉxÉÖ¤ÉxvÉÉå àÉå BÉEÉªÉÇ BÉEÉÒ bÅÉ<ÇÆMÉ/ãÉä+ÉÉ=] {ãÉÉxÉ BÉEÉä +ÉxÉÖ¤ÉxvÉ BÉEÉ £ÉÉMÉ ¤ÉxÉÉªÉÉ VÉÉªÉäMÉÉ iÉÉÉÊBÉE BÉEÉªÉÇ ºÉà{ÉÉnxÉ BÉEÉ 

ÉÊàÉãÉÉxÉ £ÉÉÒ ÉÊBÉEªÉÉ VÉÉ ºÉBÉEä * +ÉÉÎxiÉàÉ ¤ÉÉÒVÉBÉE àÉå ªÉc |ÉàÉÉhÉ{ÉjÉ +ÉÉÊ£ÉªÉxjÉhÉ/JÉhb uÉ®É ÉÊnªÉÉ VÉÉªÉäMÉÉ ÉÊBÉE +ÉxÉÖ¤ÉxvÉ àÉå |ÉàÉÉÉÊhÉiÉ 
ºlÉãÉ {É® cÉÒ +ÉxÉÖ¤ÉxvÉ BÉEä +ÉxÉÖ°ô{É BÉEÉªÉÇ BÉE®ÉªÉÉ VÉÉªÉäMÉÉ * 

98.   àÉÉ{É {ÉÖÉÎºiÉBÉEÉ+ÉÉäÆ àÉä àÉÉxÉBÉEÉå BÉEä +ÉÉvÉÉ® {É® +ÉÉ¶ªÉBÉE ]èº] SÉèBÉE ÉÊBÉEªÉä VÉÉªÉåMÉä iÉlÉÉ àÉÉxÉBÉEÉå BÉEä +ÉxÉÖºÉÉ® £ÉÖMÉiÉÉxÉ BÉEÉÒ ºÉÆºiÉÖÉÊiÉ BÉEÉÒ       
 VÉÉªÉäMÉÉÒ * 
99. ªÉÉÊn ÉÊBÉEºÉÉÒ nÉä |ÉÉ<Ç´Éä] ÉÊãÉÉÊàÉ]äb BÉEà{ÉxÉÉÒ/ºÉÉFÉänÉ®ÉÒ {ÉEàÉÇ àÉå ABÉE cÉÒ BªÉÉÎBÉDiÉ ÉÊxÉnä¶ÉBÉE/ºÉÉZÉänÉ® cè A´ÉÆ nÉäxÉÉå cÉÒ BÉEà{ÉÉÊxÉªÉÉÄ ABÉE cÉÒ 

VÉÉì¤É BÉEÉÒ ÉÊxÉÉÊ´ÉnÉ àÉå ]äxb® bÉãÉiÉÉÒ cè iÉÉä AäºÉÉÒ ÉÊxÉÉÊ´ÉnÉ+ÉÉäÆ àÉå |ÉÉÒ-BÉD´ÉÉÉÊãÉÉÊ{ÉEBÉEä¶ÉxÉ |É{ÉjÉ JÉÉäãÉiÉä ºÉàÉªÉ ABÉE cÉÒ BªÉÉÎBÉDiÉ 
ÉÊxÉnä¶ÉBÉE/ºÉÉZÉänÉ® BÉEÉÒ ÉÊxÉÉÊ´ÉnÉ+ÉÉäÆ BÉEÉä ÉÊxÉ®ºiÉ BÉE® ÉÊnªÉÉ VÉÉAMÉÉ *  

100.  The contractor should be registered with the ESIC & RPFC department and Self Attested photocopy 
of the Certificate is required to be submitted with technical Bid, Other wise the contractor will not be 
considered eligible for opening of price bid. 

101. All T & P (Which Including Brooms, Wheel Barrow, Rickshaw, Sanitary Supervisor, Dress, Supdi 
(Shovel)] Cane Basket, Duster, Phenyl, Oil, Soap, Lime & Supervisor etc. complete. 

102. The Contractor should be collect the garbage or sludge received from sweeping of roads & cleaning of 
drains at one place in the specified area or as per the direction of engineer In-charge and laying lime 
over the garbage removal place including all T&P.   

103. The Contractor should spreading of lime on wet sludge which received cleaning of drain.  
  
 
 

GST Conditions 
 
 

1. Contractor has to sign the agreement after submission of stamp papers within Ten days from the date of 
award of the work. In case of delay on the part of the contractor beyond Ten days from the date of award 
of work, a penalty of Rs. 500/- per day will be imposed and shall be liable from contractor's payment, 
which will be deducted from any dues available of the contractor. 

2. That the variation of the quantities of work shall not be allowed to be executed beyond the stipulated 
quantity in the agreement without prior approval of the competent authority. 

3. G.S.T. shall be deducted on the gross amount of the work done for all the payment made to the 
contractor according to the provision of G.S.T. Act as per amended time to time.  

4. Contractor should be registered in Goods & Service Tax (GST) Department. 
5. Contractor has to quote his rate including Goods & Service Tax (GST). 
6. The bidders should ensure that they are GST compliant and their quoted tax structure/rates are as per GST 

Law. 
The bidders are required to indicate the rate of GST applicable for the tendered item in their bids 
separately. 
The Lowest bidder has to submit the following declaration before signing the Agreement:- 
“We agree to pass on such additional set off/input tax credit as may become available in further under 
the GST provision in respect of all the inputs used in the manufacture of the tendered item on the date of 
supply, by way of reduction in price/GST Rate and the advice the purchaser accordingly” 

The Authority will not reimburse any GST paid the supplier/vendor/contractor due to misclassification. 
7. Joint Ventures are not accepted. 

8. The contractor is required to quote only one percentage. In case contractor quotes two or more 

percentages his tender shall be sealed invariably. 
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9.  In case it is found that the tender as submitted forced/fecitious documents along with the tenders, his 

offer will be cancelled and earnest money will be forfeited. Also the Contractor can be black listed for 

tendering for Noida work. 
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New Okhla Industrial Development Authority 
 

G.P.W. FORM -9 
 

Approved U.P. Govt. vide D.O. 

No. 6628-A-C-23-S.N. 

 

Anubhag 9-19 AC/1969 Dated 09-03-72 
 

and also 

 

AMMENDED VIDE CE'S LETTER 1921/MT62/1973/Dt. 30-03-74 

 

 

 

- NOTE - 

 

 

Please read the following: - 

 
 

1. NOIDA in place of Governor, U.P. 

2. Chief Executive Officer in place of Chief Engineer, UPPWD. 

3. Chief Project Engineer in place of Superintending Engineer. 

4. Assistant Project Engineer in place of  S.D.O./Assistant Engineer. 
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CHAPTER: VII; PARA 371 

GENERAL CONDITIONS OF CONTRACT 
(1) The 'Contract' means the document forming the tender and acceptance thereof and the formal agreement 

executed between the Governor of Uttar Pradesh and the Contractor together with the documents referred to 
therein including these condition, the specifications, designs, drawings and instructions issued from time to time 
by the Engineer-in-Charge and all these documents taken together shall be deemed to form on contract and shall 
be complementary to another. 

(2) In the contract, the following expressions shall unless the context otherwise requires have the meaning herewith 
respectively assigned to them: - 

(a) The 'Work or Works' shall unless there be something either in the subject or context repugnant to such 
construction, shall be construed and taken to mean the work by or by virtue of the context to be executed 
whether temporary of permanent and whether original, altered substituted or additional. 

(b) The 'Site' shall mean the land and/or the other places on, into or through which works is to be executed under 
the contract or any adjacent land path or street which may be allotted or used for the purpose of carrying out the 
contract. 

(c) The 'Contractor' shall mean the individual or firm company whether incorporated or not undertaking the 
works and shall include the legal personal representative of such firm or company and the permitted assign of 
such individual or firm or company. 

(d) The 'Governor' shall mean the Governor of Uttar Pradesh. 

(e) The 'Engineer-in-Charge' shall mean the Divisional Officer, the District Engineer, the S.D.O., the Assistant 
Engineer as the case may be who shall supervise and in charge of the work. 

(f) The 'Government' shall mean the Government of Uttar Pradesh 

(g) The 'Chief Engineer' shall mean Chief Executive Officer. 

(h) The 'Estimated Cost' shall mean the cost of the work or work as estimated on the basis of the tendered rate or 
rates agreed upon to between the parties to contract. 

(i) The 'Department' shall mean NOIDA, U.P., words imparting the number include the plural number and vice-
versa. 

CLAUSE 1: 

Security 
Deposit 

The Contractor shall permit Government at the time of making any payment to him for work done 
under the contract to deduct 10% or all money as payable on account of security deposit until such 
deduction as along with the sum already deposited as ernest money (to be adjusted in the last 
deduction) will mount. 

(i) In case of works estimated to cost up to Rs. 1,00,000/- to 10% of estimated cost. 

(ii) In case of works estimated to cost up to more than Rs. 1,00,000/- and up to Rs. 2,00,000/- to 
10% on the first Rs. 1,00,000/- and 7.5% on the balance. 

(iii) In case of works estimated to cost more than Rs. 2,00,000/- 10% on the first Rs. 1,00,000/- 
7.5% on the another Rs. 1,00,000/- and 5% on the balance but rate of deduction from each running 
bill shall be @ 10% till full recovery of full security amount. He is/they are excepted from payment 
of security deposit on individual case or has/ have deposited the security at rates mentioned above in 
case or in the form of government securities or fixed deposit receipt or guarantee bond of any 
scheduled bank in India. If the security is furnished in the form of guarantee bonds, the contractor 
undertakes to renew to furnish fresh guarantee to cover the period of time extension, if any, and 
failure on his part to do so shall be considered as a breach of this contract and without prejudice to 
any other remedy provided in the conditions the Engineer-in-Charge shall have the right to withhold 
payment and deduct the entire security amount from any money becoming payable to the 
Contractor. 

The amount of the security money shall, if not withheld on account of breach of contract, be 
refunded after One months from the date of the completion of the works or after payment of the 
final bill, whichever later provided that in case that payment of the final bill, is not made within 
One months of the completion of the work 75% of the amount of the security money can be 
refunded with the prior approval of the authority next higher to the person accepting the contract on 
behalf of the Government. 

All compensation or other sum of money payable by the Contractor to Government under the terms 
this contract may be deducted from or paid by sale of a sufficient part his security deposit, or from 
the interest arising there from or from any sums which may be due to or may become due to 
contractor by Government on any account whatsoever, and the event of his security deposit being 
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reduced by reason of any such deduction or sale as aforesaid, the contractor shall within ten days 
thereafter make good in cash or Government securities endorsed as aforesaid any sum or sum which 
they may have been deducted, from or raised by sale of his security deposit or any part thereof. 

 COMPENSATION FOR DELAY 

CLAUSE 2: The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be reckoned from the date on which the order to commence work is given to the 
contractor. The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence [time being deemed to be the essence of the contract on the part of Contractor [and the 
Contractor shall pay as compensation an amount equal to one per cent of such smaller amount as the 
authority next higher to the officer accepting the contract on behalf of the Govt. [whose decision in 
writing shall be final may decide on the amount of the estimated cost of the whole work shown by 
the tender for every day that the work remains uncommenced or finished after the proper dates and 
further to ensure good progress during the execution of the work, the Contractor shall be bound, in 
all cases in which the time allowed for any work exceeds one month to complete one fourth the 
value of the whole of the work within ¼ Period from the date of written order to commence the 
work, on half the value of the work within ½  Period from such date and three fourth the value of 
the work within ¾ Period from such date. In the event of the Contractor failing to comply with 
this condition, he shall be liable to pay as compensation an amount equal to one per cent or such 
smaller as the Competent Authority [whose decision in writing shall be final] may decide on the 
said estimated cost of the whole work for every day that the due quantity of work remains 
incomplete. Provided that before taking action under this clause Competent Authority shall give a 
notice of 15 days in writing to the Contractor and provided always that the entire amount of 
compensation to be paid under the provision of this clause shall not exceed the maximum amount or 
security as specified in clause] 

 [To be stuck off in all cases when the time allowed for completion does not exceed one month.] 

CLAUSE 3: 

Action when 
whole of 
security deposit 
is forfeited 

1. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2. 

 

The officer accepting the contract on behalf of the Government or the Engineer-in-Charge shall have 
the power without prejudice to his right against the contractor in any respect of any breaches of the 
contract and without prejudice to any rights or remedies under any of the provision of this contract 
otherwise  and whether the date of completion has or has not lapsed by notice in writing, to 
determine the contract in any of the following cases: 

(a) If the Contractor having been given by the Engineer-in-Charge a notice in writing [which notice 
under the hand of the Engineer-in-Charge] communicated through the Sub-Divisional Officer / 
Distt. Engineer / Assistant Engineer shall be conclusive evidence to rectify, reconstruct or 
replace any defective work or any work damaged by any reason whatsoever or that the work is 
being performed in any inefficient or otherwise improper or un-workman like manner shall omit 
to comply with the requirements of such notice of a period of seven days of such notice or if the 
Contractor shall delay or suspend the execution of work so that other in the judgement of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure completion of 
the work by the date of completion or he has already failed to complete the work by the date. 

(b) If the Contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or it circumstances shall arise which entitle the court or creditor to appoint a receiver 
or Manager or which entitle the court make a winding  up order. 

(c) If the Contractor commits breach of any of the terms and conditions of this contract other than 
those mentioned in Sub Clause (a) above. 

(d) If the Contractor commits any facts mentioned in Clause 21 hereof. 

(e) When the Contractor has made himself liable of action under any of the cases aforesaid the 
officer accepting the contract on behalf of the Govt. or the Engineer-in-Charge shall have 
powers to adopt any one or more of the following courses as he may deem best suited to the 
interest of the Govt. 

(i) To determine or rescind the contract as aforesaid (of which termination rescission notice in 
writing to the Contractor under the hand of the Engineer-in-Charge or communicated through 
S.D.O. / Distt. Engineer / Assistant Engineer shall be conclusive evidence upon such determination 
or rescission the security deposit of Contractor shall be liable to be forfeited and shall be absolutely 
at the disposal of the Govt. 

(ii) To employ labour paid by the department and so supply materials to carry out the works or any 
part of the work debiting the Contractor with the cost of the labour and price of the materials of the 
amount of which cost and price the certificate under the hand of the Engineer-in-Charge 
communicated through the Sub Divisional Officer / Distt. Engineer / Assistant Engineer shall be 
final and conclusive against the Contractor) and crediting him with the value of the work done in all 
respects in the same manner terms of his contract. The certificate of the Engineer-in-Charge as to 
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the value of the work done shall be final and conclusive against the Contractor provided always that 
action under this Sub Clause shall only be taken after giving notice in writing to the Contractor 
provided also that if the expenses incurred by the Department are less than the amount, payable to 
the Contractor at his agreement rates, the difference shall be paid to the Contractor. 

(iii) After giving notice to the contract to measure up the work of the contractor and to take such 
part thereof  as shall be unexecuted out of his hands and to give to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would have been paid 
to the original contractor if the whole work had been executed by him (of the amount of which 
excess the certificate in writing of the Engineer-in-Charge shall be final and conclusive) shall be 
borne and paid by the original Contractor and may be deducted from any money due to him by the 
Government under this contract or on any other account whatsoever or from his security deposit or 
the proceeds sales thereof or a sufficient part thereof as the case may be. 

(3) In the event of any one or more of the courses mentioned in Sub Clause (2) above being adopted 
by the Engineer-in-Charge the Contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any material or entered into any 
engagement or made any advances on account or with a view to the execution of the work or the 
performance of contract and in case action us under any of the provisions aforesaid the Contractor 
shall not be entitled to recover or be paid any sum for any work thereof actually performed under 
this contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 

CLAUSE 4: 

Contractor 
remains liable 
to pay 
compensation of 
action not taken 
under Clause 
(3) 

power to take 
possession of or 
require removal 
of or sell 
contractor's 
plant 

In any case, in which any of the powers conferred upon the officer accepting the contract on behalf 
of the Govt. or the Engineer-in-Charge by Clause (3) here of shall have become exercisable and the 
same are not exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such power shall not withstanding be exercisable in the event of any future 
case of default by Contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation and the liability of the contractor for past and future compensation shall remain 
unaffected. In the event of the Engineer-in-Charge putting in force all or any of the power vested in 
him under the proceeding Clause the Engineer-in-Charge may if he so desires take possession of all 
or and tools, plant, materials or and stores in or upon the works or the site thereof or belonging to 
the contractor or procured by him and intended to be used for execution of the work or any part 
thereof paying or allowing for the same in account at the contract rates in the case of these not being 
applicable at current market rates to be certified by the Engineer-in-Charge whose certificate thereof 
shall be final otherwise the Engineer-in-Charge may by notice in writing to the Contractor or his 
clerk of the works, foreman or other authorized agent require him to remove such tools, plants, 
materials or stores from the premises (within a time to be specified in such notice), ad in the event 
of the Contractor failing to comply, with any such requisition the Engineer-in-Charge may remove 
at Contractor's expenses or sell them by auction or private sale on the account of the Contractor and 
at his risk in all respects, and the certificate of the Engineer-in-Charge as to be expense of any such 
removal and the amount of the proceeds and expense of any sale shall be final and conclusive 
against the Contractor. 

CLAUSE 5: 

Extension of 
Time 

If the contractor shall desire an extension of the time for completion of the work on the grounds of 
his having been unavoidable hindered in its execution or any other grounds, he shall apply in writing 
to the officer accepting the contract on behalf of the Govt. through the Engineer-in-Charge and a 
copy thereof is sent to the Engineer-in-Charge within 30 days of the date of the hindrance of account 
of which he desires such extension as aforesaid, and the competent authority shall if in his opinion 
(which shall be final) reasonable grounds be shown therefore authorize such extension of time if any 
as may, in his opinion be necessary or proper. Provided always that if the contractor extended date, 
as the case may be without obtaining approval for extension as aforesaid the right of the Govt. to 
claim compensation under Clause 3 shall not be deemed to have been waived. 

CLAUSE 6: 

Final Certificate 

On completion of the works, the contractor shall send a registered notice to the Engineer-in-Charge 
giving the date of completion and sending a copy of it to the officer accepting the contract on behalf 
of the Govt. and shall request the Engineer-in-Charge to give him a certificate of completion but no 
such certificate shall be given nor shall the work be considered to be completed until the contractor 
shall have removed from the site on which the work shall be executed, all scaffolding, surplus 
materials and rubbish and cleared of the dirt from all wood work, doors, windows, walls, floors, or 
other parts of any building in, upon or about which the work is to be executed or of which he may 
have possession thereof he had filled upon the pits. If the Contractor shall fail to comply with the 
requirements of this clauses as to removal of scaffolding, surplus materials & rubbish and cleaning 
of dirt and filling of pits on or before the date fixed for completion of the work the Engineer-in-
Charge may at the expense of the Contractor remove such scaffolding, surplus materials & the 
rubbish and dispose of the same as he thinks fit and clean off such dirt and fill the pits as aforesaid 
and the contractor shall forthwith pay the amount of all expenses so incurred and shall have claim in 
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized 
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by the sale thereof. On completion, the work shall be measured by the Engineer-in-Charge himself 
or through his subordinates whose measurement shall be binding and conclusive against the 
Contractor, provided that if subsequent to the taking of measurement by the subordinate as aforesaid 
the Engineer-in-Charge had reason to believe that the measurement taken by his subordinates are not 
correct, the Engineer-in-Charge shall have the power to cancel the measurement already taken by 
his subordinates and acknowledged by the contractor and to take measurement again after giving 
reasonable notice to the Contractor and such re-measurements shall be binding on the Contractor 
(Ten days will apply towards delete whichever not applicable) 

Within ten/thirty days of the receipt of the notice Engineer-in-Charge shall inspect the work and if 
there is visible no defect the face of the work, shall give the Contractor a certificate of completion. If 
the Engineer-in-Charge finds that the work has been fully completed, it shall be mentioned in the 
certificate so granted if on the other hand it is found that there are certain visible defects to be 
removed the certificate to be granted by Engineer-in-Charge shall specifically mention the details of 
the visible along with the estimate of the cost for removing these defects. The final certificate of 
work shall be given after the visible defect pointed out above has been removed. 

CLAUSE 7: 

Payment on 
intermediate 
certificate to be 
regarded as 
advance 

No payment shall be made for works estimated to cost less than rupees one thousand till after the 
whole of the work shall  have been completed and a certificate of completion given, but in the case 
of weeks estimated to cost more than rupees one thousand, the contractor shall on submitting the bill 
thereof be entitled to receive a monthly payment proportionate to the part thereof than approved and 
passed by the Engineer-in-Charge whose certificate of such approval & passing of the same so 
payable shall be final and conclusive against the Contractor but all such intermediate payments shall 
be regarded as payments by way of advance against the final payments and only not as payments for 
work actually done and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed, or re-erected, or it shall not be considered as 
an admission of the due performance of the contract or any part thereof in any way in respect of the 
occurring of any claim nor shall it conclude, determine of affect in any way the powers of the 
Engineer-in-Charge under these conditions or any of them as to the settlement and adjustment of the 
accounts or otherwise or in any way other vary or effect the contract. 

The final bill shall be submitted by the Contractor within one month of the date fixed for completion 
of the work or on the date of the certificate of completion furnished by the Engineer-in-Charge and 
payment shall be made within three months of the submission of such bills if the amount of the 
contract plus that of the additional items is up to Rs. 2 Lac and in six months if the same exceeds Rs. 
2 Lac. If there shall be any dispute about any item or items of the work than the undisputed item or 
items  only shall be paid within the said period of three months or six months or as the case may be. 
The Contractor shall submit a list of the disputed items within 30 days from the disallowance 
thereof and if he fails to do so his claim shall be deemed to have been fully waived and absolutely 
extinguished. 

CLAUSE 8: 

Bill to be 
submitted 
monthly 

A bill shall be submitted by the Contractor each month on or before the date fixed by the Engineer-
in-Charge for all works executed in the previous months and the Engineer-in-Charge shall take or 
cause to be taken the requisite measurement for the purpose of having the same verified, and the 
claim as far as admissible, adjusted if possible before the expiry of ten days from the presentation of 
the bill if the Contractor does not submit the bill within the time fixed as aforesaid the Engineer-in-
Charge get the said work measured up in the presence of the Contractor whose countersignature to 
the measurement list will be sufficient warrant, and the Engineer-in-Charge may prepare a bill from 
such list which shall be binding on the Contractor in all respects. 

CLAUSE 9: 

Contractor to be 
given a week to 
file objection to 
the 
measurements 
recorded by the 
dept. 

Before taking any measurement of any work as has been referred to in Clause 6, 7 and 9 hereof the 
Engineer-in-Charge or a subordinate deputed by him shall give reasonable notice to the Contractor. 
If the Contractor fails to attend at the time of measurements after such notice or fails to countersign 
or to record to difference within a week from the date of measurement in the manner required by the 
Engineer-in-Charge or by the subordinated deputed by him as the case may be shall not withstand 
the provision in Clause 8 be final and binding on the Contractor and the Contractor shall have no 
right to dispute the same. 

CLAUSE 10: 

Bill to be on 
printed form 

The Contractor shall submit all bills on the printed forms to be had on applications at the office of 
the Engineer-in-Charge and the charges in the bills shall always be entered at the rates specified in 
the tender or in the case of any extra work ordered in pursuance of these conditions and not 
mentioned or provided for in the tender at the rates thereinafter provided for such work. 

CLAUSE 11: 

Store supplied 
by Govt. 

If the specification of estimate of the work  provides for the use of any special description of 
materials to be supplied from the Engineer-in-Charge's store or if it is required that the Contractor 
shall use certain stores to be provided by the Engineer-in-Charge (such materials and stores and the 
price to be charged, therefore, as hereinafter mentioned being so far as practicable for convenience 
of the Contractor, but not so as in any way to control the meaning or effect of this contract, specified 
in the schedule or memorandum hereto annexed) the Contractor shall be supplied with such 
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materials and stores as are required from time to time to be used by him for the purpose of the 
contract only and the value the full quantity of materials and stores so supplied at the rates specific 
in the said schedule or memorandum may be set off or deduced from any sums then due, or 
thereafter to become due to the Contractor under the contract or otherwise or against or from the 
security deposit, or the proceeds of sale thereof if the same is held in Government securities, the 
same or a sufficient portion thereof being in this case sold for the purpose. It shall be the 
responsibility of the Contractor to ascertain from time to time from the Engineer-in-Charge about 
the position  of the availability of the materials as aforementioned and any delay on the part of the 
Engineer-in-Charge to arrange supplies of the same shall not entitle the Contractor to any 
compensation but in the event of all such delays the Contractor shall be granted reasonable 
extension of time. All materials supplied to the Contractor are the property of the Contractor but 
shall not on any account be removed from the site of the work except with the written permission of 
the Engineer-in-Charge or under his order and shall at all times be open to inspection by the 
Engineer-in-Charge and such materials unused and in perfectly good condition at the time of the un-
completion or determination of the contract may, by special arrangement, be taken over by 
Government at the prevailing market rates if required for use on other works in progress provided 
that the price allowed shall not exceed the amount charged to the contractor. 

CLAUSE 12: 

Work to be 
executed in 
accordance with 
specifications 
drawings orders 
etc. 

The contractor shall execute the whole and very part of the work in the most substantial and 
workman like manner and both as regards materials and otherwise in very respect in strict 
accordance with the specifications. The Contractor shall also confirm exactly fully and faithfully to 
the designs drawings and instructions in writing relating to the work signed by the Engineer-in-
Charge and lodged in his office, and to which the Contractor shall be entitled to have access to such 
office for the purpose of inspecting during office hours, and the Contractor shall be furnished free of 
charge one copy, or the specifications and of all such designs, drawings and instructions as are not 
included in the detailed P.W.D. specifications for building and roads enforced from time to time or 
any other printed publications on general specifications referred to elsewhere in the contract. 

CLAUSE 13: 

Alteration in 
specifications 
and designs do 
not invalidate 
contract. 

 

 

Extension of 
time 
inconsequence 
of alterations 

The Engineer-in-Charge shall have power to make any alteration in, omission from, additions to or 
substitutions for the original specifications drawings, designs, instructions that may appear to him be 
necessary during the progress of the work and the Contractor all carry out the work in accordance 
with any instructions which may be given to him in writing signed by the Engineer-in-Charge and 
such alterations, omissions, additions or substitutions shall not invalidate the contract and any 
altered, additional or substituted work which have the Contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the Contractor on the same 
conditions in all respects in which he agreed to do the main work. 

The time of the completion of the work shall be extended in the proportion the altered, additional or 
substituted work bears to the original contract work and the certificate of the Engineer-in-Charge  
shall be conclusive as to such proportion over and above this, a further period to the extent of 25% 
of the time so extended may be allowed to the Contractor. The rate for such additional, altered or 
substituted work under this Clause shall be worked out in accordance with the following provisions 
in their respective order. 

(i) If the rates for the additional, altered or substituted work are not specified in the contract 
for the work, the Contractor is bound to carry out the additional, altered or substituted work 
of the same rates as are specified in the contract for the work. 

(ii) If the altered, additional or substituted work included any work for which no rates are 
specified in the contract for the work or cannot be derived from the similar class of work in 
the contract then such work shall be carried out at the rates entered in the Schedule of Rats 
for D.S.R.-2012 excluding the cost of cement and steel. District minus/plus percentage 
which the total tendered amount bear to the estimated cost of the entire work put to tender. 

(iii) If the rates for the additional, altered or substituted works are not specifically provided in 
the contract for the work, the rates will be derived from the rates similar Class of work as 
are specified in the contract for the work. 

(iv) If the rates for the altered, additional or substituted work cannot determine the manner 
specified in such Clauses (i) to (iii) above then the rates for such work shall be worked out 
on the basis of the schedule of rates of the District specified above minus/plus the 
percentage with the total tendered amount bears to the estimated cost of the entire work put 
to tender provided always that the rate for a particular part or parts will be determined by 
the officer accepting the contract on behalf of Government on the basis of the prevailing 
market rates when the work was done. 

(v) If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in sub clause (i) to (iv) above the Contractor shall within 7 days of the 
date of receipt of the order to carry out the work inform the officer accepting the contract 
on behalf of the Government of the rate which it is his intention to charge for such class of 
work supported by analysis of rates or rates claimed and the Superintending Engineer shall 
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determine the rate or rates on the basis of the prevailing market rates and pay the contractor 
accordingly. However, the officer accepting the contract on behalf of the Government by 
the notice in writing will be at liberty to cancel his order to carry out such class of work 
and arrange to carry out in such manner as he may consider advisable but under no 
circumstances, the Contractor shall suspend the work on the plea of non-settlement of rates 
of items falling under the clause. 

The rates sub clause (i), (ii) and (iii) shall be worked out by the officer accepting the contract on 
behalf of the Government. 

CLAUSE 14: 

No 
compensation or 
alteration in or 
restriction work 
to carried out. 

If at any time after the commencement of the work the Government of Uttar Pradesh or Chief 
Engineer for reason whatsoever not require the whole work or part work thereof as specified in the 
tender to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on account of any 
profit or advantage, which he might have derived from the execution of the work in full, but which 
he did not derive in consequence of the full amount of the work not having been carried out, neither 
shall he have any claim for compensation by reason of any alteration have been made in the original 
specifications, drawings, designs and instructions which shall involve any curtailment of the work as 
originally contemplated nor shall he have any claim to compensation by reason of his having 
purchased or procured materials with a view to execution of the work or the performance of the 
contract but the Engineer-in-Charge shall have the option either to take over the materials at site, of 
approved quantity and not in excess of the requirements of the work and to pay to Contractor the 
actual cost thereof the amount of which cost a certificate by the Engineer-in-Charge shall be binding 
on the Contractor in the event of this option not being exercised the Contractor may submit to the 
Engineer-in-Charge within one month of the date of the order closing down the work a detailed 
statement of the loss that the estimates he will sustain by removing, selling or otherwise disposing of 
the materials. The estimate will be forwarded to the Chief Engineer who will decide what sum if any 
should as matter of grace be paid to the Contractor to compensate him for the loss suffered by him 
and the decision of Chief Engineer shall be final and binding on the Contractor. 

CLAUSE 15: 

Action & 
compensation 
payable in case 
of bad work 

If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work that any work 
has been executed with unsound, imperfect or unskilled workmanship or with materials of any 
inferior description or that any materials or articles provided by him for the execution of the work 
are unsound or of quantity inferior to that Contractor shall on demand in writing from the Engineer-
in-Charge specifying the work, material or articles complained/of not withstanding that same may 
have been inadvertently passed, certified and paid for forthwith rectify or removed and reconstruct 
the work so specified in whole or in part, as the case may require or as the case may be remove the 
materials or articles so specified and provide other proper and suitable materials or articles at his 
own proper charge and cost and in the event of his failing to do so within a period to be specified by 
the Engineer-in-Charge in his demand aforesaid then the Contractor shall be liable to pay 
compensation at the rate of one per cent on the amount of the estimate for every day not exceeding 
ten days, while his failure to do so shall continue, and in the case of such failure the Engineer-in-
Charge may rectify or remove and re-execute the work or remove any replace with others the 
materials or articles complained of as the case may be at the risk and expenses in all respects of the 
Contractor. 

CLAUSE 16: 

Acceptance of 
sub-standard 
work and 
causing 
technical 
examination of 
work. 

Government shall have the right to accept at reduced rate, sub-standard or defective work and to 
cause an audit and technical examination of the works and the running & final bills of the 
Contractor including all. 

Supporting vouchers, abstracts etc. to be made before or after the payment of the final bills and if as 
a result of such acceptance of substandard or defective work, audit and technical examination, any 
sum is found to have been over paid in respect of any work done by the Contractor under the 
contract or any work claimed to have been done by him under the contract, but found not to have 
been actually executed the contractor shall be liable to refund the amount of the over payment  and 
that shall be lawful for Government to recover the same from him in the manner prescribed in clause 
(i) above or in any other manner legally permissible, and if it is found that the Contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment may be duly paid by the Government to the Contractor. 

CLAUSE 17: 

Work to be 
opened to 
inspection. 
Contractor or 
responsible 
agent to be 
present. 

Provided that the sub standard or defective work accepted is not considered to be seriously defective 
by the Engineer-in-Charge and the rate of the work so accepted is suitably reduced by him to 
compensate the Government and such reduction is binding on the Contractor. 

All works under or in the course of execution or executed in pursuance of the contract shall at all 
times be open to the inspections and supervision of the Engineer-in-Charge and his subordinates and 
the contractor shall at all times during the usual working hours and at all other time at, which 
reasonable notice of intention of the Engineer-in-Charge or his subordinate to visit the works shall 
have been given to the Contractor either himself be present to receive orders and instructions, or 
have a responsible agent duly accredited in writing present for that purpose. Order given to the 
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Contractor's agent shall be considered to have same force as if they had been given to the Contractor 
himself. 

CLAUSE 18: 

Notice to be 
given before 
work is covered 
up. 

The Contractor shall give not less than five days notice in writing to the Engineer-in-Charge or his 
subordinate in charge of the work before covering up or other wise placing beyond the reach of the 
measurement any work in order that the same may be measured any correct dimension thereof be 
taken before the same is so covered up or placed beyond the reach measurement and work without 
the consent in writing of the Engineer-in-Charge or his subordinate in charge of the work, and if any 
work shall be covered up or place beyond the reach of measurement without such notice having 
been given or consent obtained the same shall be uncovered at the Contractor's expense, or in 
default thereof no payment or allowance shall be made for such work or the material with which the 
same was executed. 

CLAUSE 19: 

Contractor 
liable for 
damage done & 
for 
imperfections 
for  one 
months after 
certificate 

If the Contractor or his work people or servants shall break, deface or destroy any part of a building 
on or in which they may be working or any building road, fence enclosure or grass land or cultivated 
ground contiguous to the premises on which the work or any part thereof is being executed or if any 
damage shall happen to the work while in progress from any case whatsoever, or any defect 
shrinkage or other faults appear in it within One months after a certificate final or otherwise of its 
completion shall have been given by the Engineer-in-Charge as aforesaid the Contractor shall make 
the same good at his own expense or in default the Engineer-in-Charge may cause the same to be 
made good by other workman and deduct the expense [of which the certificate of the Engineer-in-
Charge shall be final from any same that may than or at any time thereafter become due to the 
Contractor or from his security deposit or the proceeds of sale thereof a sufficient portion thereof or 
any other manner legally permissible. 

CLAUSE 20: 

Contractor to 
supply plant, 
ladders, 
scaffolding etc. 

The Contractor shall supply at his own cost  all materials (except such special materials, if any, as 
may in accordance with the contract be supplied from the Engineer-in-Charge's stores) plant, tools, 
appliances, implements, ladders, cordage, tackle scaffolding and temporary works requisite for the 
proper execution of the work, whether original, altered substituted and whether included in the 
specifications or other documents forming part of the contract referred to in these conditions or not 
which may be necessary for the purpose of satisfying or complying with the requirements of the 
Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied 
or which he is entitled to require together with carriage, therefore, to and from the work. The 
Contractor shall also supply without charge the requisite under of persons with the means and 
materials also necessary for the purpose of setting out works and counting, weighing and assisting in 
the measurement or examination at any time and from time to time the work or materials. Failing his 
so doing the same may be provided by the Engineer-in-Charge at the expense of the Contractor and 
the expenses may be deducted from any money due to the Contractor under the contract or from his 
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

The Contractor shall also provide all necessary fencing, lights required to protect arising from the 
public from accident, and shall be bound to bear the expenses of defence of every suit action or 
other proceedings at law what may be brought by any person for injury sustained owing to neglect 
of the above precautions, and to any such person, or which may with consent of the Contractor be 
paid to compromise any claim by any such person. If any equipment is issued departmentally rent 
will be recovered from the contractor's bill at current rates fixed by the Chief Engineer. The terms of 
such issue to be ascertained by the Contractor from the Engineer-in-Charge in writing in advance. 

CLAUSE 21: 

Work not to be 
sublet contract 
may be rescind 
& security 
deposit forfeited 
for subletting, 
bribing or if 
Contractor 
becomes 
insolvent. 

The contract shall not be assigned or subject without the written approval of the officer accepting 
the contract on behalf of the Government and if the Contractor shall assign or subject his contract or 
attempt so to do, or become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt so to do, of if bribe, gratuity, gift, loan perquisite, reward 
or advantage pecuniary or otherwise shall either directly or indirectly be given, promised or offered 
by the Contractor or nay of his servants or agents to any public office or person in the employ of 
Government in any way relating to his officer or employment or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the officer accepting the contract 
on behalf of the Government may thereupon by notice in writing rescind the contract and the 
security deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Government and the same consequence shall ensue as if the contract had been rescind under Clause 
3 hereof, and in addition the Contractor shall not be entitled to recover or be paid for any work 
thereto or actually performed under the contract. 

CLAUSE 22: The Contractor shall not for the execution of the work employ labour under 18 years of age and, 
within the limits of any cantonment, any female labourer for every breach of this covenant the 
Contractor shall be liable to pay by way of liquidated damages such sum not exceeding fifty rupees 
as the Engineer-in-Charge may fix and the Engineer-in-Charge may recover such sum by deduction 
from and sums which may be due or may at any time thereafter become due to the Contractor. 

CLAUSE 23: (a) The Contractor shall pay to his labourers a fair wage and supply every labourer employed by 
him with a wage card on which the rate of wages, the attendance and payments will be entered. 
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(b) The Contractor, before he commences work, shall past in a conspicuous place of the work a 
notice giving the rates of wages, which shall not be less than the minimum wages and where no 
minimum wage are applicable and wages will be such as may be certified as fair wages by the 
Engineer-in-Charge and shall send a copy of the notice to the Engineer-in-Charge. 

CLAUSE 24: The Contractor shall be bound by all statutory provisions with regard to the period for which wages 
shall be paid and deduction from wages. 

CLAUSE 25: The Contractor shall comply with all labour laws as applicable at the site of the work. 

CLAUSE 26: In respect of all labour directly or indirectly employed in the work for the performance of the 
Contractor's part of this agreement the Contractor shall comply with or cause to be complied with all 
the directions issued by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the department and its Contractor. 

CLAUSE 27: 

Maternity 
benefit rules for 
female workers 
employed by 
Contractors 

Leave and pay during leave of all labour employed by the Contractor shall be regulated as follows. 

(I) Leave 

(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks up to and including the day 
of delivery and 4 weeks following that day.  

(ii) In the case of miscarriage up to 3 weeks from the date of miscarriage. 

Pay (i) In case of delivery leave pay during maternity leave will at the rate of women's average daily 
earning calculated on the total wages earned on the days when full time work done during a period 
of 3 months immediately preceding the date on which she gives notice that she expects to be 
confined or at rate of seventy five paise a day whichever is greater. 

(ii) In the case of miscarriage leave pay the rates of average daily earning calculated on the total wages 
earned on the day when full time work was done during a period of three months immediately 
preceding the date of such miscarriage. 

(iii) Conditions for the grant of maternity leave: - No maternity leave benefit shall be admissible to 
woman unless she has/shall employed for a total period not less than 6 months immediately 
preceding the date on which she proceeds on leave. 

In the event of the Contractor committing a default or breach of any of the provisions of C.P.W.D. 
direction to Contractor for the protection of health and sanitary arrangements for the workers or 
furnishing any information or submitting or filling any statement under the provisions of the above 
directions which is materially incorrect, the Contractor shall without prejudice to any other liability 
pay to Government a sum not exceeding Rs. 50/- for every default or breach and in the event of the 
Contractor defaulting continuously in this respect the penalty may be enhanced to Rs. 50/- per day 
for each day of default subject to a maximum of 5% of the estimated cost of the work put to tender. 
The decisions of the Engineer-in-Charge shall be final and binding on the parties 

Should it appear to the Engineer-in-Charge that the Contractor is not properly observing and 
complying with the said directions for the protection of health and sanitary arrangement for work 
people employed by the Contractor (herein referred as the said direction) the Engineer-in-Charge 
shall have power to give notice in writing to the contractor requiring that the said directions be 
complied with and the amenities prescribed therein be provided to the work people within a 
reasonable time to be specified in the notice. If the Contractor fails, within the period specified in 
the notice, to comply as aforesaid, the Engineer-in-Charge shall have the power to provide the 
amenities therein before mentioned at the cost of the Contractor. The Contract shall erect, make and 
maintain at his expense and according to approved standards all necessary huts and sanitary 
arrangements required for his work people on the site in connection with the execution of the work 
and if the same do not have been erected or constructed according to the approved standards the 
Engineer-in-Charge shall have power to give notice in writing to the Contractor (requiring that the 
said huts and sanitary arrangements be remodeled and or reconstructed according to the approved 
standards and if the Contractor fails to remodel or reconstruct such huts and sanitary arrangements 
according to the approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to the approved standards at the cost of the Contractor. 

CLAUSE 28: The Contractor shall, at his own cost, provide his labour with a sufficient number of huts 
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 
approved by the Engineer-in-Charge. 

1 (a) The minimum height of each hut at the eye level shall be 7 feet and floor areas to be provided will 
be at the rate of the 30 sq.ft. for each member of the workers' family staying with the labour. 

(b) The Contractor shall, in addition, construct suitably cooking place having a minimum area 6'x5' 
adjacent to the hut for the family. 



35 
 

(c) The Contractor shall also construct temporary latrines and urinals for the use of the labourers each 
on the scale of not less than four per each one hundred of the total strength separate latrines and 
urinals being provided for woman. 

(d) The Contractor shall construct sufficient number of bathing and washing places one unit for every 
25 persons residing in the camp. These bathing and washing shall be suitably screened. 

2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other suitable local 
materials, as may be approved by the Engineer-in-Charge. In case of sun dried bricks the wall 
should be plastered with mud gobri on both sides. The floor may be kachcha but plastered with mud 
gobri and shall be at least 6 ft. above the surrounding ground. The roofs shall be laid with thatched 
or any other materials as may be approved by the Engineer-in-charge and the Contractor shall 
ensure that through the period of their occupation the roofs remain watertight. 

(b) The Contractor shall provide each hut with proper ventilation. 

(c) All doors, windows and ventilators shall be provided with suitable leaves for security purposes. 

(d) There shall be kept an open space of at least  8 yards between the rows of huts which may be 
reduced to 20 ft. according to the availability of size with the approval of the Engineer-in-Charge 
back to back construction will be allowed. 

3. Water   
Supply 

The Contractor shall provide adequate supply of water for the use of labourers. The provisions shall 
not less than 2 gallons of pure and wholesome water per head per day for drinking purposes and 3 
gallons of clean water per head for bathing and washing purposes. Where pipe water supply is 
available, the supply shall be at stand posts and where the supply is from wells or river, tanks which 
may be of metal or masonry shall be provided. The Contractor shall also at his own cost, make 
arrangements for laying pipe lines for water supply to his labour camp from the existing main where 
available and shall pay all fees and charge thereof. 

4. Site The site selected for the camp shall be high ground, removed from jungle. 

5. Disposal of 
excreta 

The Contractor shall make necessary arrangement for the disposal of excreta from the latrines by 
trenching or incineration, which shall be according to the requirements laid down by the Local 
Health Authority. If trenching or incineration is not allowed, the Contractor shall make 
arrangements for the removal of excreta through the Municipal Committee/Authority and inform 
about the number of labourers employed so that arrangement may be such Committee/Authority of 
the removal of the excreta. All charges on this account shall be borne by the Contractor and paid 
directly by him to Municipal Authority. The Contractor shall provide one sweeper for every eight 
seats in case of dry system. 

6. Drainage The Contractor shall provide efficient arrangements for drainage away sludge water so as to keep 
the camp neat and tidy. 

7. Light The Contractor shall make necessary arrangements keeping the camp area sufficiently lighted to 
avoid any accident to the workers. 

8. Sanitation The Contractor shall make arrangement for conservancy and sanitation in the labour camp according 
to the rules of the Local Public Health and Medical Authorities. 

CLAUSE 29: 

Sum payable by 
way of 
compensation to 
be considered as 
reasonable 
compensation 
without reference 
to actual fees. 

All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual loss 
or damages sustained and whether or not any damage shall have been sustained. 

CLAUSE 30: 

Change in 
constitution of 
firm 

In the case of a tender by partners any change in the constitution of the firm shall be forthwith 
notified by the Contractor to the Engineer-in-Charge for his information. 

CLAUSE 31: 
Works to be 
under direction of 
Engineer-in-
Charge 

All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respect of the Engineer-in-Charge for time being who shall be entitled to direct at 
what point or points in what manner they are to be commenced and from time to time carried on. 

CLAUSE 32: 

Protest 

(a) If the Contractor considers any work demanded of him to be outside the requirement of contract 
or considers any record or ruling of the Engineer-in-Charge or of his subordinates be unfair, he 
shall immediately upon such work being demanded or such record or ruling being made ask in 
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writing for written instructions or decisions, whereupon he shall proceed without delay to 
perform the work or conform to the procedure or ruling and within twenty days after date of 
receipt of the written instructions or decision he shall file a written protest with the Engineer-in-
Charge stating clearly in detail the basis of his objections. Except for such protests or objections 
as are made on record in the manner herein specified, and within the time limit, limit stated the 
recorded rulings instructions or decisions of the Engineer-in-Charge shall be final and 
conclusive. Instructions and/or decisions of the Engineer-in-Charge contained in letters 
transmitting drawings to the Contractor shall be considered as written instructions or decisions 
subject to protest or objection as wherein provided. 

(b) If the Contractor is dissatisfied with the final decision of the Engineer-in-Charge in pursuance 
of Clause 32 (a), the Contractor may within twenty eight days after receiving notice of such 
decision give notice in writing requiring that the matter be submitted to arbitration and 
furnishing detailed particulars of the dispute or difference specifying clearly the point at the 
issue. If the Contractor fails to give such notice within the period of twenty eight days as 
stipulated above, the decision of the Engineer-in-Charge shall be conclusive and binding on the 
Contractor. 

(c) Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned and 
to the quality of workmanship or materials used in the work or as to any other question, claim, 
right or rates for extra items sanctioned and decided or not by the competent authority under the 
conditions, of this contract matter or thing whatsoever in any was arising out of or relating to 
the contract designs, drawings, specifications, estimates, instructions or order on these 
conditions or otherwise concerning the work or the execution of failure to execute the same 
whether arising during the progress of the work or after the completion or abandonment thereof, 
shall be referred to the sole arbitration of the person or persons appointed by the C.E.O. 
NOIDA. It will be no objection to any such appointment that the arbitrator so appointed is a 
Government servant that he had to deal with the matter to which contract relates and that in the 
course of his duties as Government servant, he had expressed views on all or any of the matters 
in dispute or differences. The arbitrator to whom the matter is originally or subsequently 
referred being incapacitated to act, the C.E.O. shall appoint another person to act as arbitrator in 
accordance with the term of contract. It is also a term of this contract that no person other than a 
person appointed by the C.E.O. as aforesaid/shall act as arbitrator and if for any reason, that is 
not possible, the matter is not to be referred to the arbitration at all. The arbitrator(s) may from 
time to time with consent of the parties enlarge the time for making and publishing the award. 

Subject as aforesaid the provisions of the Conciliation Act, 1996 or any statutory modification or re-
enactment thereof and the rules made thereunder and for time being in force shall to the arbitration 
proceeding under this clause. 

The sole arbitrators shall be appointed by the C.E.O., NOIDA. 

All dispute between the parties to the contract arising out of relating to the contract shall after 
written notice by either party to the contract to the other party be referred to arbitration as above. 
Unless the parties otherwise agree such reference shall not take place until after the completion, 
alleged completion or abandonment of the work of the determination of the contract. The value of 
arbitration shall be such a place or places as may be fixed by an arbitrator in his/theirs sole 
discretion. Any suit or application for the enforcement of this arbitration clause shall be filed in the 
competent court at Gautam Budh Nagar, no other court or any other district or Pradesh or outside 
Uttar Pradesh shall have any jurisdiction in the matter. The award of the arbitrator shall be final, 
conclusive and binding on both the parties to the contract. 

CLAUSE 33: 

Store imported 
from Europe to 
be obtained 
from 
Government. 

The Contractor shall obtain from the stores of the Engineer-in-Charge all stores and all imported 
materials, if required to any considerable extent for the work or any part thereof or in making 
articles required, therefore, or in connection therewith. The value of such stores and articles as may 
be supplied to the Contractor by the Engineer-in-Charge will be debited to the Contractor in his 
account at the rate shown in the schedule attached to the contract and if they are not entered in the 
schedule, they will be debited at a cost price, which for the purpose of contract shall include the cost 
of carriage and all other expenses whatsoever which shall have been incurred in obtaining delivery 
of the same at stores aforesaid. The Engineer-in-Charge may issue materials to Contractor from 
existing stock if he asks for any in excess of those entered in the schedule. In such cases the price 
charged must be stock rate or market rate whichever is greater. 

CLAUSE 34: 

Arbitrator 

Except where otherwise provided in contract, all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions herein mentioned and as the quality of 
workmanship of materials used on the work or as to any other questions, claim, right, materials used 
or things whatsoever, in any way arising out or relating to the contract, designs, drawings, 
specifications, estimates, instructions, under or these conditions or otherwise concerning the work or 
the execution or failure to execute the same whether arising during the progress of the work or after 
the completion or abandonment thereof shall be referred to the sole arbitration of the person 
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appointed by the C.E.O. of the work at the time of dispute. It will be no objection to any such 
appointment that the arbitrator so appointed is a Government or Public servant that, he had to deal 
with matters to which the contract relates and that in the course of his duties as Government/Public 
servant he had expressed views on all or any of the matters in dispute of difference. In the event of 
the arbitrator to who the matter is originally referred being transferred or vacating his office of being 
unable to act for any such reason C.E.O. at the time such transfer, vacation of office or inability to 
act shall appoint another person to act as arbitrator in accordance with the terms of the contract such 
person shall be entitled to proceed with reference from the stage at which it was left by his 
predecessors, it is also a term of his contract that no person other than a person appointed by the 
C.E.O. should act as arbitrator and if for any reason that is not possible the matter is not to be 
referred to arbitration at all. 

The arbitration may from time to time with the consent of the parties enlarge the time for making 
and publishing the reward. 

Subject as aforesaid the provision of the Conciliation Act, 1996 or and statutory modification more 
enactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

CLAUSE 35: 

Action where 
no specification 
is given 

In the case of any class of work for which there is no specification in the contract or such work shall 
be carried out in accordance with the detailed C.P.W.D. specification and in the event of there being 
no detailed specifications for the same work the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE 36: 

Contractor's 
percentage 

The addition and deduction on account of the percentage referred to at page of the accepted tender 
will be calculated on the gross and not the net amount of bills for work done. 

CLAUSE 37: 

Whether applied 
to net or gross 
amount of bills 
strike out this 
clause of an 
item rate 
contract 

In every case in which by virtue of the provision of section 12 subsection (i) of workmen's 
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by 
the Contractor or by any sub-contractor from him in the execution of the said work. Government 
will recover from the Contractor the amount of the compensation so paid and without prejudice to 
the rights of Government under section 2 sub section (2) of the said Act. Government shall be at 
liberty to recover such amount or any part thereof by deducting it either from the security deposited 
by the Contractor to his credit under clause (i) of these conditions or from any other sum due to 
Government from the Contractor whether under this contract or otherwise (2) Government shall not 
be bound to contest any claim made against it, under section 12 sub section (1) of the said Act 
except on the written request of the Contractor and upon his giving to Government full security for 
all costs for which Government might become liable in consequence of contesting the claim. 

CLAUSE 38: NO bricks for use on the work shall be manufactured within the limit of a Municipal, Cantonment or 
Notified Area within half a mile of the site of work any bricks so manufactured may be rejected by 
the Engineer-in-Charge. 

CLAUSE 39: NO earth for filling or for any other purpose, shall be executed within half a mile of the site of work 
except with the written permission of the Engineer-in-Charge and then only on condition that the 
area in which such excavation is made shall be leveled and dressed by the Contractor at his own 
expense in accordance with the instructions of the Engineer-in-Charge and in such a manner as to 
prevent the formation of pool of stagnant water. 

If the Contractor fails to comply with this condition the Engineer-in-Charge may cause the ground 
to be leveled and dressed by other workmen and deduct expense (of which the certificate of the 
Engineer-in-Charge shall be final) 

CLAUSE 40: Without prejudice to any other remedy provided by NOIDA may recover all dues hereunder 
agreement from the Contractor as arrears of land revenue. 

 

 

CONTRACTOR                             OFFICER INVITING TENDER 

 
       



E-TENDER NOTICE  
 
 

E-Tenders are invited on behalf of Chief Executive Officer, Noida for the following works in Noida,  Distt.- Gautam Buddha 
Nagar. From contractors/firm of registered with Noida Authority, State PWD, CPWD, other govt./public sector undertaking etc. by the 
undersigned. Earnest money is required in the shape of RTGS in prescribed bank accounts in favour of Noida only. The cost of bid 
document/ e-Tender processing fee document with GST is required in shape of RTGS in prescribed bank accounts in favour of Noida 
and payble at Noida. 

 The tender shall be on two bid system, where techno-commercial details such as experience certificates, qualification 
document etc. shall be verified first. The Tender of contractors who do not qualify the pre-qualification requirements shall be 
summarily rejected and their price bids shall not be opened. The price bid of contractors who are found eligible in prequalification 
shall be downloaded through E-Tender procurement solution after filling their details on the E-Tender portal. 

As per office order No. Noida/ACEO/2013/CPE/1226 Dt. 02-09-13 contractor has to deposit additional performance 
Guarantee/Security in shape of FDR/CDR/Bank Guarantee/NSC in case rate quoted below of Bill of Quantity (B.O.Q)@0.5% per one 
percent upto 10% below rate and @1% per one percent on rate quoted beyond 10% below rate, valid for the complete contract period 
by the Contractor before entering into contract bond. 

Noida Authority can reject any or all tenders without assigning any reason. For taking part in E-Procurement Solution the 
contractors are required to visit the E-Tender link on www.noidaauthorityonline.com.  

.  

 
S. 

No. 

 
Job No./ Name of work 

Estimate cost, 
cost of bid document / e-
Tender processing fee, 

Earnest Money 
(Rs. In Lacs) 

 

Date of 
Release of 
E-tender in 
E-Precure-

ment 
Solution 

 

Last date/ time of 
receipt E-

procurement with 
scan copy of 

RTGS receipt with 
transanction Id for 

cost of bid 
document/ e-

Tender processing 
fee and EMD  

Date/Time of 
opening Pre-
qualification 
part through 

E-tender 
procurement 

solution 

Date/Time of 
opening of 
price bid 

through E-
tender 

procurement 
solution 

Place of 
opening of 
E-tender  

1. Job No. 03/SPE/PE(PH)-I/E-
Tender/2020-21 
 
Name of Work:- Supply of Cleaning 
Material for one year to Health 
Department, Noida. 

Rs.  7294566.80/- 

Rs. 2832/- (including 
GST) 

Rs. 146000/- 

 
 

Please Refer to the Tender Document 

This 
information 

shall be 
displayed on 
the website 
after two 

working days 
of opening of 
prequalificatio
n documents. 

Office of Sr. 
Project 

Engineer 
(PH), 

Sector-39 
Noida 

 

The Tender document shall be available at the E-tender link on website of Noida Authority at 
www.noidaauthorityonline.com and at UP Electronics Corporation website https://etender.up.nic.in Interested bidders are requested to 
regularly visit the websites and update themselves with regard to any change or additional information related to the tender. 
 
 
 
 

 S.P.E. (P.H.) 
Noida 

Office:- 
Health Department 
Sector – 39, Noida. 
G.B. Nagar, (U.P.) 
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<Ç.ÉÊxÉÉÊ´ÉnÉ +ÉÉÆàÉÆjÉhÉ ºÉÚSÉxÉÉ 

 
 àÉÖJªÉ BÉEÉªÉÇ{ÉÉãÉBÉE +ÉÉÊvÉBÉEÉ®ÉÒ, xÉÉèAbÉ BÉEÉÒ +ÉÉä® ºÉä xÉÉèAbÉ ÉÊVÉãÉÉ MÉÉèiÉàÉ¤ÉÖr xÉMÉ® BÉEä FÉäjÉ àÉå ÉÊxÉàxÉ BÉEÉªÉÉç BÉEä ÉÊãÉA xÉÉèAbÉ, ®ÉVªÉ ãÉÉäBÉE ÉÊxÉàÉÉÇhÉ ÉÊ´É£ÉÉMÉ, BÉEäxpÉÒªÉ ãÉÉäBÉE 
ÉÊxÉàÉÉÇhÉ ÉÊ´É£ÉÉMÉ iÉlÉÉ +ÉxªÉ ¶ÉÉºÉBÉEÉÒªÉ/ºÉÉ´ÉÇVÉÉÊxÉBÉE ={ÉμÉEàÉÉå àÉå ºÉÚSÉÉÒ¤Ér ~äBÉEänÉ®Éå ºÉä +ÉvÉÉäcºiÉÉFÉ®ÉÒ uÉ®É <Ç-ÉÊxÉÉÊ´ÉnÉªÉå +ÉÉàÉÆÉÊjÉiÉ BÉEÉÒ VÉÉiÉÉÒ cè* +ÉÉ´É¶ªÉBÉE vÉ®Éäc® ®ÉÉÊ¶É xÉÉèAbÉ BÉEä xÉÉàÉ 
ºÉÆ¤ÉÆÉÊvÉiÉ ¤ÉéBÉE àÉå +ÉÉ®.]ÉÒ.VÉÉÒ.AºÉ. BÉE®ÉBÉE® º´ÉÉÒBÉEÉ® BÉEÉÒ VÉÉªÉäMÉÉÒ* ÉÊxÉÉÊ´ÉnÉ |É{ÉjÉ BÉEÉ àÉÚãªÉ ºÉÆ¤ÉÆÉÊvÉiÉ ¤ÉéBÉE àÉå +ÉÉ®.]ÉÒ.VÉÉÒ.AºÉ. BÉE®ÉBÉE® xÉÉèAbÉ BÉEä {ÉFÉ àÉå iÉlÉÉ xÉÉèAbÉ uÉ®É +ÉÉÊvÉCÉEiÉ ¤ÉéBÉE 
+ÉBÉEÉ=x] àÉå VÉàÉÉ ÉÊBÉEªÉÉ MÉªÉÉ cÉä, º´ÉÉÒBÉEÉ® ÉÊBÉEªÉÉ VÉÉªÉäMÉÉ* 
 ÉÊxÉÉÊ´ÉnÉªÉå ÉÊuºiÉ®ÉÒªÉ {ÉrÉÊiÉ ºÉä JÉÉäãÉÉÒ VÉÉªÉäMÉÉÒ* ÉÊxÉÉÊ´ÉnÉBÉEÉ® uÉ®É iÉBÉExÉÉÒBÉEÉÒ A´ÉÆ BªÉ´ÉºÉÉÉÊªÉBÉE VÉÉxÉBÉEÉ®ÉÒ ºÉä ºÉà¤ÉÉÎxvÉiÉ |É{ÉjÉ àÉå +ÉxÉÖ£É´É, +ÉÉÉÊn iÉlÉÉ |ÉÉÒ-BÉD´ÉÉÉÊãÉÉÊ{ÉEBÉEä¶ÉxÉ 
|É{ÉjÉ {ÉcãÉä bÉ=xÉãÉÉäb ÉÊBÉEA VÉÉªÉåMÉä iÉlÉÉ ÉÊVÉxÉ ÉÊxÉÉÊ´ÉnÉBÉEÉ®Éå BÉEÉÒ +ÉÉ´É¶ªÉBÉE +ÉciÉÉÇªÉå {ÉÚ®ÉÒ xÉcÉÓ cÉäMÉÉÒ, =xÉBÉEÉÒ n®å bÉ=xÉãÉÉäb xÉcÉÓ BÉEÉÒ VÉÉªÉäMÉÉÒ* VÉÉä ÉÊxÉÉÊ´ÉnÉBÉEÉ® |ÉÉÒBÉD´ÉÉãÉÉÒÉÊ{ÉEBÉEä¶ÉxÉ àÉå 
={ÉªÉÖBÉDiÉ {ÉÉªÉä VÉÉªÉåMÉä =xÉBÉEÉ ÉÊ´É´É®hÉ E-Tender Portal àÉå £É®iÉä cÖA |ÉÉ<ÇºÉ ÉÊ¤Éb BÉEÉ £ÉÉMÉ JÉÉäãÉÉ VÉÉªÉäMÉÉ* ºÉFÉàÉ +ÉÉÊvÉBÉEÉ®ÉÒ BÉEÉä ÉÊBÉEºÉÉÒ £ÉÉÒ ÉÊxÉÉÊ´ÉnÉ +ÉlÉ´ÉÉ ºÉàÉºiÉ ÉÊxÉÉÊ´ÉnÉ+ÉÉäÆ BÉEÉä 
ÉÊ¤ÉxÉÉ BÉEÉ®hÉ ¤ÉiÉÉªÉä ÉÊxÉ®ºiÉ BÉE®xÉä BÉEÉ +ÉÉÊvÉBÉEÉ® ºÉÖ®ÉÊFÉiÉ cè* E-Procurement Solution àÉå £ÉÉMÉ ãÉäxÉä BÉEä ÉÊãÉA ~äBÉEänÉ®Éå BÉEÉä noidaauthority.com  BÉEä E-Tender link 
BÉEÉä ÉÊ´ÉÉÊVÉ] BÉE®xÉÉ cÉäMÉÉ* 
 BÉEÉªÉÉÇãÉªÉ +ÉÉnä¶É ºÉÆJªÉÉ xÉÉèAbÉ/+É0àÉÖ0BÉEÉ0+É0/2013 ÉÊnxÉÉÆBÉE 02.09.2013 BÉEä +ÉxÉÖ{ÉÉãÉxÉ àÉå xÉÉèAbÉ |ÉÉÉÊvÉBÉE®hÉ BÉEä BÉEÉªÉÉæ àÉå ºÉÆÉÊ´ÉnÉBÉEÉ® uÉ®É ÉÊ¤ÉãÉ +ÉÉì{ÉE BÉD´ÉÉÉÎx]]ÉÒ 
(¤ÉÉÒ0+ÉÉä0BÉDªÉÚ0) {É® bÉãÉä MÉªÉä 10 |ÉÉÊiÉ¶ÉiÉ BÉEàÉ n®Éå iÉBÉE 0.5 |ÉÉÊiÉ¶ÉiÉ |ÉÉÊiÉ ABÉE |ÉÉÊiÉ¶ÉiÉ BÉEàÉ n® {É® iÉlÉÉ =ºÉBÉEä {É¶SÉÉiÉ 10 |ÉÉÊiÉ¶ÉiÉ ºÉä +ÉÉÊvÉBÉE BÉEàÉ n®Éå {É® 1.00 |ÉÉÊiÉ¶ÉiÉ |ÉÉÊiÉ 
ABÉE |ÉÉÊiÉ¶ÉiÉ BÉEàÉ n® {É® +ÉÉÊiÉÉÊ®BÉDiÉ ÉÊºÉBÉDªÉÉäÉÊ®]ÉÒ /{É®{ÉEÉìàÉæxºÉ MÉÉ®x]ÉÒ |ÉÉ{iÉ BÉEÉÒ VÉÉªÉäMÉÉÒ ªÉc {É®{ÉEÉìàÉæxºÉ MÉÉ®x]ÉÒ A{ÉE0bÉÒ0+ÉÉ®0/ºÉÉÒ0bÉÒ0+ÉÉ®0/¤ÉéBÉE MÉÉ®x]ÉÒ/AxÉ0AºÉ0ºÉÉÒ0 BÉEä °ô{É àÉå 
ºÉÉÊ´ÉnÉBÉEÉ® uÉ®É +ÉxÉÖ¤ÉÆvÉ MÉ~xÉ ºÉä {ÉÚ´ÉÇ näxÉÉÒ cÉäMÉÉÒ, VÉÉä BÉEÉªÉÇ BÉEÉÒ ºÉàÉÉ{ÉxÉ ÉÊiÉÉÊlÉ iÉBÉE ´ÉèvÉ cÉä * 
 
 

μÉE.ºÉ. VÉÉì¤É ºÉÆ0/BÉEÉªÉÇ BÉEÉ xÉÉàÉ +ÉxÉÖàÉÉÉÊxÉiÉ ãÉÉMÉiÉ 
ÉÊxÉÉÊ´ÉnÉ |É{ÉjÉ BÉEÉ àÉÚãªÉ/ ]ähb® 

|ÉÉäºÉäÉËºÉMÉ {ÉEÉÒºÉ  
vÉ®Éäc® ®ÉÉÊ¶É 

<Ç-|ÉÉÒBÉDªÉÉä®àÉå] 
ºÉÉäãªÉÚ¶ÉxÉ àÉå <-

ÉÊxÉÉÊ´ÉnÉ VÉÉ®ÉÒ BÉE®xÉä 
BÉEÉÒ ÉÊiÉÉÊlÉ 

<Ç-|ÉÉÒBÉDªÉÉä®àÉå] uÉ®É 
ÉÊxÉÉÊ´ÉnÉ |ÉÉÉÎ{iÉ BÉEÉÒ 
+ÉÉÎxiÉàÉ ÉÊiÉÉÊlÉ iÉlÉÉ 
ºÉàÉªÉ, ÉÊVÉºÉBÉEä ºÉÉlÉ 
]ähb® àÉÚãªÉ ´É vÉ®Éäc® 
®ÉÉÊ¶É BÉEÉÒ RTGS BÉEÉÒ 
®ºÉÉÒn ºÉÆãÉMxÉ BÉE®xÉÉÒ cè* 

<Ç-|ÉÉÒBÉDªÉÉä®àÉå] ºÉÉäãªÉÚ¶ÉxÉ 
uÉ®É <Ç-ÉÊxÉÉÊ´ÉnÉ BÉEä 
|ÉÉÒBÉD´ÉÉãÉÉÒÉÊ{ÉEBÉEä¶ÉxÉ 

JÉÉäãÉxÉä BÉEÉÒ ÉÊiÉÉÊlÉ iÉlÉÉ 
ºÉàÉªÉ 

<Ç-|ÉÉÒBÉDªÉÉä®àÉå] ºÉÉäãªÉÚ¶ÉxÉ 
uÉ®É <Ç-ÉÊxÉÉÊ´ÉnÉ BÉEÉÒ 

|ÉÉ<ÇºÉ-ÉÊ¤Éb JÉÉäãÉxÉä BÉEÉÒ 
ÉÊiÉÉÊlÉ iÉlÉÉ ºÉàÉªÉ 

<Ç-ÉÊxÉÉÊ´ÉnÉ JÉÉäãÉxÉä BÉEÉ ºlÉÉxÉ 

1 VÉÉì¤É ºÉÆ0 03/AºÉ0{ÉÉÒ0<Ç0 / 
{ÉÉÒ0<Ç0({ÉÉÒ0ASÉ0) -* /<Ç-]äxb®/2020-
21 
 
BÉEÉªÉÇ BÉEÉ xÉÉàÉ&- ºÉ{ÉEÉ<Ç BÉEä BÉEÉªÉÇ cäiÉÖ 
ºÉ{ÉEÉ<Ç BÉEÉªÉÉæ àÉå |ÉªÉBÉDiÉ ºÉÉàÉÉxÉÉå BÉEÉÒ 
+ÉÉ{ÉÚÉÌiÉ BÉEÉ BÉEÉªÉÇ * 

Rs.  7294566.80/- 

Rs. 2832/- (including 
GST) 

Rs. 146000/- 

 
 

  Please refer to the Tender Document 

<ºÉBÉEÉÒ ºÉÚSÉxÉÉ ´Éä¤É 
ºÉÉ<Ç] {É® |ÉÉÒ-
BÉD´ÉÉÉÊãÉÉÊ{ÉEBÉEä¶ÉxÉ 
JÉÖãÉxÉä BÉEÉÒ ÉÊiÉÉÊlÉ 
BÉEä ¤ÉÉn nÉä BÉEÉªÉÇ 
ÉÊn´ÉºÉÉå BÉEä ¤ÉÉn 
näJÉÉÒ VÉÉ ºÉBÉEiÉÉÒ 

cè* 

BÉEÉªÉÉÇãÉªÉ ´ÉÉÊ®0 
{ÉÉÊ®ªÉÉäVÉxÉÉ +ÉÉÊ£ÉªÉxiÉÉ 
(VÉxÉ º´ÉÉ0), ºÉèBÉD]®-

39, xÉÉèAbÉ 

 
 ÉÊxÉÉÊ´ÉnÉ |É{ÉjÉ |ÉÉÉÊvÉBÉE®hÉ BÉEÉÒ ´Éä¤É ºÉÉ<Ç] www.noidaauthority.com BÉEä ÉÊxÉÉÊ´ÉnÉ ÉËãÉBÉE {É® iÉlÉÉ =kÉ® |Énä¶É <ãÉäBÉD]ÅÉÉÊxÉBÉE BÉEÉ®{ÉÉä®ä¶ÉxÉ BÉEÉÒ ´Éä¤ÉºÉÉ<Ç] 
https://etender.up.nic.in {É® näJÉä VÉÉ ºÉBÉEiÉä cè* <SUÖBÉE ~äBÉEänÉ®Éå ºÉä +ÉxÉÖ®ÉävÉ cè ÉÊBÉE ´Éä ÉÊxÉªÉÉÊàÉiÉ °ô{É ºÉä =BÉDiÉ ´Éä¤É ºÉÉ<Ç]Éå {É® näJÉiÉä ®cå BÉDªÉÉäÉÊBÉE ÉÊxÉÉÊ´ÉnÉ+ÉÉäÆ BÉEä ºÉÆ¤ÉÆvÉ àÉå BÉEÉä<Ç 
¤ÉnãÉÉ´É +ÉlÉ´ÉÉ +ÉÉÊiÉÉÊ®BÉDiÉ ºÉÚSÉxÉÉ ´Éä¤ÉºÉÉ<Ç] {É® ={ÉãÉ¤vÉ BÉE®É<Ç VÉÉªÉäMÉÉÒ* 
 
 

  ´ÉÉÊ®0 {ÉÉÊ®ªÉÉäVÉxÉÉ +ÉÉÊ£ÉªÉxiÉÉ 
(VÉxÉ º´ÉÉºlªÉ) 

xÉÉèAbÉ 
BÉEÉªÉÉÇãÉªÉ&- 
VÉxÉ º´ÉÉºlªÉ ÉÊ´É£ÉÉMÉ 
ºÉèBÉD]®-39, xÉÉèAbÉ  
ÉÊVÉãÉÉ - MÉÉèiÉàÉ¤ÉÖr xÉMÉ® (=0|É0) 
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NEW OKHLA INDUSTRIAL DEVELOPMENT AUTHORITY 

 

 

 

REQUIREMENTS 
 

 

for 

 

 

PREQUALIFICATION OF TENDER 
 

 

 

Name of Works: Supply of Cleaning Material for one year to Health 
Department, Noida.   

 
 

JOB No: 03/SPE/PE(PH)-I/E-Tender/2020-21 
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REQUIREMENTS  FOR PREQUALIFICATION OF TENDER 

1. The details regarding pre-qualification and tender containing rates are to be uploaded as per up to due date & time in 
the prescribed format. Non furnishing of required details/ incomplete details will lead to rejection of tender. In case 
it is found that the details furnished are fake/false/fabricated the form shall be blacklisted without any notice. 

2. Contractor will have to submit the character certificate issued by the District Magistrate in the name of partners in 
case it is the partnership firm, proprietor, in case it is proprietorship firm/contractor, Directors in case it is Pvt. 
Limited Firm etc. without character certificate the tender shall be rejected. 

3. The contractor will have to submit their Id proof of self, partners, Directors etc. as the case may be. 

4. The contractors will have to submit their address proof of self, partners, Directors etc. as the cash may be. 

5. The tenderer should submit the notarized affidavit that the tenderer/firm has not been blacklisted any state/central 
government department/ organization. The e-bid of blacklisted contractor or not submitting the required affidavit 
shall be rejected. 

6. The rates of only those contractors will be opened and recorded on comparative statement who pre-qualify as per 
requirements mentioned hereinafter. 

7. Proof of solvency: Minimum solvency required is 40% of total estimated cost put to tender (issued within a period 
of minimum six months). 

(i) In case individuals, firms and Undivided Hindu Families, proof of solvency of the applicant will consist of a 
certificate signed by the District Magistrate or Manager of the bank in the form given in Appendix 'A' regarding 
the cash assets of the applicant.  

(ii) In case of private limited company the proof of the company solvency will be its last balance sheet audited and 
certified by the Chartered Accountant or certificate/reference of a Schedule bank. 

8. Proof of employment of technical staff will consist of a declaration by the contractor as given below. The 
declaration by the contractor will be given in the form attached Appendix 'B' (in the presence of Notary Public 
giving details of the required staff) 

GENERAL GUIDELINES FOR FIXING REQUIREMENT OF TECHNICAL STAFF FOR A WORK 

Requirement of Technical staff Cost of work 
(Rs. In Lac) 

Qualification Number 

Minimum 
experience 

(Years) 

Designation 

More than 1000 i) Project Manager with degree in 
corresponding discipline of 
Engineering. 
ii) Graduate  Engineer 
iii) Graduate Engineer  
                 Or 
Diploma Engineer 

Nil 
 
 

Nil 
Nil 

 
Nil 

Nil 
 
 

Nil 
Nil 

 
Nil 

Principal Technical 
Representative 
 
Technical represents 
Technical 
Representative 

500 to 1000 i) Graduate Engineer 
 
ii) Graduate Engineer 
        Or 
Diploma Engineer 

Nil 
 

Nil 
 

Nil 

Nil 
 

Nil 
 

Nil 

Principal Technical 
Representative 
 
Technical represents 

200 to 500 i) Graduate Engineer 
 
ii) Graduate Engineer 
        Or 
Diploma Engineer 

Nil 
 

Nil 
 

Nil 

Nil 
 

Nil 
 

Nil 

Principal Technical 
Representative 
Technical represents 

50 to 200 Graduate Engineer or Sanitary 
Inspector/Health Inspector 

 Nil  Nil Principal Technical 
Representative 

10 to 50 Graduate Engineer 
        Or 
Diploma Engineer or Sanitary 
Inspector/Health Inspector 

Nil 
 

Nil 

Nil 
 

Nil 

Principal Technical 
Representative 

Notes: 1. Rate of Recovery in case of non compliance of above be stipulated at following rates:- 

S.No Qualification Experience (years) Rate of recovery 

i) Project Manager with Degree NIL NIL 

ii) Graduate Engineer NIL NIL 
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iii) Graduate Engineer 
Diploma Engineer 

Nil 
5 

Nil 
5 

 
9. Proof of possession of required machinery, tools, plant, centering & shuttering will consist of a declaration in shape 

of an affidavit duly verified by the Notary in the Proforma as per Appendix 'C'. 
 The minimum requirement of T&P possessed by the firm shall be follows: 
 

(1)  Road Roller/ Vibratory -  
(2)  Hivya   - 00 Nos. 
(3)  Water Tanker   -  
(4) Water Pumps   -  Vibratorary Roller - 
(5) Hot mix plant & paver (Hiring of hot mix plant shall not be permitted in case the cost of DBM/BM/BC/SDC 

work is more than one crore) - 
  The bituminous work B.M.A.C. and S.D.C. will have to be done by hot mix plant and paver only. 

(6) Excavator/J.C.B   - 00 No. 
 

(7) Concrete Mixture with hopper   -  
(8) Vibrator      -    Needle           -                 Surface     - 
(9) Concrete batch mix plant of capacity 15 Cum/Hr.- 
(10) Tractor with Trolley  - 00Nos. 
(11) Garbage Rickshaw  - 00 Nos. 
(12) Wheel Barrows  - 00 Nos. 
(13) Volvo Poclain Machine - 00 Nos. 
(14)  Fogging Machine (Big) - 00 Nos. 
(15)  Fogging Machine (Small) - 00 Nos.   
(16) Other T & P   - As per MSW Norms 

10. Proof of previous experience : 
(1) Experience of having successfully completed works during the last 7 years ending last day of the month 

previous to the one in which applications are invited with Govt./Semi Govt./ PSU only : 
Three similar completed works costing not less than the amount equal to 40% of estimated cost put to tender 

Or 
Two similar completed works costing not less than the amount equal to 60% of estimated cost put to tender 

Or 
One similar completed works of agreegate cost not less than the amount equal to 80% of estimated cost put 
to tender 

(2) Experience of having successfully completed works during the last 7 years ending last day of the month 
previous to the one in which applications are invited : 

11. Latest income tax clearance certificate. 
12. In case of firm, duly certified copy of partnership deed and registration certificate; in case of company, deed for 

article of association and power of attorney for the person concerned to authorize to sign the tender and agreement.  
13. In case of any change in solvency, technical staff, tools and plants or change in partners of the constitution of a 

company after submission of documents, the same shall be intimated to the Project Engineer. 
14. The decision regarding pre-qualifying the contractor for the above referred will rest with the competent authority of 

NOIDA whose decision will be final. 
15. Average annual financial turnover on Construction works should be at least 30% of the estimated cost during the 

immediate LAST 3 consecutive financial years. 
16. Tender should participate only if they have GSB/WMM Plant (pug mill), paver machine, Mortar grader,  & 

Vibratory road roller etc for road work of similar nature.  
 
 
 
 

CONTRACTOR SIGNATURE OFFICER INVITING TENDER  

 
          WITH SEAL         
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CAPABILITY STATEMENT 

*It is compasury for the bidder to fill this statement and the bidder must upload  only those documents that support this statement. 
      
Job No:  03/SPE/PE(PH)-I/E-Tender/2020-21     
Tender- Supply of Cleaning Material for one year to Health Department, Noida. 

Name of Tenderer 
  

TOTAL NIT COST OF PROJECT (In Rs.) 7294566.80   

S. NO. ELIGIBILITY CRITERIA   

(Value To Be 
Filled By the 
Tenderer In 
Indian Rs.) 

      Minimum Value   

1 SOLVENCY (Issued within a period of minimum six 
months). 

40% OF TOTAL ESTIMATED 
COST 2917826.72   

2917826.72   

2917826.72   

Three similar completed 
works each costing not less 
than the amount equal to 

40% of estimated cost put to 
tender 

2917826.72   

OR     

4376740.08   Two similar completed works 
each costing not less than the 

amount equal to 60% of 
estimated cost put to tender 4376740.08   

OR     

2 

EXPERIENCE (WITH GOVERNMENT/SEMI- 
GOVERNEMTN/ PSUs ONLY) completed works 

during the last 7 years ending last day of the month 
previous to the one in which applications are 

invited 

One similar completed works 
costing not less than the 
amount equal to 80% of 

estimated cost put to tender 

5835653.44   

RESULT OF EXPERIENCE       

YEAR1   0 

YEAR2   0 TURNOVER (During the immediate LAST 3 
consecutive financial years) YEAR3 

  
0 3 

Average annual financial turnover on construction works should be atleast 30% of 
the estimate cost during the immediate Last 3 consecutive financial years. 

2188370.04 

  

4 Required technical Staff     

5 Required Machinary     

6 Character certificate of Indivisual/ partners/ directors issued by District Megistrate.  

7 Affidavit of not blacklisted. 

8 Address Proof/Id. Proof of indivisual/ partners/ directors. 

9 The contractor should be registered with the ESIC & RPFC department and Self Attested photocopy of the Certificate is 
required to be submitted with technical Bid, Other wise the contractor will not be considered eligible for opening of price bid. 

10 Pan Card of Company/Firm 
11 GST Registration Certificate of the Company/Firm 
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APPENDIX 'A' 
 
 
This is to certify that M/s.....................................................................................................................................  

.............................................................................................................................................................................  

have been dealing with us for last... ... ... ... ... years, satisfactorily. The balance lying in the his/her accounts 

with us is Rs. ... ... ... ... ... The turnover during the year ... ... ... ... ... in the accounts have been to the turnover 

Rs. ... ... ... ... ...... ... ... ... ... Lac, on the basis of information available with us we assess their solvency is not 

less than Rs. ... ... ... ... ...... ... ... ... ... Lac. 

 
 
 
 
 
 
Dated: Manager 
 Seal of the Bank 
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APPENDIX 'B' 
 
 

I/We .....................................................................................................................................................................  

S/o Shri ................................................................................................................................................................  

Karta/Partners/Authorized person of M/s............................................................................................................  

.............................................................................................................................................................................  

resident of ............................................................................................................................................................  

.............................................................................................................................................................................  

applicant for pre-qualification hereby declare that following person/persons are in my/our regular employee on 
the post and from the dates mentioned against them. 
 
S. No. Name & Address Technical Post Date of regular 
  Qualification Held continuous employee 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
I/We undertake that if any of the post falls vacant or left unfilled for more than one month during the 
execution of the work entrusted to me/us by NOIDA, I/we shall inform the authority to whom the application 
for pre-qualification is being made. 
 
 
SEAL APPLICANT 
(Notary Public) 
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APPENDIX 'C' 
 
I/We .....................................................................................................................................................................  

S/o Shri ................................................................................................................................................................  

Karta/Partners/Authorized person of M/s............................................................................................................  

.............................................................................................................................................................................  

applicant for pre-qualification for this job to be executed, hereby, declare that I/we possess the following 
machinery, tools & plants, centering & shuttering. 
 
Particulars of                                               Estimated Cost   Approximate Age 
Machinery Tools & Plant                                     (Rs.)     (Yrs.) 
Centering & Shuttering 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
I/We undertake that if there is any reduction in the equipment below the limit required for pre-qualification, 
I/we will inform Project Engineer/Chief Project Engineer to whom application for pre-qualification is being 
made. 
 
 
Seal Signature of Applicant 
(Notary Public) 
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APPENDIX 'D' 

 
 
Certified that following works awarded to M/s.................................................................................................... 

.............................................................................................................................................................................. 

has / have been carried out satisfactorily and completed in all respects. 

 
S. No. Name of Work Date of Date of Total Value of 
  Start Completion work done   
    ( Rs.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The performance of the firm has been found good and they are considered capable of execution of project of 
large magnitude more than Rs. ... ... ... ... Lac. 
 
The financial position of the firm appears to be sound and they are capable of executing the works in 
accordance with the specifications and within specified time schedule provided to them. 
 
The dealings of the firms have been observed to be cordial and reasonable. 
 
 
 
 
 

Signature of Officer/ Incharge of work 
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BOQ 
 

Tender Inviting Authority: : Sr. Project Enginner Public Health  

Name of Work: Supply of Cleaning Material for one year to Health Department, Noida. 

Job No: 03/SPE/PE(PH)-I/E-Tender/2020-21 

Bidder 
Name : 

  

PRICE SCHEDULE 
PRICE SCHEDULE 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else 
the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBER 
# 

TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT # 

Sl. 
No. 

Item Description Quantity Units Estimated 
Rate 

TOTAL 
AMOUNT 
With GST 

TOTAL AMOUNT  
In Words 
With GST 

1 2 4 5 6 7 8 

1 Jharoo Phool as per Sample 1620 Each 

65 
105300.00 

INR  One Lakh Five 
Thousand Three Hundred    
Only 

2 Jharoo Seek as per Sample 3300 Each 

36 
118800.00 

INR  One Lakh Eighteen 
Thousand Eight Hundred    
Only 

3 Bamboo Broomsticks 50kg. 
Per beg 

25000 Kg. 
52 

1300000.00 
INR  Thirteen Lakh    
Only 

4 Bamboo Lathi 7ft. Long X 1.5"  8000 Each 

63 
504000.00 

INR  Five Lakh Four 
Thousand    Only 

5 Phenyl Trishul ISI Black 5 Ltr. 
Jar 

3600 Each 

430.7 

1550520.00 

INR  Fifteen Lakh Fifty 
Thousand Five Hundred 
& Twenty  Only 

6 Wiper Big Size As per Sample 1200 Each 

265.5 
318600.00 

INR  Three Lakh 
Eighteen Thousand Six 
Hundred    Only 

7 Iron Ring as per sample 23000 Each 

18.88 

434240.00 

INR  Four Lakh Thirty 
Four Thousand Two 
Hundred & Forty  Only 

8 Surf Excel quick wash 1 Kg. 710 Each 

169.92 

120643.20 

INR  One Lakh Twenty 
Thousand Six Hundred & 
Forty Three  and Paise 
Twenty Only 

9 Nip Cleaning Powder 1 Kg. 900 Pkt. 

15.93 
14337.00 

INR  Fourteen Thousand 
Three Hundred & Thirty 
Seven  Only 

10 Floor duster (Large) as per 
sample 

1800 Each 

37.8 
68040.00 

INR  Sixty Eight 
Thousand  &Forty  Only 

11 Dettol Handwash - DLS Pump 
200ml. 

1240 Each 

98.825 

122543.00 

INR  One Lakh Twenty 
Two Thousand Five 
Hundred & Forty Three  
Only 

12 Acid HCL for Toilet use 1200 Ltr. 

47.2 
56640.00 

INR  Fifty Six Thousand 
Six Hundred & Forty  
Only 
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13 All Out / Good night Machine 
with Reffil 

600 Each 

84.96 

50976.00 

INR  Fifty Thousand 
Nine Hundred & Seventy 
Five  and Paise One 
Hundred Only 

14 Table duster 12"X18" 1800 Each 

120 
216000.00 

INR  Two Lakh Sixteen 
Thousand    Only 

15 Kleanzo 5Ltr. Jar 1500 Ltr. 

200.6 
300900.00 

INR  Three Lakh Nine 
Hundred    Only 

16 Harpik 500 Ml. 1500 Each 

85.55 

128325.00 

INR  One Lakh Twenty 
Eight Thousand Three 
Hundred & Twenty Five  
Only 

17 Odonil 50gm. Various flavour 1500 Each 

45.961 

68941.50 

INR  Sixty Eight 
Thousand Nine Hundred 
& Forty One  and Paise 
Fifty Only 

18 Napthalene Ball pocket 200gm. 
(Trisule make) 

600 Each 

64.9 
38940.00 

INR  Thirty Eight 
Thousand Nine Hundred 
& Forty  Only 

19 Hit Spray Flk 400 ml. 
(Hindustan Lever) 

600 Each 

181.72 
109032.00 

INR  One Lakh Nine 
Thousand  &Thirty Two  
Only 

20 
Room Freshner (Godraj Make) 
240ml. 

600 Each 

147.5 
88500.00 

INR  Eighty Eight 
Thousand Five Hundred    
Only 

21 Toilet Brush Double side 
Bristile 

500 Each 

80.24 
40120.00 

INR  Forty Thousand 
One Hundred & Twenty  
Only 

22 Lifeboy Total Soap 125gm. 
(Hindustan liver) 

500 Each 

19.765 

9882.50 

INR  Nine Thousand 
Eight Hundred & Eighty 
Two  and Paise Fifty 
Only 

23 Lux Soap 100 gm. (Hindustan 
liver) 

600 Each 

19.765 
11859.00 

INR  Eleven Thousand 
Eight Hundred & Fifty 
Nine  Only 

24 Rin Soap 125 gm. (Hindustan 
liver) 

600 Each 

9.971 

5982.60 

INR  Five Thousand Nine 
Hundred & Eighty Two  
and Paise Sixty Only 

25 Coline 500ml. Each  600 Each 

88.5 
53100.00 

INR  Fifty Three 
Thousand One Hundred    
Only 

26 Plastic Dustbin Pedalbin 
(Wonder make) 

400 Each 

265.5 
106200.00 

INR  One Lakh Six 
Thousand Two Hundred    
Only 

27 Plastic Bucket 12 Ltr. 600 Each 

289.1 

173460.00 

INR  One Lakh Seventy 
Three Thousand Four 
Hundred & Sixty  Only 

28 Plastic Mug 1 ltr. (Wonder) 600 Each 

44.84 
26904.00 

INR  Twenty Six 
Thousand Nine Hundred 
& Four  Only 

29 Gainty 300 Each 

336.3 
100890.00 

INR  One Lakh Eight 
Hundred & Ninety  Only 

30 Wooden Handle Gainty ka 
danda 

600 Each 

50.4 
30240.00 

INR  Thirty Thousand 
Two Hundred & Forty  
Only 

31 Belcha 300 Each 

335 
100500.00 

INR  One Lakh Five 
Hundred    Only 

32 Kolchi 900 Each 

204.14 

183726.00 

INR  One Lakh Eighty 
Three Thousand Seven 
Hundred & Twenty Six  
Only 

33 Panji 900 Each 

206.5 

185850.00 

INR  One Lakh Eighty 
Five Thousand Eight 
Hundred & Fifty  Only 
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34 Phawara As per Sample 1000 Each 

224.2 
224200.00 

INR  Two Lakh Twenty 
Four Thousand Two 
Hundred    Only 

35 Phawara danda  3000 Each 

26.88 
80640.00 

INR  Eighty Thousand 
Six Hundred & Forty  
Only 

36 Iron Tasla big size 500 Each 

159.3 
79650.00 

INR  Seventy Nine 
Thousand Six Hundred & 
Fifty  Only 

37 Hand Gloves for Sweepers 1500 Each 

56.05 
84075.00 

INR  Eighty Four 
Thousand  &Seventy 
Five  Only 

38 Hand Gloves for Serjicle 10000 Each 

8.201 
82010.00 

INR  Eighty Two 
Thousand  &Ten  Only 

Total in 
Figures 

        7294566.80 INR  Seventy Two Lakh 
Ninety Four Thousand 
Five Hundred & Sixty 
Six  and Paise Eighty 
Only 

Quoted Rate in Figures 
  Select   

0.00 INR Zero Only 

Quoted 
Rate in 
Words 

  INR Zero Only 
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