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Contractor Correction Executive Engineer 

 

                 GOVERNMENT OF MAHARASHTRA 

     WATER RESOURCES DEPARTMENT 

 

                    B-1 TENDER FOR 

Name of Work- Providing, fixing, installation, commissioning of latest   

advanced specialized Wi-Fi /Wired Transmission control based security    

monitoring & supervision system with smart intelligent  interface connectivity  
along with all required software, hardware, electronics works & alternative      

power backup etc. complete at  Meri premises, Nashik. 
         Tender Cost: -   Rs. 35,17,320/- 

 

 

TENDER DOCUMENTS AND GENERAL 
SPECIFICATION AND DRAWINGS 

            

DIRECTOR GENERAL DTHRS (W.R.D.) 

MAHARASHTRA ENGINEERING RESEARCH INSTITUTE 

NASHIK-4 
 

SUPERINTENDING ENGINEER 

MAHARASHTRA ENGINEERING RESEARCH INSTITUTE 

NASHIK-4 
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  CIVIL WORKS MAINTENANCE DIVISION MERI NASHIK-4 
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I 

General Information of Contract 

Original 
Agreement No.  

: B-1/ 

Name of Work 
 

: Providing, fixing, installation, commissioning of latest 
advanced specialized Wi-Fi /Wired Transmission control 
based security monitoring & supervision system with 
smart intelligent  interface connectivity along with all 
required software, hardware, electronics works & 
alternative power backup etc. complete at  Meri premises, 
Nashik. 

Name of 
Contractor 

:  

Date of Receipt of 
Tender 

:  

No.  & Date of 
Work Order 

:  

Amount put to 
Tender 

:  
Rs. 35,17,320/- 

Percentage 
quoted 

:  

Amount of 
Contract 

:  

Date of 
Commencement 

:  

Time stipulated 
for completion of 
work   

: 03 ( Three ) months from the date of written order 

to start work. 

Date of 
completion as per 
Agreement 

:  

Acutual Date of 
Completion 

:  

Reference to 
sanction of  
tender 

:  

Extension of time 
limit 

: 1 

2 

Certified that this 
original 
Agreement 
contains 

: Pages 01 to  

Fly leaves No.  

Drawings No.  
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�ह����� ��	
  
���
���� ������� ������ �������� ������ �����, ����, 
���� 

 - �
��"� 	#$
� %���� 11 	
  2022-2023 
  �������� �	
���� 
����� �������� �	���� 	�
��, ����, ��	�� ������� 	�
��,  �ह���!" ���� ह� 
	�#���	�� $���%�� �����&� �'�(�'
� ����)�� �	��* � +��� ������,-� .���� ��������� �-1 ��'1����� 2-
	�	���  $����3����  (5���2�) 	�	��� ���	�� 7ह��. 	�	��� �����9� �����&� ���� �
�: 
http://mahatenders.gov.in ���-� ,�;��<, ��=��� �����. ���& 	�	��� >
����=��&� ���� �����=��&� 
�	���� �������� �	
����   
����� �������� �	���� 	�
��, , ��	��  �����  ��.'� +���� 7ह�. �? 
������ 	�	��� >
������ ����� ��ह�. 
 

�. 
%. 

����$� 
��� ����$� ��"��+� ,��� 

 
1 

Providing, fixing, installation, commissioning of latest 
advanced specialized Wi-Fi /Wired Transmission control 
based security monitoring & supervision system with 
smart intelligent  interface connectivity along with all 
required software, hardware, electronics works & 
alternative power backup etc. complete at  Meri 
premises, Nashik. 

 

�. 35,17,320 /- 

  

	�	��� @A�� � B�� ��	ह����+� http://mahatenders.gov.in  ��  C��D� ��ह��. 

�-� : �<���ह� ���� � ���� �<���ह� E��� ��� 	�	��� �����=��&� �	���� .��� �ह� ����� ����� ��.-�  
+���� 7ह�.  

 

  �������� �	
����, 
  
����� �������� �	���� 	�
��, , 

��	��-4 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 



6 

Contractor Correction Executive Engineer 

�ह����� ��	
 
�ह����� ��	
 ���
���� ������� ������ �������� ������ �����, ����, 
���� 

  ������ �������� ������ �����, ���� , 
����-4 
�0� -  �������� �	
����,   
����� �������� �	���� 	�
��, ���� , ��	��-4 

2-���– eecwmd.nashikwrd@maharashtra.gov.in                           �'�Y��� Z. 0253-2530670 
 - �
��"� 	#$
� %���� 11  	
 2022-2023 

     �������� �	
���� 
����� �������� �	���� 	�
��, ����, ��	�� ������� 	�
��,  �ह���!" ���� ह� 
	�#���	�� $���%�� �����&� �'�(�'
� ����)�� �	��* � +��� ������,-� .���� ��������� �-1 ��'1����� 2-
	�	���  $����3����  (5���2�) 	�	��� ���	�� 7ह��. 	�	��� �����9� �����&� ���� �
�: 
http://mahatenders.gov.in ���-� ,�;��<, ��=��� �����. ���& 	�	��� >
����=��&� ���� �����=��&� 
�	���� �������� �	
����   
����� �������� �	���� 	�
��, ���� , ��	��  �����  ��.'� +���� 7ह�. �? 
������ 	�	��� >
������ ����� ��ह�. 
 

�. 

%. 

����$� 
��� �
��"�$� 
��"��+� ,��� 

1. 

 -�
��"� 
2�34� 

��3���� 
�"
��� 

 -�
��"� 
2घ6�� 
�"
��� 

 
1 

Providing, fixing, installation, commissioning of 
latest advanced specialized Wi-Fi /Wired 
Transmission control based security monitoring 
& supervision system with smart intelligent 
interface connectivity along with all required 
software, hardware, electronics works & 
alternative power backup etc. complete at  Meri 
premises, Nashik. 

 

1.35,17,320 /- 
 

 

                      .���� 	+���� 2-	�	��� ���� ��� ��	ह�� C��D� 7ह�. 
1) ���� �
�: http://mahatenders.gov.in 

(��� 	�	����-&���Y�� ��ह� ��� ह<� ��)��� ���� �����2?�� �:	�=��� ��2�.) 
2) �������� �	
����,   
����� �������� �	���� 	�
��, , ��	�� ���(������ �-&�� @��. 
3) ���� �
�:��� $	�Y� ह<��d�� 	�	��� Cघ,=��&� ����. � ��:��'��� �� 9�?������ E��� ���%�� �	��* � $	�	����� 

C�>
�� �ह��� �1��� 	�	��� Cघ,)��� �<���ह� �Z�� >
������ ����� ��ह�. 

��.Z. 
�� ��� � 	�/��.�-2/          /2023 

����� �������� �	���� 	�
��, ���� , ��	��-4 
	����� :  

�������� �	
����, 

����� �������� �	���� 	�
��, 

���� ,��	��-4 
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GOVERNMENT OF MAHARASHTRA 

  CIVIL WORKS MAINTENANCE DIVISION MERI NASHIK 

 

Address : Executive Engineer,   CIVIL WORKS MAINTENANCE DIVISION MERI 

NASHIK Email ID- eecwmd.nashikwrd@maharashtra.gov.in Telephone No.0253-2530670 

                                         E Tender Notice No. 11 For 2022-2023 

Executive Engineer,   CIVIL WORKS MAINTENANCE DIVISION MERI NASHIK 

Government of Maharashtra invites online tender from the experienced contractors having 

experience of similar types of subjected work in the B-1 form for the following work. Tender 

Documents is available on website http://www.mahatenders.gov.in. Executive Engineer,   

CIVIL WORKS MAINTENANCE DIVISION MERI NASHIK reserve the rights to accept or 

reject the tender. Conditional tender not accepted.  

Sr.  

No

. 

 Name of Work Estimated Cost 

of Tender 

e - Tender 

Available 

Period : Date 

e - Tender 

Opening 

Date 

1 Providing, fixing, installation, 

commissioning of latest advanced 

specialized Wi-Fi /Wired 

Transmission control based 

security monitoring & supervision 

system with smart intelligent  

interface connectivity along with 

all required software, hardware, 

electronics works & alternative      

power backup etc. complete at  

Meri premises, Nashik. 

35,17,320 /- 
 

 

 

1. Website : http://mahatenders.gov.in 

(Any changes in tender notice is available on above website) 

2. Office of the Executive Engineer, CIVIL WORKS MAINTENANCE DIVISION MERI 

NASHIK on Notice Board. 

 

 

No. CWMD/AB-2/ 

Civil Works Maintenance Division MERI, 

Nashik   Date:  

 

Executive Engineer, 

Civil Works Maintenance Division MERI, 

Nashik-4 
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�ह����� ��	
  
���
���� ������� ������ �������� ������ �����, ����, 
���� 

  ������ �������� ������ �����, ���� , 
����-4. 
 �
��"� 	#$
� %���� 11 	
 2022-2023 

  �������� �	
���� 
����� �������� �	���� 	�
��, ����, ��	��������� 	�
��,  �ह���!" ���� ह� 
	�#���	�� $���%�� �����&� �'�(�'
� ����)�� �	��* � +��� ������,-� .���� ��������� �-1 ��'1����� 2-
	�	���  $����3����  (5���2�) 	�	��� ���	�� 7ह��. 	�	��� �����9� �����&� ���� �
�: 
http://mahatenders.gov.in ���-� ,�;��<, ��=��� �����. ���& 	�	��� >
����=��&� ���� �����=��&� 
�	���� �������� �	
����   
����� �������� �	���� 	�
��, ���� , ��	��  �����  ��.'� +���� 7ह�. �? 
������ 	�	��� >
������ ����� ��ह�. 

 

�. 
%. 

����$� 
���  ����$� 
��"��+� ,���  

1��� 

����� 
�7�� 

1��� 

�
��"� 
	�$�$� 8� 

1��� 
(Not   

refundable ) 

��� �#�
 
��:��$� 
��3���� 

1 Providing, fixing, installation, 

commissioning of latest advanced 

specialized Wi-Fi /Wired 

Transmission control based 

security monitoring & supervision 

system with smart intelligent  

interface connectivity along with 

all required software, hardware, 

electronics works & alternative 

power backup etc. complete at  

Meri premises, Nashik. 

 

35,17,320 /- 

36,000/- 2000/- + 

360/-GST 
03 �	ह��  

 - �
��"�$� ��;��<�  

� 

%. 
WRD �-�+ �� <�-"�� �-�+ �"
���  �"
���  �38�8� 

1 	�	��� $��	�� 

���� 
-- 09/01/2023 09/01/2023  

2 -- 	�	��� .���� � 

,�;��<, ����  
09/01/2023 23/01/2023 ���	9� � 7g�� 	�@�@�  

3 -- 	�	��� ���� 

����  
09/01/2023 23/01/2023 ���	9� � 7g�� 	�@�@� 

4 -- Geo Tagging 
�������. 

16/01/2023 20/01/2023 ���	9� 	�@�@�   

5 ���	9� 	�@�@� 
Cघ,��  

-- 24/01/2023 24/01/2023 ���	9� 	�@�@�   

6 3������ (7g��) 

	�@�@� Cघ,�� 
    24/01/2023 24/01/2023 3������ 	�@�@�   

1.     ��� ��9 / B%j- � 	�	���������� 	�	��� ,�;��<, ��=����+� � 	�	��� $Z���� 
�� घ�=����+� 2-
	�	���  $����&� https://mahatenders.gov.in  �� portal  �� enrolled    ���� 7�l�� 7ह�.  
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2. 	�	����������  	�	���   ���
(�  ���  �
�m�� 5���2� ���� ���� �	����� ��ह��. ���& ����� 
�n��  � 	�	��� ±úÖ ì̈ ÉÇ ±úÒ &� �n�� 5���2� ��?�� ���o?� %�� ��Y����'� ���� ���� 7�l�� 

7ह�.   �1��� 2- 	�	��� $Z���� ������ �ह
��� ह<�� ����� ��ह�.   
3 ��� 	�	��� �<���ह� ���� � ���� �p ��=��&� � ������&� ��ह� .'���� � 
�!?���� ��=��&� 

�	����  �.�����&� ��� �	����� ����� ��.-� +���� 7ह�. ��� 	�	��� 
���* ��&� ���.���q� E��� 
�������ह� �� 	�	��� �-&��� ���� 	�	��� �����9�� �-�� E��� ����: ���  ��=��&� �	����  

�.�����&� ��� �	����� ����� ��.-� +���� 7ह��. 
4 ��� �����%�� 	�	����Y�� Geo Tagging Certificate ���� ����&� �? ���	�!? ��-� �ह���!" 

����,������� 	�
��, ����  �'Y���9� Z.	�	���-0417/$. Z247 /�<$-1 	�.05.07.2022 �'��� 
	�	��� $	Z�� ����=��� ��2�. 
( Geo Tagging ��3���� �".16/01/2023 �� 20/01/2023 ���H3��
 ��;���I�) 

5 	�	������ ��� ���'�<&� ��'#����� �� 9�?������� 	�	��� 
�=���-�t ��	9� 
�:�&� ��ह�� ����/
�? 
���� ���& Geo Tagging $Z��� ���	�����+� .���� 3 (�<�) ����
�:�  	�>l&� ��=��� 7��  
7ह��. 

�.Z. ��	�� 	�>l&� �� ����  ����
�:�  Geo Tagging 
Photo ��v�� 

1. ���� �'v� B����   wx 
2. ���� �	��� ���'y� 

&�&�� 	�
��  
 wx 

3. ���� �	��� ����� 
��	��  

 wx  

 

 Geo Tagging ����&� $Z��� > Playstore> GPS Map Camera>Geo Tagging Photo & GPS 
Map Camera>Or  any  application  may use. 
 	�	������ ���'���'��� ���� $Z��� ��� ��,����+� ��. ��. �� . ����:� ,C��	
����, 	��'� �� �<��2� 
��. ���ww��x�� ���&� 	��'n�� ��=��� ��� 7ह�. ������ 
��� E��� 7��� $	�	��� ����� 	�����   
(16/01/2023 �� 20/01/2023 )  �� �������� C��<n� 	�>l&� �� ��)�� ����
�:< ���(���� ��:�� C�>
�� 
��ह-� 	�	������ ���'���'��� ������ह� �����. 
 ���&� Geo Tagging �� 9�?������ 
��� E��� ����%�� $�	��* � $	�	���  (Authorized 
Representative) ����� 
��� ������&� 7ह�.�� 9�?������ E��� ����%�� $�	��* � $	�	��� ����� Geo Tagging 
�� )��%�� $����9��� 
�?�&� 	����� � ��: ��-� ��� 
� �����	�� ���� �	����� ��ह��.�� 9�?������ 

�����&� Geo Tagging %�� $����9�&� ��'�� 	�	��� ��&��& ���	�!? �����. 
 ���� Geo Tagging $����9 ह� 	�@�@� Z.1 ��'� �� 9�?������ ���� ���� �	����� 7ह�.�1��� 
�� 9�?����&� 	�@�@� Z.2 Cघ,=��� ����� ��ह� � ��� �� 9�?����&� 	�	��� y�� ��ह��� ��ह�.  
 

����(��+� ���(���&� ��� :- �������� �	
����,   
����� �������� �	���� 	�
��, MERI,                                                                       
��	��.4  	�. ��	��,4 (�ह���!") 	��-422 002.  �'�Y��� Z���� 0253-2530670 
����(��+� ���(���&� ��� :- �������� �	
����,   
����� �������� �	���� 	�
��, MERI,                                                                       
��	��.4  	�. ��	��,4 (�ह���!") 	��-422 002.  �'�Y��� Z���� 0253-2530670 
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                                         GOVERNMENT OF MAHARASHTRA, 
Executive Engineer Civil Works Maintenance Division MERI  Nashik-4 

E-Tender Notice No. 11  For 2022-2023 

 Executive Engineer,   CIVIL WORKS MAINTENANCE DIVISION MERI 

NASHIK Government of Maharashtra invites online tender from experienced contractors 

having experience of similar types of subjected work in the   B-1 form for the following work 

Tender Documents is available on website http://www.mahatenders.gov.in. Executive 

Engineer,   CIVIL WORKS MAINTENANCE DIVISION MERI NASHIK reserve the rights to 

accept or reject the tender. Conditional tender not accepted. 

sr. 

No. 

Name of Work Estimated 

cost 

(in Rupees) 

Earnest 

Money      

Rs.(In 

Rupees) 

Tender Form 

Fee Rs. 

(in Rupees) (Not 

refundable ) 

Time 

limit   in 

tender 

(Calendar 

Months) 

1. 

 

 

Providing, fixing, installation, 

commissioning of latest 

advanced specialized Wi-Fi 

/Wired Transmission control 

based security monitoring & 

supervision system with smart 

intelligent  interface 

connectivity along with all 

required software, hardware, 

electronics works & alternative      

power backup etc. complete at  

Meri premises, Nashik. 

35,17,320 /- 
36,000/- 2000/- 

+ 360/-(GST) 

03 (Six) 

Tender Schedule 
Sr. 
No
. 

WRD  
Stage 

Vender 
Stage 

Start Date   Expiry Date   Envelopes 

1 Main 
Release 
Tender 

-- 09/01/2023 09/01/2023 -- 

2 -- Main Tender 
Document 

Purchases &  
Downloading 

09/01/2023 23/01/2023 Technical & Commercial 

3 -- Bid 
submission 

09/01/2023 23/01/2023 Technical & Commercial 

4  Geo Tagging 16/01/2023 20/01/2023 Technical Envelope 

5 Envelope 
1 Opening 

-- 24/01/2023 24/01/2023 Technical Envelope  

6 Envelope 

2 Opening 

-- 24/01/2023 24/01/2023 Technical Commercial 

 

 
 
 
Note : - 
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1 All eligible/interested Bidders are required to be enrolled on portal https://mahatenders.gov.in 
before downloading tender documents and participate in e-tendering. 

2  The tender document Fee and EMD to be paid via online Payment Gateway mode only. EMD 
exempted Certificate shall be not be accepted.  The information of E- Payment Gateway 
available on E-Tendering website https://mahatenders.gov.in 

3 The Govt. of Maharashtra reserves the right to reject any or all tenders without assigning any 
reason thereof or to get the clarification on the queries, (if any). Right to revise or amend this 
notice and or the Bid Documents fully or Partly, prior to the last date notified for submission of 
offers or on any subsequent date is reserved by the Government. 

4 The bidder has to submit Geo Tagging Certificate along with tender documents.Tender 

Procedure will carried out as per Water Resources Department, ����  �'Y���9� Z.	�	���-
0417/$. Z247 /�<$-1 Dated. 05.07.2022 

( Geo Tagging ��3���� �".16/01/2023 �� 20/01/2023 ���H3��
 ��;���I�) 
 

5 	�	������ ��� ���'द�&� ��'#����� �� 9�?������� 	�	��� 
�=���-�t ��	9� 
�:�&� ��ह�� ����/
�? ���� 
���& Geo Tagging $Z��� ���	�����+� .���� 3 (�<�) ����
�:�  	�>l&� ��=��� 7��  7ह��. 

 
�.Z. ��	�� 	�>l&� �� ����  ����
�:�  Geo Tagging 

Photo ��v�� 
1. ���� �'v� B����   wx 
2. ���� �	��� ���'y� 

&�&�� 	�
��  
 wx 

3. ���� �	��� ����� 
��	��  

 wx  

 

 Geo Tagging ����&� $Z��� > Playstore> GPS Map Camera>Geo Tagging Photo & GPS 
Map Camera>Or  any  application  may use. 
 	�	������ ���'���'��� ���� $Z��� ��� ��,����+� ��. ��. �� . ����:� ,C��	
����, 	��'� �� �<��2� 
��. ���ww��x�� ���&� 	��'n�� ��=��� ��� 7ह�. ������ 
��� E��� 7��� $	�	��� ����� 	����� 
(16/01/2023 �� 20/01/2023) �� �������� C��<n� 	�>l&� �� ��)�� ����
�:< ���(���� ��:�� C�>
�� 
��ह-� 	�	������ ���'���'��� ������ह� �����. 
 ���&� Geo Tagging �� 9�?������ 
��� E��� ����%�� $�	��* � $	�	���  (Authorized 
Representative) ����� 
��� ������&� 7ह�.�� 9�?������ E��� ����%�� $�	��* � $	�	��� ����� Geo Tagging 
�� )��%�� $����9��� 
�?�&� 	����� � ��: ��-� ��� 
� �����	�� ���� �	����� ��ह��.�� 9�?������ 

�����&� Geo Tagging %�� $����9�&� ��'�� 	�	��� ��&��& ���	�!? �����. 
 ���� Geo Tagging $����9 ह� 	�@�@� Z.1 ��'� �� 9�?������ ���� ���� �	����� 7ह�.�1��� 
�� 9�?����&� 	�@�@� Z.2 Cघ,=��� ����� ��ह� � ��� �� 9�?����&� 	�	��� y�� ��ह��� ��ह�.  
 
����(��+� ���(���&� ��� :- �������� �	
����,   
����� �������� �	���� 	�
��, MERI,                                                                       
��	��.4  	�. ��	��,4 (�ह���!") 	��-422 002.  �'�Y��� Z���� 0253-2530670 
 

   
�������� �	
����, 

  
����� �������� �	���� 	�
��, , 
��	��-4. 
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GOVERNMENT OF MAHARASHTRA. 

INVITATION FOR TENDERS 
DETAILED TENDER NOTICE 

 

1. TENDER SCHEDULE 
 

Online percentage rate tenders in 'B-1' Form are invited by the Water Resources 

Department for the following work from experienced contractors having experience of 

subjected work. The name of work, estimated cost, earnest money, security deposit, time 

limit for completion etc. are as under.  

Name of Work :- Providing, fixing, installation, commissioning of 

latest advanced specialized Wi-Fi /Wired 

Transmission control based security monitoring & 

supervision system with smart intelligent  

interface connectivity along with all required 

software, hardware, electronics works & 

alternative      power backup etc. complete at  

Meri premises, Nashik. 

Estimated Cost Put to Tender :- Rs. 35,17,320 /- 

Earnest Money Deposit (EMD) Rs. 36,000/- 

ii)Additional Earnest Money 

Deposit EMD 

The contractor should have to submit 
additional Performance S D as per 
detailed tender notice, clause 17.1. 

Initial Security Deposit  Rs.  36,000/- 

Cost of Tender Form  Rs. 2000 /-+Rs.360 /- GST (Not refundable) 

paid via online payment gateway mode only. 
Main tender document purchase 

& downloading 

Refer online schedule on portal 
http://mahatenders.gov.in             

Date and time for online bid 

data decryption and re-

encryption (technical and 

commercial) 

Refer online schedule on portal 
http://mahatenders.gov.in             
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Guidelines to Bidders on the operations of Electronic Tendering  Management 
System [ETMS] of Water Resources Department, http://mahatenders.gov.in  

            

2(A) Pre-requisites to participate in the Tenders processed by W.R.D. 

(i) Enrolment and Empanelment on  [ETMS]:- 

(a) Enrolment  on [ETMS]:- 

I. The Contractors interested in participating in the Tenders of Water 

Resources Department – processed using the ETMS will have to be 

Enrolled  on the ETMS   and have obtained  User ID. 

II. Contractors interested in participating in e-tendering system are 

required to enroll themselves with mahatenders.gov.in and should 

have digital signature certificate (DSC) registered with 

mahatenders.gov.in. 

III. After submission of application for Enrolment on the System, the 

Authorized Representative of the Service Provider will verify the 

information provided and will approve the Enrolment If the information 

is found to be complete and in order.  

    (b) Empanelment on [ETMS]:- 

I. For participating in Limited and Restricted tenders the registered 

vendors have to apply for Empanelment on the sub-portal of W.R.D.in 

an appropriate class of registration.  

II. After submission of application for Empanelment on the System, the 

respective officer from the W. R. D. will verify the information provided 

and will approve the Empanelment If the information is found to be 

complete and in order. 

(c) For any assistance on the use of ETMS  

III. The Contractors may obtain the necessary information on the process 

of enrolment and empanelment either from Helpdesk Support Team or 

may visit the information published under the link Enroll under the 

section E- Tendering Toolkit for Bidders on the Home Page of the 

ETMS. 
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(ii). Obtaining a  Digital Signature  Certificate (DSC):-  

a. Intending Tenderers should have valid class II/ III Digital Signature  Certificate 

(DSC) obtained from an approved Certifying Authority authorized by the Controller 

of Certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a DSC. 

b. In case of requirement of DSC, Intending Tenderers should go to 

http://mahatenders.gov.in and follow the procedure mentioned in the document 

Procedure for application of DSC. 

c. The DSC (Class – II or Class – III) is used to encrypt the data/ information and 

electronically sign the hash value during the Bid downloading & Hash Submission 

stage.  

d. The DSC is required to maintain the security of the Bid Data and also to establish 

the identity of the Contractor transacting on the System. 

e. In case during the process of preparing and submitting a bid for a particular 

Tender, the contractor loses his/her DSC (i.e. due to virus attack, hardware 

problem, operating system problem, etc.), he/she may not be able to submit the 

Bid online and the Department will not be responsible for that.  

f. Hence, the Users are advised to store his/ her DSC securely and if possible, keep 

a backup at safe place under adequate security to be used in case of need. 

g. In case of online tendering, if the DSC issued to an Authorized user of a 

Partnership Firm is used for signing and submitting a bid, it will be considered 

equivalent to a no objection certificate / power of attorney to that User to submit the 

bid on behalf of the Partnership Firm. The Partnership Firm has to authorize a 

specific individual via an authorization certificate signed by a partner / partners  of 

the firm (and in case the applicant is a partner, all other partners  if the same form 

shall authorize himself for DSC) to use the DSC as per Indian Information 

Technology Act, 2000. Unless the DSC is revoked, it will be assumed to represent 

adequate authority of the Authority User to bid on behalf of the Firm for the 

Tenders processed on the Electronic Tender Management System of Government 

of Maharashtra as per Indian Information Technology Act. 2000. 

h. Unless the DSC of this Authorized User will be binding on the Firm. It Shall be the 
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responsibility of Partners of the Firm to inform the Certifying Authority or sub 

Certifying Authority, if the Authorized User changes, and apply for a fresh DSC. 

The procedure for application of a DSC will remain the same for the new 

Authorized User. 

i. The Same procedure holds true for the Authorized Users in Private/ Public Limited 

Company. In this case, the Authorization Certificate will have to be signed by the 

Director of the Company or the Reporting Authority of the Applicant. 

j. For Information on the process of application for obtaining DSC, the Contractors 

may visit the section DSC on the Home Page of the ETMS .   

(iii) Recommended Hardware and Internet Connectivity :- 

a. Intending Tenderers should install the Mandatory Components available on the 

Home Page of http://mahatenders.gov.in     under the section Mandatory 

Components and make the necessary Browser Settings provided under 

section ‘Internet Explorer Settings’ 

b. To operate on the ETMS, the Contractors are recommended to use Computer 

System with at least 1 GB of RAM and broadband connectivity with minimum 

512 kbps bandwidth. 

(iv) Set up of Computer System for executing the operations on the ETMS .  

a. To operate on the ETMS of GOM, the Computer System of the Contractors is 

required to be set up. The contractors are required to install Utilities available 

under the section Mandatory Installation Components on the Home Page of 

the System.  

b. The Utilities are available for download freely from the above mentioned 

section. The contractors are requested to refer to the E-Tendering Toolkit for 

Bidders available online on the Home Page to understand the process of 

setting up the System, or alternatively, contact the Helpdesk Support Team 

on information/ guidance on the process of setting up the System. 

c. The Utilities are available for download freely from the above mentioned 

section. The Contractors are requested to refer to the E-Tendering Toolkit for 

Bidders available online on the Home Page to Understand the process of 

setting up the System, or alternatively, contact the Helpdesk Support Team 
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on information / guidance on the process of setting up the System. 

2(B) Steps to be followed by Contractors to Participate in the E-Tenders 

Processed by W.R.D. 

(i) Preparation of Online Briefcase :- 

a. All Contractors enrolled on the ETMS of GOM are provided with dedicated 

briefcase facility to store documents/ files in digital format. 

b. The Contractors can use the online briefcase to store their scanned copies of 

frequently used documents/ files to be submitted as a part of their bid 

response. 

c. The Contractors are advised to store the relevant documents in the briefcase 

during the Bid Downloading / submission stage. 

d. In Case, the Contractors have multiple documents under the same type (e.g. 

multiple work Completion Certificates) as mentioned above, the Contractors 

advised to either create a single [*.pdf ]file of all the documents of same type 

or compress the documents in a single compressed file in [*.zip] or [*.rar] 

formats and upload the same. 

e. It is mandatory to upload the documents using the briefcase facility. Therefore, 

the Contractors are advised to keep the scanned copies of original documents 

ready in their briefcase to ensure timely bid preparation. However he shall 

attach only required documents  

f. Uploading of documents in the briefcase does not mean that the documents 

are available to W.R.D.at the time of Tender Opening stage unless the 

documents are specifically attached to the bid during the online Bid 

Downloading Hash Submission stage as well as during Decryption and Re-

encryption stage. 

(ii) Purchase of Tender Documents 

 The Tender Documents (Tender form, conditions of contract, specifications and 

contract drawings, etc) can be purchased on the payment of Tender Fee Rs. 

2000/-+360/-GST (In words Two Thousand Three Hundred Sixty Rupees only) via 
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online gateway payment mode only in favour of Executive Engineer, Civil Works 

Maintenance  Division, Nashik as per the Tender Schedule.  

 (iii)  Download of Tender Documents:- 

The tenderer can download the Tender Document & participate in tendering 

process, only after entering the details of payment of Tender Fee on the e-

tendering portal of, GOM i.e. http://mahatenders.gov.in  

3 EXAMINATION OF DRAWING AND SITE CONDITIONS : 

(3.1) The tenderer shall in his own interest carefully examine the drawings, conditions 

of contract, specifications etc.  

(3.2) He shall also inspect the site and acquaint himself about the climate, physical and 

all other conditions prevailing at site, the nature, magnitude, special features,  

practicability of  the works, all existing and required means of communications 

and accesses to site, availability of housing and other facilities, the availability of 

labour, materials, Power & Water, space for labour’s camp, plant, stores and 

Godown  etc.  

(3.3) He shall obtain all necessary information as to the risk, contingencies and other 

circumstances, which may affect and influence the tender.  

(3.4) Should there be any discrepancy or doubt or obscurity as to meaning of any of 

the tender document or as to the instructions to be observed by him, he shall set 

forth in writing such discrepancies, doubts obscurity and submit the same to the 

Executive Engineer, Civil Works Maintenance  Division, Nashik for elucidation as 

soon as possible. 

(3.5) No claims on any of the above or any other factors will be entertained by the 

Government. 

(3.6) The tender submitted by the tenderer shall be based on the clarification, 

additional facility issued (if any) by the Department, and this tender shall be 

unconditional. The tender is liable to be rejected outright without giving any 

reason if the contractor has not given written confirmation (in technical env. no. 

1) that the system he is going to install is having the feature of Intelligent Video 

analytics - Motion & Intrusion detection with Real time notification at any remote 

location if network (Internet) is provided by the department. Conditional tender 

will be summarily REJECTED. 
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(3.7) All Intending Tenderers are cautioned that the tenders containing any deviation 

from the contractual terms and condition, specifications or other requirements, 

and conditional tenders will be treated as non responsive. 

(3.8) Tenderer should visit sites, before filling the tender. i.e. 

 (3.9 a)  Tenderer or his authorised person with authority letter duly signed should visit 

above mention locations, MERI site conditions carried out Geo Tagging and 

submit attested authority letter having date and time of visit mention on it in 

Drop Box at site Location.Tenderer or his authorised person who visited site 

location should give his identity to tender inviting officer or his authorized 

representative present at site location from 16/01/2023 to 20/01/2023 in 

working hours. 

(3.9 b )  Tenderer should submit above Geo tagging Certificate in envelope No. 01. 

Otherwise such tender should be consider as INVALID. 

 

4. EARNEST MONEY DEPOSIT (EMD):- 

(4.1) Earnest Money Deposit (EMD.) which should be paid of Rs 36,000/- in favour of 

via online gateway payment mode only. 

(4.2) Earnest Money in any other form or cash or cheques will not be accepted.  

(4.3) The amount of EMD will be forfeited, in case a successful contractor does not pay the 

amount of initial security deposit within the time specified as stipulated by the 

Executive Engineer, and complete the contract documents. In all other cases, EMD 

will be refundable. 

(4.4)    This earnest money amount shall not carry any interest whatsoever. The earnest 

money will be refunded (and Demand Draft if any, will be released) only after 

completion of all formalities in case the Tender is accepted or in case of expiry of 

validity of offer, when specially withdrawn by the tenderer. In the case of successful 

tenderers, the earnest money will be refunded after completion of contract 

documents and payment of security deposit as per the provisions made in para (ii) 

Security Deposit or converted into security Deposit if required. 

5  Manner of Submission :  

5.1 Uploading of Formats, Templates and Tender Documents:- 

(a) The Intending Tenderer shall prepare the Bids in the Templates provided online as 

part of tender. The Templates shall be either Documents based (in which the 
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Intending Tenderer is required to attach the relevant documents separately) or Forms 

Based (in which the Intending Tenderer is required to fill in the information in given 

Formats). 

(b) The required Documents (single document or a compressed file containing multiple 

document having size of each document not more than 5 MB) available in Brief Case  

shall be attached against each up loadable option in the Document Based Templates. 

The Information being filled in the Form Based Templates shall be encrypted using 

a valid class II / III DSC. The Formats/ Templates shall be uploaded in Envelope 

No.1 (Technical Bid) on the Portal http://mahatenders.gov.in. The tenderer must 

upload Minimum 10 (Ten) valid experience certificates of similar type of works. 

The first Envelope clearly marked as ‘Envelope No. 1’ shall contain the following 

documents. (Original Scanned Documents) 

 

(i) Scanned copy of payment of EMD payable to the Executive Engineer. Certificate of 

exemption for payment of earnest money shall not be accepted. The Contractor 

should furnish the EMD from the Bank Account in the name of his Firm Only. 

(ii) Scanned Copies of Original documents defining the constitution or legal status, 

place of registration under Partnership or Companies Act and principal place of 

business, written power of Attorney of the signatory of the Bid to commit the 

Bidder. Since it is the special work in the field of digital electronics which is related 

to surveillance and safety of the important premises of MERI,  bidder must upload 

Scanned copies of minimum 03 (Three) work done certificates duly signed by not 

below the rank of Executive Engineer rank of Water resources department, 

Maharashtra, indicating satisfactory installation of similar type of work (Security 

monitoring & supervision or remote surveillance systems in Water resources 

department, Maharashtra state in Envelope No.1.) The main components must be 

OEM (Original Equipment Manufacturer’s) & must upload MAF (Manufacture’s 

Authorization Form) of specified companies as per schedule C along with CE, BIS 

& FCC certifications.   

(iii)  Income Tax, PAN Card  and Income tax returns duly submitted  to income Tax 

Officer of the Circle, (or true copy thereof duly attested by a Gazetted Officer) valid 

on the date fixed for the receipt of tender for last five years along with balance 

sheet . and Turns over Certificate from the CA. 

(iv) Valid Goods & Services Tax Registration Certificate  

(v) Power of Attorney. (if required) 

(vi)  Professional tax clearance up to 31/ 03/ 2022 ( as given in the tender form)PTRC/ 

PTEC registration. 

(vii) The original copies of all documents required & submitted in envelope No.1 

shall be kept ready for verification at the time of opening of tender, if required. 

(viii) Duly filled ANNEXURE A ,B,C,D,E and H. 
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(ix)  Affidavit on Rs 500/- Stamp paper regarding completeness and correctness of 

documents in the prescribed Proforma vide Appendix M As per PWD Govt. 

Resolution No.127/2018/CST 127Dtd.  28.11.2018 

(x) Attested Geo Tagging Certificate on authorised Letter head of Tenderer in appendix 

N 

(xi)  Scanned copy of Original Manufacturer Authorization Letter from OEM 

(Original Equipment Manufacturer) of Approved makes for Camera & NVR 

along with Technical Compliance of Specifications for the CCTV Items, on 

OEM’s Letter Head. 

 

6.0     Method of applying: 

(i) If the application is made by a proprietary firm it shall be signed by the 

proprietor above his name and the full name of this firm with its current 

address. 

(ii) If the application is made by a firm in partnership it shall be signed by all the 

partners of the firm above their full typewritten names and current address or by 

a partner holding valid power of attorney by the firm for signing the application a 

certified copy of the partnership deed, and current address of all the partners of 

the firm shall also accompany the application. 

(iii) If the application is made by a limited company or a Department, it shall be 

signed by a duly authorized person holding the power of attorney for signing the 

application, in which case a certified copy of the power of attorney shall 

accompany the application. Such limited company or Department may be 

required to furnish satisfactory evidence of its existence before the pre-

qualifications awarded. 

 ONLINE Submission:- 

(i). Submission of online Tender Documents {uploading of Formats & 

Templates} (in Env. no1) and Tender Documents (in Env no 2)} shall be 

followed by Digitally Signed Bid Hashes (Seats) within the Tender Time 

Schedule (Key Dates) 

(ii) Then the Intending Tenderer is required to enter the date and encrypt the 

data using the DSC. 

(iii) The Hashes are the Thumbprint of electronic Data and are based on one – 

way algorithm. The Hashes establish the unique identity of Bid Data. 
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(iv) The Bid hash values are digitally signed using valid Class – II or Class – III 

DSC issued any Certifying Authority. 

(v) After the hash value of bid data is generated, the intending Tenderer cannot 

make any change / additions in his bid data. 

 

Note -  

(a) The Contractor uploads a single document or a compressed file containing 

documents against each upload able option. 

(b) The Hashes are the thumbprint data of electronic data and are based on one – 

way algorithm. The Hashes establish the unique identity of Bid Data. 

(c) The Bid Hash values are digitally signed using valid – Class II or Class III DSC 

issued any Certifying Authority. The Contractors are required to obtain DSC in 

advance    

(d) After the hash value of bid data is generated, the intending Tenderer cannot 

make any change / additions in his bid data 

(e) The Step by step procedure as per system requirement must be followed.   

7.  Dead line for Submission of Tender 

The Engineer-in-Charge may at his discretion extend the deadline for submission 

of tender by issuing an addendum in which case, all rights and obligations of the 

Government and Tenderers previously subjected to the original dead line shall 

therefore be subjected to new deadline as extended. 

8.  Close for bidding (Generation of Super Hash Values) :  

After the expiry of the cut off time of Bid Downloading and Hash Submission stage 

to be completed by the Intending Tenderer has lapsed, the Tender will be closed by 

the Tender Authority. The Step by step procedure as per system requirement must 

be followed. 

The Tender Authority from W.R.D. shall generate and digitally sign the Super Hash 

values (Seals). 

9.   Decryption and Re-encryption of Bids (Submitting the Bids online) The 

Intending Tenderers are expected to get themselves fully conversant with the 

GOM E-Tender System and latest changes therein. However brief details about E-

Tender System, it’s requirements, necessary procedure regarding purchase of 

Tender Forms, downloading of Tender Forms, Submission of Tender Documents, 

quoting offer etc, has been mentioned below. 

(9.1)  After the time for generation of Super Hash values by the Tender Authority from 

W.R.D. has lapsed, And After making online payment towards Fees of Service 

Provider, the Contractors are required to decrypt their bid data using their DSC 
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and immediately re-encrypt their bid data using the Public Key of the Tendering 

Authority. The Public Key of the Tendering Authority is attached to the Tender 

during the downloading period. 

 (9.2) At this time, the Intending Tenderer are also required to upload the files for which 

they generated the Hash Values during the Bid Downloading and Hash 

Submission stage. 

(9.3) The Bid Data and Documents of only those Intending Tenderer who have submitted 

their Bid Hashes (Seals) within the stipulated time (as per the Tender Schedule), 

will be available for decryption and re-encryption and to upload the relevant 

documents from Briefcase. 

(9.4)  The Step by step procedure as per system requirement must be followed. 

10.  Receipt of Tender After Deadline  

The Tenderer will have to carry out their respective tasks within the deadline 

defined in the Tender Schedule. 

11. Department will not be responsible, for non Enrolment and non Empanelment of 

ETMS, non submitting / uploading tender online due to failure of internet services, or 

power supply or any other unforeseen or foreseen reasons/causes what-so-ever. No 

claims on any of the above or any other factors in the regards will not be entertained.       

12.  Opening of Technical Bid (Envelope No. 1)  

(12.1) Tenders will be opened as per the Tender Schedule, in the presence of such 

intending Tenderers or his/ their authorized representatives who may be present 

at that time. 

(a) The Tendering Authority will first open the Envelope – I documents of all 

Intending Tenderer and after scrutinizing these documents will shortlist the 

Intending Tenderer who are eligible for Financial Bidding Process. The 

Shortlisted Tenderers will be intimated by e-mail. 

(b) The Contents in Envelope No. 1 will be verified by the Tender opening 

authority to check their validity as per requirements. If any particular document 

of any tender is either missing or does not meet the requirements as specified 

above then a note to that effect will be recorded by the tender opening 

authority at the time of  short listing of Envelope – 1 and the tenderer will be 

liable for Rejection. 

13.3.1 GENERAL DESCRIPTION: 

 The enclosed forms should be filled in completely and all questions should be 

answered. All information requested for in the enclosed forms should be 

furnished against the respective columns in the form. If any particular query is 

not relevant it should be stated as Not Applicable and only a dash reply will be 

treated as incomplete. Information in the application or any change(s) made in 

the prescribed forms will render the application to be rejected as non 
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responsive. 

.. 

13.3.2 All the information must be filled in English language only. 

13.3.3 Information and certificate(s) furnished along with the application form that 

vouch to the suitability, technical knowhow and capability of the applicant 

should be signed by the applicant. 

13.3.4 No further information will be entertained after submission of tender documents 

unless it is requested by the competent authority. 

13.3.5 The documents submitted in connection with the tender shall be treated as 

confidential and will not be returned. 

..13.4.1 If an applicant is judged to be unsound, he will be disqualified. 

13.4.2 Necessary information will be collected from the details furnished in the 

proforma and additional information may be called for at the discretion of the 

competent authority. 

            

A) GENERAL EXPERIENCE : 

                       B)   SIMILAR WORKS: 
   

13.5.1  MACHINERY AND EQUIPMENTS REQUIRED:- 

 As a prime contractor the applicant bidder should have the following minimum 

machinery. 

Sr. 
No. 

Type of Machinery 
Nos. of 
Mech. 

Required 

Mode of 
Availabilit

y 

1 2 3 4 

 ---NIL---  
 

  

 

 

13.5.2  : KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL- 

 As a prime contractor the applicant bidder should have the following 

TECHNICAL PERSONNELS working with him having the qualification 

mentioned below. 

 
Sr. No. Particular 

 ---NIL--- 

 

14. Opening of Financial Bid (Envelope No. 2)  

(14.1) The Envelope No. 2 of the tenderer whose Envelope No. 1 does not contain the 

specified documents or any of the specified document is missing or do not satisfy 

the requirements, such tenders will be rejected. The Envelope No. 2 of such tender 

shall not be opened and a note to that effect will be made online at the time of 

short listing of Envelope -1 

(14.2) After the analysis and scrutiny of documents and evaluation with respect to 
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Departmental Requirement is over, the Envelope No. 2 shall be opened as per 

tender schedule.   

(14.3) The Envelope No. 2 of Eligible Tenderers shall be opened serially. The percentage 

above or below over the estimated cost put to tender by the Department quoted by 

each Eligible Tenderers shall then be read out by tender opening authority and 

shall be reflected online for information of those present / participated.   

14.4 Tender Liable for Rejection.  

Tender is liable for outright rejection if on opening it is found that –  

(a) The Tenderer has not strictly followed the procedure laid down for 

submission of tender.  

(b) If the tender is CONDITIONAL 

(c)  If the Tenderer has quoted his offer anywhere else other than specified 

place provided.    

(d) The Tenderer has not uploaded the main tender documents or Failed to fill 

the templates as stated and if the tenderer has not uploaded the work done 

certificates for similar types of works carried out in water resources 

department signed by not less than Executive Engineer rank of Water 

Resources Department.    

(e) Any Corrections, modifications, additions, omission or any type of changes 

in main tender document is not permissible and if it is found at any stage the 

tender shall be rejected by forfeiting the Security Deposit. 

(f) If an applicant is judged to be unsound, he will be disqualified 

(g)    The information given is incomplete / misleading, false, such  

 application will therefore be considered as non-responsive & stand  rejected. 

(h) The record of poor performance such as abandoning work, not  properly 

completing contract, inordinate delays in-completion and financial failure, is 

noticed. 

 

  

15. The Contractor will have to sign the tender papers and the drawings according to 

which the work is to be carried out & upload the same as prescribed. He shall also 

have to give a declaration to the effect that he has fully studied the plans, 

specifications, local conditions and availability of labour and materials and that he has 

quoted his rates with due consideration to all these factors. 

16. The acceptance of the tender may be intimated to the Contractor / electronically or 

otherwise (even may be by e-mail) and either by the Officer competent to accept the 

tender or any authority in the department including Government and such intimation 

shall be deemed to be an intimation of acceptance of the tender given by the authority 

competent to accept the tender. 

17.1 ADDITIONAL PERFORMANCE SECURITY DEPOSIT : 

(As per WRD. Government Resolution (Marathi) Nivida 0417/(247/17)/MP dated 

30/11/2018 ) 

1. If the tenderer quotes the rate more than 1.0% below the estimated amount put to 



25 

Contractor Correction Executive Engineer 

tender then the contractors has to submit the detailed reasoning for the same with due 

planning to complete the work. The Engineer – in charge will verify this whether the work 

could be completed in the lowest offer (below the estimated amount put to tender) quoted 

and if the justification given by the tenderer is unsatisfactory, the offer quoted by the 

tenderer shall not be considered for further tender process.  

2. If the tenderer quotes the rate up to 10% below the estimated amount put to 

tender, the tenderer shall furnish the additional Performance Security Deposit in the form 

of Bank Guarantee or Demand Draft of amount up to 1% of the estimated amount put to 

tender (e.g. If offer quoted is (-) 1.0% to (-) 10%, the Performance Security deposit is 1% 

of the estimated amount put to tender) 

3. If the tenderer quotes the rate more than 10% up to 15% below the estimated 

amount put to tender, the tenderer shall furnish the additional Performance Security 

deposit in the form of Bank Guarantee or Demand Draft of amount up to 1% plus the 

equivalent % quoted below 10% of the estimated amount put to tender or minimum 

amount of Rs.1000/- (e.g. If the offer quoted is (-)14% the Performance Security Deposit = 

1% of the estimated amount put to tender up to (-) 10% + addition PSD as (14% - 10% =  

4% ) i.e. Total 1%+4%=5%. 

4. If the tenderer quotes the rate more than 15% below the estimated amount put to 

tender, the tenderer shall furnish the additional Performance Security deposit in the form 

of Bank Guarantee or Demand Draft of amount up to 1% plus the equivalent % quoted 

below 10% plus the equivalent 2% quoted below 15%  of the estimated amount put to 

tender or minimum amount of Rs.1000. (e.g. If the offer quoted is (-)19% the Performance 

Security Deposit = 1% of the estimated amount put to tender up to (-) 10% + addition PSD 

as (15% - 10% =  5% ) + addition PSD as [ 2x (19% - 15%) = 8% ] i.e. Total 

1%+5%+8%=14%. 

5. Lowest bidder (L-1) should be submit D.D/ B.G of Additional Performance Security 

Deposit in the office of the Executive Engineer, Civil Works Maintenance  

Division,MERI Nashik Tal. Nashik,  Dist- Nashik payable at Nashik. Within 2 ( Two ) 

days period from the last date of opening of Envelope 2 of the tender. 

6. If Lowest Bidder (L-1) is unable to submit D.D/ B.G of Additional Performance Security 

Deposit within the stipulated period of 02 days as stated herein above , the EMD of L-1 

shall be forfeited and the Second Lowest Bidder (L-2) will be invited with Condition that L-

2 should be ready to perform work  as per terms & conditions and the  offer quoted  (% 

below)  by the  Lowest Bidder L-1.  

5. a) The Additional Performance Security deposit in the form of Bank Guarantee or 
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Demand Draft of shall be in the Name of the Executive Engineer, Civil Works 

Maintenance  Division,MERI Nashik Tal. Nashik Dist Nashik payable at Nashik. 

b) The Bank Guarantee or Demand Draft shall be drawn from Nationalized Banks or 

the Schedule Banks. 

c) The Bank Guarantee or Demand Draft shall be valid for the period up to 1 month 

after the completion of Defect liability Period of the Work from the date of opening of 

envelope 2  

d) The Demand Draft shall mention the Bank’s MICR & ISFC Code Nos. 

e) After the opening of the tenders, the Executive Engineer, Civil Works 

Maintenance Division, MERI Nashik Tal. Nashik Dist Nashik will retain the Bank 

Guarantee/ Demand Draft of two lowest tenderers who are qualified during the evaluation 

of Envelope No.1  

f) In case, if the tenderer submits the false documents / Bank Guarantee /Demand 

Draft or the tenderer has not furnished any documents, Bank Guarantee / Demand Draft 

as per requirement, the Earnest Money of the tenderer shall be forfeited and the 

tenderer’s registration shall be suspended and tenderer shall be disqualified & prohibited 

from participation in any tender process of Water Resources Department for the period of 

next three year. 

7. The Executive Engineer, Civil Works Maintenance Division, MERI Nashik Tal. 

Nashik, Dist. Nashik payable at Nashik. will encash the Demand Draft submitted by the 

eligible tenderer before the issue of work order. 

8. After the satisfactory completion of the work as per the tender conditions by the 

Contractor, the amount of the additional performance security deposit submitted by him 

shall be released within the period of 3 months from the date of satisfactory completion of 

the work. 

18. SECURITY DEPOSIT:-  

(18.1) The Total Security Deposit to be paid by the contractor shall be 2% (Two Percent) 

of amount put to tender. 

 (18.2) The Successful tenderer shall have to pay, half of the Security Deposit preferably 

in the form Demand Draft of any nationalized or any Scheduled Bank drawn in 

favour of Executive Engineer, Civil Works Maintenance  Division,MERI Nashik 

payable at Nashik within 10 days of acceptance of tender, and the balance 
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security deposit will be recovered from running account bills at the percentage as 

shown in item (d) of the memorandum in printed B-1 form or as may be decided by 

the Executive Engineer during course of execution of the work looking to the 

position and circumstances that may prevail, whose orders will be final and binding 

on the contractor. 

(18.3)  The Security Deposit for the due performance of the contract shall be as detailed 

in the tender documents elsewhere. Fifty percent of the Security deposit will have 

to deposited within (10) ten days of the acceptance of the tender and the Balance 

Security Deposit will be recovered from the Running Bills at the rates as specified 

in the tender form on the cost of work as per CSR prevailing at the time of 

acceptance of tender. Amount of total security deposit to be paid shall be 2% (Two 

Percent) of the cost of work worked out as per Current D.S.R. of respective 

District. 

(18.4) In the event of the tenderer fails to pay cash security deposit within 10 days 

(unless extended in writing by the Superintending Engineer,) from the date of 

receipt of notice (sent by Registered Post) of acceptance of his tender, the amount 

of EMD shall be forfeited to Government and the acceptance of his tender, shall 

be considered withdrawn. Except that in the event of the notice of acceptance of 

the tender not being issued within 60 days of the date of opening of Envelope No. 

2 (financial bid). The tenderer shall have the option (to be intimated in writing in 

good time before the expiry of 60 days period) of withdrawing his tender, in which 

case the earnest money should be refunded in full. All the tenders shall remain 

open for acceptance for 60 days from the date fixed for opening of envelope No.2 

(financial bid) and thereafter until it is withdrawn by the tenderer by notice in writing 

as per condition No2 of the Memorandum on   

19. Income Tax:- 

Income tax @ 2.00 % and surcharge thereon or at the rates amended from 

time to time as intimated by competent Income tax authority shall be deducted 

from bill amount, whether measured bills, advance payment or secured advance. 

20.  GST-: 

               The tender rates are inclusive of all taxes and cesses excluding and         

GOODS and SERVICES Tax (GST). The bidder shall quote his offer considering 

all prevailing taxes excluding GST. As per the guide lines laid down in the 

Government of Maharashtra resolution No. Tender/ 0417/�.�- 247/मो�-1 Dated 

22 May 2018 of Water Resource Department, the provision made in Government 

Circular No.Sankirna-2017/CR-121(Part- II) Building-2, Dated 19.9.2017 of PWD 
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& the provision made in Government Circular No 0918/(�.�- 590/18)मो�-1 Dated 

13.11.2018.  The Contractor shall submit the relevant & duly certified documents 

in support of the payment of GST to the concerned Executive Engineer who on 

receipt of these documents will scrutinize it through the Divisional Accountant and 

reimburse the eligible amount for the GST. This condition will supersede all such 

relevant provision clauses regarding applicability of GST. The GST shall be paid 

to the Contractor as per the rate of GST during the period of work done. 

For GST the TDS of @ 2.00 % and surcharge thereon or at the rates 

amended from time to time as intimated by competent authority shall be 

deducted from bill amount, whether measured bills, advance payment or secured 

advance for GST. 

21. Insurance:-  

As per the Govt. Resolution No. FD/Insurance 1098/cess No. 28/98 dated 

19/08/1998 and Director of Insurance Maharashtra, Mumbai letter dated 26/04/2005. 

Contractor has to submit Govt. insurance policy before starting the work, failing to 

which an amount equivalent to (1%) one percent of the tendered cost will be recovered 

from the first Running Account Bill of this work. 

22 BUILDING & OTHER CONSTRUCTION WORKERS WELFARE CESS:- 

 Building & other Construction workers welfare cess @ 1% or at the rates amended 

from time to time as intimated by the competent authority of Building and other 

construction workers welfare Act, 1996 shall be deducted from bill amount, whether 

measured bill, advance payment or secured advance. 

23. The contractor whose tender is accepted is required to note that no foreign exchange 

will be released by the Department. 

24. The e-notice-inviting tender and any amendments to it shall form part of the tender 

agreement. 

25.  The Tender Authority is interested to make payment of contractor’s bill through ECS – 

N.E.F.T./R.T.G.S.  system. For this purpose contractor should open his Bank 

Account, having core banking facility only.( if possible) 

 26. TIME LIMIT:- 

The work is to be completed within time limit as specified in the Tender which shall 

be reckoned from the date of written order of commencing the work and shall be inclusive 
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of monsoon period. 

27. TENDER UNITS :- 

 The tenderer should particularly note that the unit mentioned in the schedule ‘B’ on 

which the rates are based. No changes in the units shall be allowed. In the case of 

difference between the rates written in figures and in words, the correct rate will be the 

one, which is lower of the two. 

28. CORRECTION :- 

 No correction shall be made in the tender documents. Any corrections that are to 

be made, shall be made by crossing the incorrect portion and writing the correct portions 

above with the initials of tenderer.  

29. TENDER ACCEPTANCE :-  

 Acceptance of tender will rest with the Executive Engineer, Civil Works 

Maintenance Division, Nashik who reserve the right to reject any or all tenders without 

assigning any reason thereof. The tenderer whose tender is accepted will have to enter 

into a regular B-1 agreement within 10 days of being notified to do so. In case failure on 

the part of tenderer to sign the agreement within the stipulated time, the earnest money 

paid by him shall stand forfeited to the Govt. and the offer of the tenderer shall be 

considered as withdrawn by him. 

30.  POWER OF ATTORNEY :- 

I. If the tenderer is a firm or company, they should in their forwarding letter mention 

the names of all partners together with the name of the person who holds the 

power of Attorney authorizing him to conduct all transactions on behalf of the 

body, along with the tender. 

II. The tenderer may in the forwarding letter mention any points he may wish to make 

clear but right is reserved to reject the same or the whole of the tenders if the 

same become conditional tender thereby.  

III. The contractor or the firms tendering for the work shall inform the Department if 

they appoint their authorized Agent on the work. 

IV. No foreign exchange will be released by the dept. for the purchase of plants and 

machinery for the work by the contractor.  
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V. Any dues arising out of contract will be recovered from the contractor as arrears of 

Land Revenue if not paid amicably. Moreover, recovery of Government dues from 

the contractors will be affected from the payment due to the contractor from any 

other Government works under execution with them.  

VI. All pages of tender document, conditions, specifications correction slips etc. shall 

be initialed by the tenderer. The tender should bear full signature etc shall be 

initialed by the tenderer. or his authorised power or Attorney holder in case of firm.  

VII. The Successful tenderers will be required to produce to the satisfaction of the 

specified concerned authority, a valid and concurrent license issued in his favour.   

31.   VALIDITY PERIOD: 

The offer shall remain open for acceptance for minimum period of 60 days from the date 

of opening of Envelope No. 2 (financial Bid) and thereafter until it is withdrawn by the 

contractor by notice in writing duly addressed to the authority opening the tender and sent 

by registered post. Acknowledgment due.   

32. The right is reserved to revise or amend the contract document prior to the date 

notified for the receipt of tender or extended date. Such deviations, amendment or 

extensions, if any, shall be communicated in the form of corrigendum, by letter and / or by 

notice in newspapers as may be considered suitable. 

33. The contractor(s) whose tender is accepted is required to note that no foreign 

exchange will be released by the Department.  

34. The tenderers, who do not fulfill all or any of the conditions or are incomplete in any 

respect are liable to summarily rejection.  

35. Right to reject any or all tenders without assigning reasons therefore is reserved. The 

acceptance of the tender lies with the Executive Engineer, Civil Works Maintenance 

Division, Nashik.  

36. The Notice inviting tender shall from part of the tender agreement.   

37. The successful tenderers will be required to produce to the satisfaction of the specified 

concerned authority, a valid and concurrent license issued in his favour under the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970 before starting the 

work. Failure to do so, acceptance of the tender shall be liable to be withdrawn and 

earnest money forfeited.   
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38. INSTRUCTION TO CONTRACTOR:-  

1. In  case the tenderer whose offer is found lowest is requested to negotiate and 

reduce the offer & If the contractor, does not respond within a period of 10 days 

the tender accepting authority without issuing any reminder the right to reject such 

tender. 

2. In case the contractor who is informed of acceptance of his tender, dose not remit 

the initial Security Deposit within a period of 10 days, the tender accepting 

authority reserves the right to forfeit the Earnest Money Deposit without issuing 

any reminder to take further action according to the tender provision.   

3. Clarification of  offer : The Tendered who quotes more than 1.0% below the 

estimated rates must submit an Additional Performance Security Deposits the 

form of demand draft/ Bank Guarantee from any Scheduled Bank/ Nationalised 

Bank having branches in Maharashtra in favour of the Executive Engineer, Civil 

Works Maintenance  Division, Nashik payable at Nashik.  as specified in 

Tender Data for the stipulated period Failing which the work order will not be 

issued to the Tenderer and all his deposits for this work will be forfeited to the 

absolute disposal of Government. 

   4. PROFESSIONAL TAX: 

Certificate of registration with the professional tax Officer of the district in form IA. 

Certificate of registration under section 5 (1) and 5 (2) of the Maharashtra 

Professions, Trades, calling and employment act 1975.)  

5. INSTRUCTIONS FOR SUBMISIONS OF ENVELOPE NO. 2 : 

Documents to be submitted in Envelope No. 2 shall conform to the instruction 

given below. 

i. CONTRACTOR TO INFROM HIMSELF FULLY : 

The tenderer shall be deemed to have fully acquainted him with the work and site 

conditions and carefully examined the special conditions, the specifications, 

schedules and drawings and shall be deemed to have fully informed himself 

regarding the local conditions. The tenderer shall also be deemed to have fully 

acquainted with the various leads and lifts involved in the works and materials of 

construction as well as shall be deemed to have fully acquainted with his own 

various quarries for construction materials, their availability and adequacy etc.  

ii. TENDERED RATE : 
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The tenderer should quote his offer in the form of percentage above or below the 

estimated cost, entered in Schedule ‘B’, at appropriate place in B-1 form both in 

figures as well as in words in English. In case there is difference between the 

percentage quoted as expressed in words and in figures, the percentage as 

expressed in words will be taken as correct irrespective of whether it is lower or 

higher than that expressed in figure. No. alteration in the form of tender and in 

schedule of quantities will be permitted. The percentage mentioned in the tender 

shall be taken as applying to all conditions of weather and will be inclusive of all 

taxes if any. The percentage should be written in words in   line only as far as 

possible. 

The amount  of all items  of part – I of Schedule  B with  percentage (+ or-) will be  

totaled  and this  will be considered  as the offer of the tenderer.  

iii. If the percentage  quoted by the tenderer is less than 90 % of the  updated 

estimated cost as stated at Sr. No. 5 Annex ‘A’ then the tenderer shall furnish his  

rate  analysis for  all items  costing Rs. 50,000/- ( Rs. Fifty Thousand  only) and 

above put to  tender in Envelope No.2 in   Justifications on the  workability 

reasonableness of the rates. Tenderer shall also submit additional information in 

the analysis of the rates wherever called for by the Department, without which the 

offer will not be considered. 

6. SIGNING OF TENDER DOCUMETS: 

The tender shall contain the name, residence and place of business of person or 

persons making the tender and each page of tender document including drawings, 

shall be digitally signed by the tenderer or signed, scanned & uploaded. 

The tender by partnership firm shall furnish the full names of all the partners in the 

forwarding letter. The letter shall be signed by the partner or by an authorised 

representative followed by the name and designation of the person signing. 

An attested copy of the partnership deed shall be furnished. Tender by Company 

shall be signed with the legal name of the company and signed by the persons 

authorised to sign in the matter. 

Whenever whether in the submission of the tender or later, in other matters the 

signatures are made by one person on behalf of the company the tenderer shall 

supply an attested copy of the power of attorney. 

Witnesses shall be persons of status and probity and their names, occupations and 

addresses shall be stated below their signatures. All signatures shall be dated. The 

tender is also liable to be rejected outright if while submitting 

i. The tenderer proposes any alteration in the in the time allowed for carrying out the 

work, in any other or all the conditions. 

ii. Any of the pages of tender are removed and / or replaced. 
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iii. The percentages are not entered in ink, both in figures and in words by the 

tenderer in ‘B-1’ form.  

iv. Any erasures are made by the tenderer in the tender. 

v. All corrections and additions or pasted slips are not signed by the tenderer and 

vi. Tender in the case of firm, each partner or the person holding the power of attorney 

authoring him to do thereof does not sign or the signature is not attested by a 

witness in B -1  tender form at the space provided for the purpose. 

7. ACCEPTANCE OF TENDER: 

Acceptance of tender will rest with the authority, as indicated in Annex. ‘A’ of this 

Section, who reserves the right to reject any or all tenders without assigning any 

reasons. The acceptance of tender may be intimated to the contractor by letter. 

Such intimation shall be deemed to be an intimation of acceptance of tender. The 

tenderer whose tender is accepted will have to complete the contract form within 

10 days of being notified to do so and shall abide by all the rules and regulations 

and special conditions enumerated therein or attached herewith. In the event of 

failure of the tenderer to sign the agreement within the stipulated time, the earnest 

money including Additional Performance Security Deposit if any, paid by him shall 

be liable to be forfeited to Department and the acceptance of the tender shall be 

liable to be considered as withdrawn. In that event the work will be awarded to next 

or any other contractor as Department may decide. 

8. COMPLETION OF TENDER DOCUMENT: 

While completing tender documents, the contractor must invariably complete 

appendices included in the tender documents giving correct information. However 

this information shall have to be submitted by the contractor in the prescribed 

formats separately in Envelope No. 1 as per provisions of paragraph 7 of the 

Detailed Tender Notice. 

9. LANGUAGE: 

The language of all correspondence regarding this work shall be English only. 

10. LICENSE UNDER CONTRACT LABOUR (REGULATION AND ABOLITION) ACT 

1970 

10.1 The successful tenderer should produce to the satisfaction of the competent 

authority accepting the tender a valid and current license issued in his favour under 

the provisions of contract Labour (Regulation and Abolition) Act, 1970 and the 

Maharashtra Contract Labour (R & A) Rules 1971, before signing the contract. On 

failure to do so acceptance of the tenderer will be withdrawn and also the earnest 

money and additional earnest money deposit, if any, will be forfeited to 

Department. The contractor shall submit the certified copy of registration certificate 

under ESIS and PF Act before payment of first RA bill is made. 

11. TIME LIMIT:-The time limit for the completion of the work is as prescribed  
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in Annex-A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GOVERNMENT OF MAHARASHTRAGOVERNMENT OF MAHARASHTRAGOVERNMENT OF MAHARASHTRAGOVERNMENT OF MAHARASHTRA    

CERTIFICATE CERTIFICATE CERTIFICATE CERTIFICATE ––––    AAAA 

(Note All the details must be filled in strike out the item which is not  applicable to the tender ) 

Place  

Date 

Certified that 

1. I/(we) have not been awarded any contract for the construction of Road and allied 

works under the Superintending Engineering, Maharashtra Engineering Research 

Institute MERI Nashik -as on -------------------- (date of opening of the subject tender). 

2. I/ (we) have been awarded the following contract (s) for the construction of Road and 

allied works under the Superintending Engineering, Maharashtra Engineering 

Research Institute MERI Nashik  as on -------------------------- (date of opening of the 

subject tender) 

Name of work- 

            Estimated cost put to tender-  
 

           Contract No. and Date of work order:- 

 

Contract Amount                     Amount of work executed to date 

Name of Division – Civil works Maintenance Division MERI Nashik 
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Name of Circle- Superintending Engineering, Maharashtra Engineering Research 

Institute MERI Nashik  

             Name of Region- DIRECTOR GENERAL DTHRS (W.R.D.) 

          MAHARASHTRA ENGINEERING  RESEARCH  INSTITUTE         Nashik. 

I/ (we) have tendered for  the following work of             under the superintending 

Engineering, Maharashtra Engineering Research Institute MERI Nashik  

3. as on -------------------------- (date of opening of the subject tender) and my offer is the 

lowest responsive offer. 

 Name of work:-  

Tendered Amount     

 

                                                                             Signature of the Contractor 
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ANNEX – A (SECTION - I) – 

DETAILED TENDER NOTICE, INFORMATION AND INSTRUCTIONS 

DESCRIPTION OF THE PROJECT :     MERI Building & Premises  

B) STATUS OF THE PROJECT.  work completed 

C) CLIMATIC CONDITIONS :        There are humid climatic conditions.    

D) SCOPE OF THE WORK :  -        

1. DETAILS OF WORK :- (Para 1,2,3,5 of Detailed Tender Notice.) 
 

1.1 Name of work : Providing, fixing, installation, commissioning of 
latest  advanced specialized Wi-Fi /Wired 
Transmission control based security   
monitoring & supervision system with smart 
intelligent  interface connectivity along with all 
required software, hardware, electronics works 
& alternative      power backup etc. complete at  
Meri premises, Nashik. 

1.2. Estimated Cost  35,17,320/- 

1.3 Earnest Money (EMD)  36,000/- 

1.4 Security Deposit. 72,000/- 

 I) Initial 1%  36,000/- 

 ii) Through R.A.Bills.1% 36,000/- 

1.6 Period of completion of 

work: 

3 months including monsoon 

   

2. INFORMATION FOR OBTAINING PQ DOCUMENTS, TENDER PAPERS AND ITS 

SUBMISSION    

 2.1 Name and address of the Executive 
Engineer-in-charge of work issuing tender 
papers and in whose name earnest money 
and security deposit is to be pledged.  

- Executive Engineer, 

Civil Works Maintenance 

Division MERI, 

Nashik 

 Period for issue of tender document.  

 Time and date of submission of dully filled 

tender document 

As per e-tender 

schedule 

 Name and address of the officer receiving 

tender document. 

 Executive Engineer, 

Civil Works Maintenance 

Division MERI, 

Nashik 

2.2 Period for issue of blank tender forms As per e-tender 

schedule 
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2.3 Cost of Blank tender form  Rs. 2000/-+ 360/- GST 

2.4 Extra Cost if tender papers/ bid capacity 

prequalification documents required by post 

(for each) 

N. A. 

2.5 Time and date of submission of tenders  As per e-tender 

schedule  

2.6 Name and address of the officer receiving 

and opening the tender document  

Executive Engineer, 

Civil Works Maintenance 

Division MERI, 

Nashik 

2.7 Time & Date of opening of tenders As per e-tender 

schedule 

2.8 The name of authority for accepting the 

tender  

Executive Engineer, 

Civil Works Maintenance 

Division MERI, 

Nashik 

3. WORK  AND SITE CONDITIONS :[Para 1.1.0, 1.2.0, 1.3.0 and 1.5.0 of 

Section – I, General Specifications Vol. II] 

3.1 Location -                    MERI 

3.2 Nearest Railway Station -  Nashik Road 

3.3 Nearest Airport                - Ozar 

3.4 Roads                              - Nashik Dindori Road 

3.5 Nearest Telephone and Telegraph 

facility 

Makhmalabad Exchange 

MERI Post Office 

3.6 Nearest Petrol and diesel Pump Reliance Petrol Pump,RTO Corner 

3.7 Position of land Acquisition  Land Acquired. 

4.0 PERIOD OF COMPLETION AND PROGRAMME  OF WORK: 

[Para 13 of Special Conditions of Contract] 

4.1 Period of Completion – 06 (Six) Months      

  

5 Updated estimated cost of the work based  
upon  Schedule of Rates for the year when  
tenders were invited (Clause 38 of Section 
IV (I) Conditions of Contract)  

   

       Rs. 35,17,320/-                       

6.0 Earnest Money / security deposit (Para 8  
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(I) and (ii) of Detailed Tender Notice) 

6.1 E. M. D.         Rs 36,000/- 

6.2  Initial Security Deposit          Rs 36,000/- 

6.3 If EMD / Performance Security Deposit / 

Security  Deposit is in the form of Demand 

Draft, it should be Drawn on 

   Any Schedule/ Nationalized   

Bank Situated in State of         

Maharashtra 

6.4 Name of Executive Engineer-in-charge of 

the work in whose name Demand Draft is to 

be drawn 

 Executive Engineer 
Civil Works maintenance  

Division, MERI, Nashik 

7.0 Price Variation Information        

(Vide para 33 of Special Conditions of Contract) 

Govt. Of Maharashtra PWD No. CAT/06/04/148 Build.-2 Mum.-2 Date. 
16.5.2005              

S.No. Component Center / Place Percentage 

1  Fuel Component Nashik 0.00 % 

2 Labour Component Nashik 0.00% 

3 Material Component Nashik 0.00% 
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BBBB----1 TENDER FORM1 TENDER FORM1 TENDER FORM1 TENDER FORM    

PERCENTAGE RATE TENDER & CONTRACT FOR WORKSPERCENTAGE RATE TENDER & CONTRACT FOR WORKSPERCENTAGE RATE TENDER & CONTRACT FOR WORKSPERCENTAGE RATE TENDER & CONTRACT FOR WORKS    

CIRCLE  : As stated in Annexe A of Section I Detailed             

 Tender Notice. 

DIVISION :  

 General Rules and Directions for the Guidance of Contractors. 

1. All works proposed to be executed by contract shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the Executive 

Engineer and signed by the Executive Engineer. 

This form will state the work to be carried out as well as the date for 

submitting and opening tenders and the time allowed for carrying out the 

work, also the amount of the earnest money and additional earnest money if 

required to be deposited with the tender, and the amount of the security 

deposit and additional security deposit if required to be deposited by the 

successful tenderer and the percentage if any, the be deducted from bills. 

Copies of the specifications, designs and drawings estimate rates, scheduled 

rates and any other documents required in connection with the work shall be 

signed by the Executive Engineer for the purpose of identification and shall 

also be open for inspection by contractors at the office of the Executive 

Engineer during office hours. Where the works are proposed to be executed 

according to the specifications recommended by a contractor and approved 

by a competent authority on behalf of the Department such specifications with 

designs and drawings shall form part of the accepted tender. 

2. In the event of the tender being submitted by a firm, it must be signed by each 

partner thereof, and in the event of the absence of any partner, it shall be 

signed on his behalf by a person holding a power of attorney authorizing him 

to do so. 

2A. i) The contractor shall pay along with the tender the sum as stipulated in 

Annexe ‘A’ to Section ‘I’ as and by way of earnest money. The contractor may 

pay the said amount by forwarding along with  the tender, Department cash 

receipt or demand draft drawn on bank and in favour of the Executive 

Engineer as indicated in Annexe. ‘A’ of Detailed Tender Notice. 

 ii) The contractor shall also enclose irrevocable bank guarantee of sum as 

stipulated in Annexe ‘A’ Sr. No. 1.3.1 if his offer is less than 10% of the 

updated estimated cost as sated at Sr. No. 5 of Annexe ‘A’ The said amount 

of earnest money shall not carry any interest whatsoever. 

 iii) If, after submitting the tender, the contractor withdraws his offer, or modifies 

the same, or if after the acceptance of his tender the contractor fails or 

neglects to furnish the balance of security deposit without prejudice to any 

other rights and powers of the Department hereunder or in law. Department 

shall be entitled to forfeit the full amount of the earnest money and the 

additional earnest money deposited by him. 

 iv) In the event of his tender not being accepted, the amount of earnest money 

deposited by the contractor shall, unless it is prior thereto forfeited under the 

provision of sub-clause (iii) above, be refunded to him on his passing receipt 

therefor. 
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3. Receipts for payments made on account of any work, when executed by a 

firm, should also be signed by all the partners except where the contractors 

are described in their tender as firm, in which case the receipt shall be signed 

in the name of the firm by one of the partners or by some other person having 

authority to give effectual receipts of the firm. 

4. Any person who submits a tender shall fill up usual printed form stating at 

what percentage above or below the rates specified in schedule B 

(memorandum showing items of work to be carried out) he is willing to 

undertake the work. The person who submits the tender shall also fill up 

printed form of schedule ‘B’ Part –ll.  Anticipated Additional items as foreseen 

by the tenderer shall mention item wise quantity, rate and amount as 

assessed by him. However the percentage above or below the rates specified 

in Schedule ‘B’ (Memorandum showing items of works to be carried out) he is 

willing to undertake the work, shall applicable only for the items, rates and 

quantities   stipulated   in   Schedule  ‘B’  Part – l. Only one percentage on all 

the estimated rates shall be mentioned. Tenderers who propose any 

alteration except in connection with Schedule ‘B’ Part – ll Anticipated 

additional items as foreseen by the tenderer in the works specified in the said 

form of invitation to the tender or in the time allowed or carrying out the work 

or which contain any other conditions of any sort other than those specified in 

this tender documents will be liable to rejection. No printed form of tender 

shall include a tender for more than one work but if contractor who wishes to 

tender two or more works they shall submit a separate tender for each. 

Tenders shall have the name and number of the work to which they refer, 

written outside the envelope. 

5. The Officer indicated in Annexe. ‘A’ to Section I – Detailed Tender Notice or 

his duly authorised assistant shall open tender in the presence of contractors 

who have submitted tenders or their representatives who may be present at 

the time and he will enter the amounts of the several tenders in the 

comparative statement in a suitable form. In the event of tender being 

accepted, the contractor shall for the purpose of identification, sign copies of 

the specifications and other documents mentioned in Rule. 1. In event of 

tender being rejected the competent officer shall refund the amount of the 

earnest money deposited by the contractor, on his giving a receipt for the 

return of money. 

6. The officer competent to dispose of the tenders shall have right of rejecting all 

or any of the tenders.  

7. No receipt for any payment alleged to have been made by a contractor in 

regard to any matter relating to this tender or the contract shall be valid and 

binding on Department unless it is signed by the Executive Engineer. 

8. No materials of any type required for the work shall be supplied by the 

Department. All the work shall be executed by the tenderer with contractors 

own material (s).  The memorandum of work to be tendered for shall be filled 

in and completed by the office of the Executive Engineer before the tender 

form is issued. If a form issued to an intending tenderer has not been so filled 

in and completed he shall request the said office to have this done before he 

completes and delivers his tender. 
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9. All work shall be measured net by standard measure and according to the 

rules and customs of the Department and without reference to any local 

custom. 

10. Under no circumstances shall any contractor be contractor be entitled to claim 

enhanced rates for items in this contract. 

11. All corrections, additions or pasted slips should be initialed. 

12. The measurements of work shall be taken according to the usual methods in 

use in the Department and proposals to adopt alternative methods will be 

accepted.  

The Executive Engineer’s decision as to what is the usual method in use in 

the Department will be final.  

13. The tendering contractor shall furnish a declaration along with the tender 

showing all works for which he has already entered  into contract, and  value 

of the work that remains to be  executed  in each case on the date of 

submitting the tender. 

14. Every tenderer shall submit along with the tender information regarding the 

income tax the reference to the number of the assessment year and a valid 

income tax clearance certificate.  

15. In view of the difficult position regarding the availability of foreign exchange no 

foreign exchange would be released by the Department for the purchase of 

plant and machinery required for the execution of the work contracted for. 

16. The contractor will have to construct shed for storing controlled and valuable 

material at work site, having double locking arrangement. The materials will 

be taken for use in the presence of the Department person. No materials will 

be allowed to be removed from the site of works, without prior permission of 

Engineer-in-charge.  

17. Successful tenderer will have to produce to the satisfaction of the accepting 

authority a valid and current license issued in his favour under the provision of 

Contract Labour (Regulation and Abolition Act, 1970) before starting work, 

failing which acceptance of the tender will be liable for withdrawal and earnest 

money will be forfeited Department. 

18. The contractor shall also give the list of machinery in their possession which 

they propose to use on the work.  
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B-1 TENDER FORM 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORK 

Tender for works 

1. I/ We hereby tender for the execution for the 

GOVERNMENT OF MAHARASHTRA (here-

in-before and here-in-after referred to as 

Department) of the work specified in 

memorandum as enclosed within the time 

specified in such memorandum at 

*……………….% …………… … … 

………………….. …………….percent below / 

above the estimated rates entered in 

Schedule ‘B’ Part-I and AT PAR with the 

rates entered in Schedule ‘B’ Part – II 

(memorandum showing items or work to be 

carried out) and in accordance in all respects 

with the specifications designs, drawings and 

instructions in writing referred to in Rule 1 

hereof.  

* In figures as well as in 

words. 

2. I/We agree that the offer shall remain open 

for acceptance for a minimum period of 120 

days from the date fixed for opening the 

same and thereafter until it is withdrawn by 

me/us by notice in writing duly addressed to 

the authority opening the tenders and sent by 

registered post AD or otherwise delivered at 

the office of such authority. Demand Draft 

on…………………………………. A 

scheduled Bank or cash Chalan of 

Department /Bank of Maharashtra. In respect 

to the sum of Rs.------------  in words Rs. -----

-------------------------------------------  

representing the earnest money is herewith 

forwarded.. The performance security 

deposit in the form of Demand Draft as 

required in view of the quoted rates are more 

than 1.0% below the estimated amount put to 

tender is also enclosed. The amount of 

earnest money, performance security deposit 

shall not bear interest and shall be liable to 

be forfeited to the Department should I/We 

fail to (i) abide by the stipulation to keep the 

offer open for the period mentioned above or 

(2) sign and complete the contract 

documents as required by the Engineer and 

furnish the security deposit and additional 

security deposit if any as specified in item (e) 

and (f) of the memorandum enclosed within 

the time limit laid down in clause (1) of 

 * Amount to be 

specified in words and 

in figures. 
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Conditions of contract. The amount of 

earnest money may be adjusted towards the 

security deposit or refunded to me/us if so 

desired by me/ us, in writing, unless the 

same or any part thereof has been forfeited 

as aforesaid. 

3. Should this tender be accepted I/We hereby 

agree to abide by and fulfill all the terms and 

provisions of the conditions of Contract 

included in this booklet so far as applicable 

and in default thereof to forfeit and pay to 

Department the sum of money mentioned in 

the said conditions. 
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MEMORANDUM 

a] General Description:            

b] Estimated cost Rs 35,17,320/- 

c] Earnest money(EM)  
Rs. 36,000/- In the form of online 
gateway payment  
 

d] Performance security deposit [if 
required as specified in Para  
17.0 in the form of Demand]. 

 As per Para 17.0 

e] Security Deposit (SD)  

 i] Initial 1 % Rs.36,000/- of D.D 
From any Nationalized or schedule  Banks 
branch situated in State of Maharashtra. 

  ii]To be deducted from bills 1 %       

f] Additional SD [if required as 
specified in Para  9 (I) (b) in the 
form of Bank Guarantee] 

    Rs. 

 Total Rs. /- 

g] Percentage, if any, to be 
deducted from bills so as to 
make up the total amount 
required as security deposit by 
the time, half the work as 
measured by the cost is done. 

 

h] Time allowed for the work from 
date of written order to 
commence 

03 (Three) Calendar months 

(including monsoon) 

*……………………………  
signature of contractor 
Address 
Dated the ……. Day of ……..  

*……………………………  
signature of witness 
Address 
Occupation 

 
 
The above tender is hereby accepted by me for and on behalf of the Department. 
 
Date   day of    2023    Signature of the Officer by whom accepted. 

• To be filled by tenderer. 
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ANNEXURES   
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ANNEXURE 'A' 

 

DETAILS OF WORKS OF SIMILAR TYPE AND MAGNITUDE CARRIED 

OUT BY THE TENDERER 

Sr. 

No 

Name of work Place Tendered 

cost Rs. In 

lac.  

Time in 

months which 

completed 

Dated of 

completion 

Principal 

features. 

1 2 3 4 5 6 7 
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ANNEXURE 'B' 

 

DETAILS OF OTHER WORKS TENDERED FOR AND IN HAND ON THE 

DATE OF SUBMISSION OF TENDER 

Sr. 

No 

Name 

of 

work 

Place Work in Hand Works tendered from Remarks 

Tendered 

cost Rs. 

in lac 

Cost of 

remaining 

work Rs. 

in lac 

Anticipated 

date of 

completion 

Estimated 

cost Rs. 

in lac 

Date by 

which 

decision 

is 

expected 

Stipulated 

date of 

period of 

completion 

1 2 3 4 5 6 7 8 9 10 
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ANNEXURE 'C 

 

DETAILS OF TECHNICAL PERSONNEL WITH THE CONTRACTOR 

 

Sr. 

No. 

Description Name Length of 

the service 

in the firm 

Qualificati

on 

Professional 

experience and 

details of works 

carried out 

Remark 

1 2 3 4 5 6 7 

1) Project Manager      

2) Works Manager       

3) Engineers 

(Electronics) 

     

4) Supervisors      

 (Note : If there is no technical personnel with your firm please give details how can 

your firm manage the same in remark column) 
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ANNEXURE 'D' 

DETAILS OF PLANTS & MACHINARY IMMEDIATELY AVAILABLE 

WITH THE TENDERER FOR USE ON THIS WORK 

Sr. 

No

. 

Name of 

equipment 

No. of 

unit 

Kind and 

made the 

firm 

Capacity Age and 

condition 

Present 

Location 

Remark 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

(Note : If no machinery is available with the firm please give details how your firm will manage 

the same.) 
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STATEMENT NO.2 

 

 Statement for value of ‘B’ i.e. value of existing commitments and ongoing 

work/works to be completed in the period stipulated for completion of the work in the 

present tender. (All certificates regarding this will be required countersigned by 

engineer-in-charge not below the rank of Executive Engineer. 

 

Sr. 

No. 

Name of Works 

commitment 

Year of 

commencement of 

work 

Amount of 

contract 

Rs. In 

Lakhs 

Expected 

balance 

cost as on 

date……       

Rs. In 

Lakhs 

Value of 

work yet to 

be 

completed 

1 2 3 4 5 6 
 

 

 

1. 

 

 

 

2. 

 

 

 

3. 

 

 

 

 

Total ........ 

 

 

 Certified that the above information is true and correct to the best of my 

knowledge and belief. 

 

Signature of the Contractor 
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 ANNEXURE    ‘E‘E‘E‘E’’’’    

DECLARATION OF THE CONTRACTORDECLARATION OF THE CONTRACTORDECLARATION OF THE CONTRACTORDECLARATION OF THE CONTRACTOR 

 

1. I/We __________________________________________Contractor (s) here by 

undertake that I / We shall pay the labourers engaged on the work as indicated  

Annexure A to Section I – Detailed Tender Notice, wages as per Minimum Wages Act, 

1948 and amendments thereto applicable to the zone in which work lies and act 

accordingly, l/we also undertake to abide by the various laws in fore and extend 

necessary facilities and amenities to the staff and workers employed by me / us. 

2. l/ we hereby declare that / We have made myself/ ourselves thoroughly conversant 

with the local conditions regarding all materials and labour on which / We have bided 

my / our rates for this work. The specifications of this work have been carefully studied 

and understood by me/ us before submitting this tender. 

3. I/We hereby declare  that all leads charges,  lift charges etc.  for all construction  

material are  included in my / our tender rate and I/we will not demand any extra 

charges  on this account. 

4. I/We undertake  to use only the best  material  approved  by Executive Engineer, Civil 

Works Maintenance  Division, Nashik or his duly authorized assistant before  starting  

the work  & to abide by his decision. I also undertake that  I/we take full  precaution to  

complete  the work without  disturbing  existing  structure.  

 

      Signature of the Contractor....    
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ANNEXURE    ‘‘‘‘FFFF    

MODEL FORM OF BANK GUARANTEE BOND  

1. This deed of Guarantee is made on the -----------------------------------------------------------

by --------------------------------------------- having his head office at the 

……………………… (hereinafter called the said contractor (s) from the demand 

under the terms and conditions of an agreement dated ------------------------ made 

between ----------------------and ------------------- for --------------- (hereinafter called ‘the   

agreement’) of additional security deposit for the due fulfillment by the said contractor  

of the terms and conditions contained in the said agreement. On production of bank 

guarantee for Rs. ---------------(rupees ----------------------------------------------------------------

--only) we, --------------- ----------------- )(hereinafter referred to as ‘the bank’) at the 

request of --------------------------(contractors) do hereby undertake to pay to the W.R.D.  

Department, hereinafter referred to as Department, an amount not exceeding Rs. ------

-------------- against any loss or damage caused to or suffered or would be caused to or 

suffered by the Department by reasons of any breach by the said contractor(s) of any 

of the terms or conditions constrained in the said agreement. 

2. We ------------------------------(indicate the name of bank) do hereby undertake to pay 

amount due and payable under this guarantee without any demand, merrily on a 

demand from the government stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the government by reason of 

breach by the said contractor (s) of any of the terms or conditions contained in the said 

agreement or any reason of the contractor (s) failure to perform the said agreement, 

any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the bank under this guarantee, shall be restricted to an amount not 

exceeding Rs. -------------------------- 

3. We undertake to pay to the government any money so demanded notwithstanding any 

dispute or disputes raised by the contractor (s) / supplier (s) in any suit or proceeding 

pending before any court or tribunal relating there to our liability under this present 

being absolute and unequivocal. the payment so made by use under this bond shall be 

a valid discharge of our liability for payment thereunder and the contractor (s) / supplier 

(s) shall have no claim against us for making such payment. 

4. We-----------------------------------(indicate the name of bank) further agree that the 

guarantee herein contained shall remain  in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continue to 

be enforceable till all the dues of the Government under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till office / 

Department, of ---------------------------------------------------------------------------------------------

--------------------------------------(indicate the name of Administrative Officer.) certificate 
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that the terms and conditions of the said Agreement have been fully and properly 

carried out by said the contractor (s) and accordingly discharges this guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before 

the ----------------------------------------------we shall be discharged from all liability under 

this guarantee thereafter. 

5. We-----------------------------------------------------(indicate the name of bank) further agree 

with the Department that the Department shall have the fullest liberty without our 

consent and without affecting in any manner our obligations here under to vary any of 

the terms and conditions of the said Agreement or to extend time of performance by 

the said contractor (s) from time to time or to postpone for any time or from time to 

time any of the powers execrable by the Department against the said contractor (s) 

and to for or enforce any of the terms and condition relating to the said agreement and 

we shall not be relived from our liability by reason of any such variation or extension 

being granted to the said contractor (s) or for any forbearance, act or commission on 

the part of the Department or any indulgence by the Department to the said contractor 

or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the in the change in the constitution of the Contractors(s) / Suppliers.   

7. We-----------------------------(indicate the name of Bank) lastly undertake not to revoke 

this guarantee during its currency except with the previous consent of the Department 

in writing.  

 Dated the ---------------------------- day of --------------------------------20  

for--------------------------------------------------- 

               (Indicates the name of Bank.) 
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ANNEXURE    ‘‘‘‘GGGG    

INDENTURE FOR SECUREINDENTURE FOR SECUREINDENTURE FOR SECUREINDENTURE FOR SECURED ADVANCESD ADVANCESD ADVANCESD ADVANCES 

(For use in cases in which the contract is for finished work and the Contractor has entered into 

an Agreement for the execution of a certain specified quantity of work in a given time) 

THIS INDENTURE MADE the ------------- day of -----------between -------------------(hereinafter 

called ‘the contractor’ which expression shall where the context so admits or implies be 

deemed  to include his executors, administrators  and  assigns) of the one part and The 

Executive Engineer, 

Civil Works Maintenance Division MERI, 

Nashik (hereinafter called as the Department which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part.   

 WHEREAS by an agreement dated ---------------------- (hereinafter called ‘the said 

Agreement’) the Contractor has agreed. AND WHEREAS the Contractor has applied to the 

Department that he be allowed advances on the security of materials absolutely belonging to 

him and brought by him to the site of the works, the subject of the said Agreement for use in 

the construction of such of the works as he has undertaken to execute at rate fixed for the 

finished work (inclusive of the cost of material and labour and other charges.) 

AND WHEREAS the Department has agreed to advance to the Contractor the sum of Rupees 

--------------(in words, Rupees -------------------------------------------------------------------) on the 

aforesaid security and has reserved to himself the option of making any further advance or 

advances on security of aforesaid nature the quantities and other particulars of the materials 

on the security of which the advance or advance are made being detailed in Part-II of the 

running account bill for the said works, signed at the time being by the Contractor on. 

NOW THIS INDENTURE WITNESS that in pursuance of the said Agreement and in 

consideration of the sum of Rs. --------------- on or before the execution of these presents paid 

to the Contractor by the Department (the receipt whereof the Contractor booth hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid, the 

Contractor does hereby convenient ant agree with the Department and declare as follows: 

1. That the said of Rs. ----------------- so advanced by the Department to the Contractors 

as aforesaid shall be employed by the Contractor in or towards expediting the 

execution of the said works and for non other purpose whatsoever. 

2. That the materials detailed in the said running account bill which have been offered to 

any accepted by the Department as security are absolutely the Contractor’s own 

properly and free from encumbrances of any kind and the Contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property, and free from encumbrances of any kind and the 
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Contractor indemnifies the Department against all claims to any materials in respect of 

which an advance has been made to him as aforesaid. 

3. That the materials detailed in the said running account bill and all other materials on 

the security of which any further advance or advances may hereafter be made as 

aforesaid (hereinafter called ‘the said materials’) shall be used by the Contractor solely 

in the execution of the said works in accordance with the directions of the Divisional 

Officer, Division (hereinafter called ‘ the Divisional Officer’) and in the terms of the said 

Agreement. 

4. That the Contractor shall make at his own cost all necessary and adequate 

arrangement for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid, the said materials shall 

remain at the site of the said works in the Contractor custody and on his own 

responsibility and shall at all times be open to inspection by Divisional office for any 

office authorised by him. In the event of the said materials or any part thereof being 

stolen, destroyed or damaged, the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same as required by the 

Divisional  Officer. 

5. That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Divisional Officer or an officer 

authorised by him in that behalf. 

6. That the advances shall repayable in full when or before the Contractor receives 

payment form the Department of the prices payable to him for the said works under the 

terms and provisions of the said agreement provided that if any intermediate payments 

are made to the Contractor on account of work done, then on occasion of each such 

payment, the Department will be at liberty to make a recovery form the Contractor’s bill 

for such payment by deducting therefrom the value of the said materials then actually 

used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description 

of materials, at the rates at which the amounts of advances made under these 

presents were calculated 

7. That if the Contractor shall at any time make any defaults in the performance or 

observance of any of the terms and provision of the said agreement or of these 

presents, the total amounts of the advance or advances that may still be owing to the 

Department Maharashtra shall immediately of the happening of such defaults be 

repayable by the Contractor to the Department, together with interest thereon at 20 

(twenty) percent per annum from the date or respective dates of such advance  or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Department in or for the recovery thereof or the enforcement 
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of this security or otherwise by reason of the default of the Contractor and the 

contractor hereby convenience and agree with the Department to repay and pay the 

same respectively to him according. 

8. That the contractor hereby charges all the said materials with the repayment to the 

Department of the said sum of Rs.---------------------------and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses payable under 

these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said Agreement and without prejudice to the powers 

contained therein, if and whenever the covenant for payment and Repayment here in 

before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Department may at any time thereafter adopt all or any of 

the following courses as he may deem best: 

a) Seize and utilise the said  materials or any part thereof in the completion of the 

said works in that behalf contained  in the said agreement debiting the 

contractor with the   actual cost of effecting such completion and the amount 

due in respect of advances under these presents and crediting with the said 

value of work done,  as if he had carried it out in accordance with agreement 

and at the rates thereby provided. If the balance is against the contractor, he is 

to pay the same to the Department on demand. 

b) Remove and self by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale, retain all the sums aforesaid repayable 

to the Department under these presents and pay over the surplus (if any) to the 

Contractor. 

c) Deduct all or any part of the money owing out of the security deposits or any 

sum due to the Contractor under the said Agreement. 

9. That except in the event of such default on the part of the Contractor as aforesaid, 

interest on the said advance shall not be payable. 

10. That in the event of any conflict between the provisions of these present and the said 

Agreement, the provisions of these presents shall prevail  and in the event of any 

dispute or difference arising over the construction or effect of these presents, the 

settlement of which has not been herein before expressly provided for the same shall 

be referred to the Superintending Engineer (WRD),Maharashtra Engineering Research 

Institute.Nashik-4,  Whose decision on shall he final. 

IN WINTESS WHEREOF the said ________________________ and 

___________________ by the order and under the direction of the Department, set 

their respective hands the day and year first above written. 

Signed, sealed & delivered by the said Contractor in the presence. 



57 

Contractor Correction Executive Engineer 

Witness  

Signature  

Name  : 

Address : 

Signed by --------------------------------------- 

by the order and direction of the W.R.D.  Department in presence of   

Witness  : 

Signature  : 

Name  : 

Address :
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                                                     ANNEXURE    ‘‘‘‘H’H’H’H’    

PROFESSIONAL TAX CLEARANCE CERTIFICATEPROFESSIONAL TAX CLEARANCE CERTIFICATEPROFESSIONAL TAX CLEARANCE CERTIFICATEPROFESSIONAL TAX CLEARANCE CERTIFICATE    

This is to certify that M/s. _________________________________of  (address), is a 

registered dealer under the Maharashtra State Tax on Professions. Traders, Callings and 

Employments Act. No. XVI of 1975, holding Registration Certification No.------------------------- 

w. e. f. ----------------- 

 

The said dealer has paid all tax dues up to 31st March, ________________ (previous year) 

under the act. The dealer has paid the professional tax dues for the employees mentioned 

below. 

Sr. No. Name of the Employee Designation 

 

 

 

 

 

 

 

 

  

There is Professional Tax dues outstanding against the dealer under the act. 

This certificate is valid for ONE year from the date of issue. 

Place : 

Date :      Signature ______________________ 

    Professional Tax Officer.
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ANNEXURE    ‘‘‘‘IIII’’’’    

Affidavit (on Rs 500/-Stamp paper) 

 

I…………………………………age…….address…………………………………   

(authorized signatory to  sign the contract), hereby submit ,vide this affidavit in truth, 

that I am the owner of the contracting firm …………….authorized signatory and I am 

submitting the documents in envelope no 1 for the purpose of scrutiny of the contract. I 

hereby agree to the conditions mentioned below:- 

1. I am liable for action under Indian Penal Code for submission of any false/             

fraudulent paper /information submitted in envelope no 1. 

2. I have furnished EMD (Earnest Money Deposit) from the Bank Account in the 

name of my Firm only. 

3.   I am liable for action under Indian Penal  Code if during contract period   and 

defect liability period, any false information ,false bill of purchases supporting proof of  

purchase, proof of testing submitted by any staff , subletting company or by myself ,I  

will be liable for action under Indian Penal  Code . 

4.     I am liable for action under Indian Penal Code if any paper are found false /            

fraudulent during contract period and even after the completion of contract.  

(Finalisation of final bill) 

 

                                                                                                (Signature of contractor) 

                                                                                      (seal of company)
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ANNEXURE    ‘J‘J‘J‘J’’’’    

शासन शु�ीप�क �ंमाक:-�न�वदा 0417/ .�.247/मो -1 "दनांक :- 05 जुलै,2022 

प&र(श)ट-अ 

Certificate of Geo-tagging 

 
1) Name of Work         ......................................................................................... 

 

2) Tender Notice No.   .........................................................................................                     

 

3) Name of person visiting the site ..................................................................... 

 

4) Date of Visit ...................................................................................................... 

 

5) Time of Visit ............................................ to .................................................... 

 

 

I have uploaded Geo-tagged photo in envelope no.1 along with this Certificate. 

 

I have Visited/Studied scope of work,site conditions,Verified provision in tender 

documents,resources available and difficulties / restriction of site in all respetct. 

 

                 

 

                                                                 (signature of contractor 

                                                                     or authorized representive) 

 

 

To, 

Executive Engineer, 

Civil Works Maintenance Division, 

MERI,Nashik-4 

 

 

 

 

    

  

 

 

 

     B-1 TENDER FORM CONDITIONS OF CONTRACT 
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(A) Security 

Deposit 

Clause – 1    The person / persons whose tender may be accepted 

(herein-after called the contractor, which expression shall unless 

excluded by or repugnant to the context include his heirs, executors, 

administrators and assigns) shall (A) within 10 days (which may be 

extended by the Superintending Engineer concerned up to 15 days (if 

the Superintending Engineer thinks fit to do so) of the receipt by him 

of the notification of the acceptance of his tender deposit with the 

Executive Engineer in cash or Department securities to the Executive 

Engineer a sum sufficient which will make up the initial security 

deposit specified in the tender form at para (d) (I) or memorandum 

provided  always that in the event of the contractor depositing a lump 

sum by way of security deposit as contemplated at (A) above, then 

and in such case, if the sum so deposited shall not amount as 

specified in memorandum it shall be lawful for Department at the 

time of making any payment to the contractor for work done under 

the contract to make up the full amount of security deposit as 

specified in memorandum at para (e) by deducting a sufficient at (g) 

of memorandum from every such payment as last aforesaid until the 

full amount of the security deposit is made up. All compensation or 

other sums of money payable by the contractor to Department under 

the terms of his contract may be deducted from or paid by the sale of 

sufficient part of his security deposit or from the interest arising there 

from, or  from any sums which may be due or may become due by 

Department to the contractor under any other contract or transaction 

of any nature on any account whatsoever and in the event of his 

security deposit being reduced by reason of any such deduction or 

sale as aforesaid, the contractor shall within ten days thereafter, 

 make good in cash or Department securities endorsed as aforesaid 

any sum or sums which may have been deducted from or raised by 

sale of his security deposit or any part thereof. The security deposit 

referred to, when paid in cash may at the cost of the depositor, be 

converted into interest bearing Department securities provided that 

the depositor has expressly desired this in writing. 
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B) Additional 

performance 

Security Deposit 

In case contractor’s offer is less than 1.00% of the updated estimates 

cost as stated at Sr. No. 5 of Annex-A additional performance 

Security deposit in the form of DD / irrevocable Bank Guarantee for a 

period equal to period of contract. As stated above shall be submitted 

to the Engineer-in-charge at the time of completing tender 

documents. 

 

   Non submission of the above Additional performance security 

deposit will result into forfeiture of the E. M. D. and additional E.M. D. 

 

 If the amount of the security deposit to be paid in a lump sum and 

additional performance security deposit in form of DD/ irrevocable 

Bank Guarantee is not paid within the period specified at (A) above 

the tender/contact already accepted shall be considered as cancelled 

and legal steps taken against the contractor for recovery of the 

amounts. The amount of the Security Deposit lodged by a contractor 

shall be refunded along with the payment of the final bill, if the date 

up to which the contractor has agreed to maintain the work in the 

good order is over. If such date is not over, only 50% amount of 

security deposit shall be refunded along with the payment of the final 

bill.  In the event of the contract  failing or 

 neglecting to complete rectification work within the period up to which 

the contractor has agreed to maintain the work in good order then, 

subject to provisions of Clauses 17 & 20 hereof the amount of 

Security Deposit retained by Department shall be adjusted towards 

the excess cost incurred by the Department on rectification work. 

    

         The additional performance Security Deposit shall be refunded 

to the contractor as stipulated in the contract, provided that the 

Engineer-in-charge, if demanded in writing by the contractor shall, 

from time to time, release the Additional Security Deposit in parts 

which are in proportion to the amount of the completed work. 
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Compensation for 

delay. 

Clause No. 2:-  The time allowed for carrying out the work as entered 

in the tender shall be strictly observed by the contractor and shall be 

reckoned from the date on which the order to commence work is 

given to the contractor. The work shall through the stipulated period 

of the contract be proceeded with, all due diligence (time being 

deemed to be of the essence of the contract on the part of the 

contractor ) and the contractor shall pay as compensation an amount 

equal to one percent or such smaller amount as the Superintending 

Engineer (whose decision in writing shall be final) may decide, of the  

amount of the estimated cost of the whole work as shown by the 

tender for every day of that the work remains uncommented, or 

unfinished, after the proper dates, And further to ensure good 

progress during the execution of the work, the contractor shall be 

bound in all cases in which the  

 

 

 

 

 time allowed for any work exceeds one month to complete the part 

works in specified time slice as per the programme given in Annex-A 

to Section-1- Detailed Tender Notice / enclosed at the end  of 

Schedule-B. 

 

       If the contractor has not achieved the target as per physical 

programme of all items with respect to time as given in Annex-A to 

Section - I Detailed tender Notice / enclosed at the end of Schedule - 

B, then the compensation will be recovered with prior notice to the 

contractor till the achievement of particular target as decided by the 

Engineer-in-charge. 

 

          In the event of the contractor failing to comply with this 

condition he shall be liable to pay as compensation an amount equal 

to one percent or such smaller amount as the Superintending 

Engineer (whose decision in writing shall be final) may decide of the 

said estimated cost of the whole work for every day that the due 

quantity of work remains incomplete.  Provided always that the total 

amount of compensation to be paid under the provision of this clause 

shall not exceed 10 percent of the estimated cost of the work as 

shown in the tender. Superintending Engineer should be the final 

authority in this respect. 
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Action when whole 

of Security deposit 

is forfeited 

Clause No. 3: - In any case in which under any clause or clauses of 

this contract the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit whether 

paid in one sum or deducted by installments or in the case of 

abandonment of the work owing to serious illness or death of the 

Contractor or any other cause, the Executive Engineer, on behalf of 

the Department shall have power to adopt following course.  

 

 To rescind the contract (for which rescission notice in writing  to the 

contractor under the hand of the Executive Engineer shall be 

conclusive evidence) and in that case the security deposit  and 

additional security deposit of the contractor shall stand forfeited and 

be absolutely at the disposal of Department 

 

 In case the contractor shall be rescinded under clause (a) above the 

contractor shall not be entitled to recover or be paid, any sum for any 

work therefore actually performed by him under this contract unless 

and until the Executive Engineer shall have certificate in writing the 

performance of the such work and the amount payable to him in 

respect thereof and he shall only be entitled to be paid the amount so 

certified. 

 

 The contractor shall have  no claim to compensation for any  loss 

sustained by him  by reason of his having purchased or procured any 

materials, or entered into any engagements, or made any advance  

on account of or with a view to the execution of the work  or the  

performance of contract.  The contractor   shall also be not eligible to 

tender for the work reaming unexecuted under this contract.  

 

Action when the 

progress of any 

particular portions 

of the work is 

unsatisfactory 

Clause No. 4:- If the progress of any particular portion of the work is 

unsatisfactory, the Executive Engineer shall not withstanding that the 

general progress of the work is in accordance with the condition 

mentioned in clause 2, be entitled to take action  as under  after 

giving the contractor 10 days notice in writing. 
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 The Department will have to order that the work of the contractor be 

measured up and to take such part thereof as shall be unexecuted 

out of his hands, and to give it to another contractor   to complete in  

which case all expenses incurred to advertisements for fixing a new 

contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work  debited to the 

contractor and the value of the work done or executed through the 

new contractor (including escalation due) shall be credited to the 

contractor in all respects and   in the same manner and at the same 

rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to all the 

cost of the work and other expenses incurred as aforesaid for or in 

getting the unexecuted work done by the new contractor and as to 

the value of the work so done shall be final and conclusive against 

the contractor.       

 In case the cost of the work executed through a new contractor and 

other allied expenses exceeding  the value of such work credited to 

the contractors, the amount of excess shall be deducted from any  

money due to the contractor by Department or Department under the 

contractor or otherwise howsoever or from his security deposit and 

Additional Security  deposit or the sale proceeds thereof  provided., 

however, that the contractor shall have no claim against Department 

even if the certified value of the work done  through a new contractor 

exceeds  the certified cost of such work and allied expenses. The 

contractor shall have no claims to compensation for any loss 

sustained by him reason of his having purchased, or procured any 

materials, or entered into any engagements, or made any advances 

on account of or with a view to the execution of the work or the 

performance of the contract. 

  

   The contractor of the whole work shall not be considered eligible to 

tender for the execution of work so withdrawn from this contract.  The 

contractor will have no claim for compensation, for any loss 

sustained by him owing to such action. 
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Contractor remains 

liable to pay 

compensation if 

action not taken 

under Clause 3 and 

4 

 Clause No. 5:- In any case in which any of the power conferred 

upon  the Executive Engineer by clauses 3 and 4 hereof shall have 

become exercisable and the same shall not have been exercised, 

the non-exercise thereof shall not constitute waiver of any of the 

conditions hereof and such powers shall not withstanding be 

exercisable in any future case of default by the contractor for which 

by any clause hereof he is declared liable to pay compensation 

amounting to the whole of his security deposit and the liability of the 

contractor for past and future compensation shall remain unaffected. 

In the event of Executive Engineer taking action under sub-clause (a) 

or (c) of clause of 3 he may if he so desires to take possession of all 

or any tools, plant, materials and stores in or upon the works or the 

site  thereof or belonging to the contractor, or procured by him and 

intended to be used for the execution of the work or any part thereof, 

paying  or allowing for the same in account at the contract rates or in 

the case of contract, rates not being applicable at current market 

rates to be certified by the Executive Engineer whose certificate 

thereof shall be final.   In the alternative, the Executive Engineer may 

after giving notice, in writing to the contractor or his clerk of the work, 

foreman or other authorised agent require him to remove such tools 

and plant, materials or stores from the  premises within a time to be 

specified in such notice, and in the event of the contractor. 

 

Power to take 

possession of or 

require removal of/or 

sell contractor’s 

plant. 

 

    failing to comply with any such requisition, the Executive Engineer 

may remove them at the contractor’s expense or sell them by auction 

or private sale on account of the contractor and at his risk in all 

respects, and the certificate of the Executive Engineer as to the 

expense of any such removal and the amount of the proceeds and 

expense of any such sale shall be final and conclusive against the 

contractor. 

 

 

Extension of time 

limit. 

 

Clause No. 6: If the  contractor shall desire an extension of the time 

for completion of work on the grounds of  his having been 

unavoidably hindered in its execution  or on any other grounds he 

shall apply in writing to the Executive Engineer before the expiration 

of the period stipulated in the tender or before the expiration of  30 

days from the date on which he was hindered as aforesaid or on 

which the cause for asking for extension occurred which ever is 

earlier, and the Executive Engineer or in the opinion 
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 of Superintending Engineer. Or Chief Engineer as the case may be if 

in his opinion, there was reasonable grounds for granting an 

extension grant, such extension as he thinks necessary or proper. 

The decision of the Executive Engineer / Superintending Engineer/ 

Chief Engineer shall be final. Extension shall be granted to the 

contractor on the grounds of unavoidable hindrance in its execution 

or, on any other reasonable grounds.  

 

 

Final Certificate 

 

Clause  No 7 :       On completion of the work the contractor   shall 

be  furnished with a certificate by the Executive Engineer (hereinafter 

called Engineer-in-charge) of such completion but no such certificate 

shall be given nor shall the work be considered to be completed until 

the contractor  shall have removed from the premises on which the 

work shall have been    executed      all 

 scaffolding, surplus materials and rubbish, and shall have cleaned off 

the dirt from all wood work, doors,   windows, walls, floor, or other 

parts of any building, in or upon which the work has been executed or 

of which he/they may have had possession for the purpose of 

executing the work, or until the work shall have been measured by 

the Engineer-in-charge or where the measurements have been taken   

by his   subordinate   until  they    received the approval of the 

Engineer-in-charge, the said measurements being binding and 

concessive   against the    contractor  If the contractor   shall fail to 

comply with the requirements of this clause as to the removal of 

scaffolding surplus materials and rubbish, and cleaning of dirt on or 

before the date fixed for the completion of the work the Engineer-in-

charge  may, at   the    expense of     the   contractor     remove   

such scaffolding, surplus materials and rubbish, and dispose off the 

same as he thinks fit and clean off such dirt as aforesaid; and the 

contractor   shall forthwith pay the amount of all expenses as 

incurred but shall have no claim in respect of any such scaffolding or 

surplus material as aforesaid except for any sum actually realized by 

the sale thereof. 

 

Payment on 

intermediate 

certificate to be 

regarded as 

advances. 

Clause No. 8 :  No payment shall be made for any work, estimated 

to cost less than rupees one thousand till after the whole of work 

shall have been completed and a certificate of completion given. But 

in the case of works estimated to cost more than rupees one 

thousand, the contractor shall, on submitting a monthly bill therefore 

as entitled to receive payment proportionate to the part of the work 

then approved and passed by the Engineer-in-charge, whose 

certificate of such approval and  
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  passing of the sum so payable shall be final and conclusive against 

the contractor. All such intermediate payment shall be  regarded as 

payment by way of advance against the final payments only and not 

as payments for work actually done and completed, and shall not 

preclude the    Engineer-in-   charge from requiring any bad, 

unsound, imperfect or unskillful works to be removed or taken away 

and reconstructed or re-erected nor shall any such payment be 

considered as  an  admission  of the due  performance  of the 

contract  or any part  thereof   in any  respect or the accruing of any 

claim, nor shall it conclude, determine, or affect in   any   other   way   

the  powers of the Engineer–in-charge  as  to final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or 

affect the contract. The final bill shall be submitted by contractor 

within one month of the date fixed for the completion of the work, 

otherwise, the Engineer-in-charge’s certificate of the measurements 

and of the total amount payable for work shall be final and binding on 

all parties. 

 

 Payment at reduced 
rates on account of 
item of work not 
accepted as 
completed, to be at 
the discretion of the 
Engineer-in-charge. 

Clause No. 9 :   The rates for several items of work estimated to 

cost more than Rs. 1000 agreed to within, shall be valid only when 

the item concerned is accepted as having been completed, fully in 

accordance with the sanctioned specifications. In case where the 

items of work are not accepted as so completed the Engineer-in-

charge may make payment on account of such item at reduced rates 

as he may consider reasonable in the preparation of final or on 

account bills. 

 

Bill I quadruplicate   

to be submitted 

monthly. 

 Clause No. 10:-   A bill shall be submitted by the contractor in each 

month on or before the date fixed by the Engineer-in-charge for all 

work executed in the previous month, and the Engineer-in-charge 

shall check the measurement for the purpose of having  the same 

verified. 
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                 The measurements for payments of running account bills 

shall be taken by the contractor’s Authorised Engineer in the 

presence of Engineer-in-charge or his representatives. Based on the 

above measurements, the contractor shall have to submit his R. A. 

bills in quadruplicate along with details of measurements and 

calculations of quantities in Proforma approved by the Engineer-in-

charge duly certified by the qualified Engineer of the contractor who 

is duly authorised by the Executive Engineer. The measurements 

shall be recorded in the M. B. issued by the Department. 

 

 The initial levels before starting the work/foundation levels/final 

measurements/final levels shall be taken by the Authorised Engineer 

of the contractor in presence of Engineer-in-charge or his authorised 

representative and the same shall be got attested from the Engineer-

in-charge or his authorised representative in token of acceptance. 

       

 The Payment of final bill will be made only after 

 

i) detailed scrutiny of the measurements and the acceptance of the 

bill thereafter, and 

 

ii) the contractor produces the challan of having made the payment 

into District Treasury in respect of all dues of sales Tax under the 

“Maharashtra Sales Tax on Transfer of Goods’ involved in the 

execution of works contract (Re-enacted) Act 1989. 

  

: 

Bills to be on printed 

forms. 

 Clause No. 11:-   The contractor shall submit all bills on the printed 

format approved by the Engineer-in-charge. The charges to be made 

in the bills shall always be entered at the rates specified in the tender 

or in the case of any extra work ordered in pursuance of these 

conditions and not mentioned or provided for in the tender, at the 

rates here in after provided for such work. 
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Stores supplied by 

Department 

Clause No. 12:-   If the specification or estimate of the works 

provides and for the use of any  special description of materials  to 

be supplied from the store of the Department or if it is required that 

the contractor shall use certain stores to be provided by the 

Engineer-in-charge ( such materials and stores, and the prices to be 

charged therefore as hereinafter mentioned being so far as 

practicable for convenience of the contractor but not so as in any 

way  to control the meaning or effect of this contract  specified in the 

Schedule or memorandum hereto annexed) the contractor shall be 

supplied with such   materials    and stores as may be required from 

time to time  to be used by him for the purpose of  contract only and 

the value of full quantity of the materials  and stores so supplied  

shall be set off or deducted from any sum then due or thereafter  to 

become due  to the contractor under the contract or otherwise, or 

from the security deposit, or the proceed of sale thereof if the 

Security deposit is held in Department 

 securities, the same or a sufficient portion thereof shall in that case 

be sold for the purpose.  All materials supplied to the contractor shall 

remain the absolute property of Department and shall on no account 

be removed from the site of the work, and shall at all times be open 

for inspection by the Engineer-in-charge. Any such materials unused 

and perfectly in good condition at the time of completion or 

termination of the contract shall be returned to the Department 

stores if the Engineer-in-charge so required by a notice in writing 

given under his hand, but the contractor shall not be entitled to return 

any such materials except with consent of the Engineer-in- charge 

and he shall have no claim for compensation on account of any such 

material supplied to him as aforesaid but remaining unused by him 

or for any wastage in or damage to any such materials. 

Works  to be 

executed in 

accordance with 

specification 

drawings orders etc. 

 

 Clause No. 12 (A):-   If all stores of controlled materials such as 

cement, steel, etc. supplied to the contractor by Department should 

be kept by the contractor under lock and key and  will be accessible 

for inspection by the Executive Engineer or his auathorised  agent at 

all the times. 
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Alteration in 

specifications and 

designs not to be 

invalidate contracts. 

Clause No. 13:-   The contractor shall execute the whole and every 

part of the work in the most substantial and workman like manner 

and both as regard, materials and in every other respect in strict 

accordance with specifications. The contractor shall also confirm 

exactly fully and faithfully to the designs,  drawings and instructions 

in writing relating to the work, signed by the Engineer-in-charge  and 

lodged in his office and to which the contractor shall be entitled to 

have access for  the purpose of inspection at such office, or on the 

site of work during office hours. The contractor will be entitled to 

receive three sets of contract drawings and working drawings as well 

as  one certified copy of the accepted tender alongwith the work 

order free of cost. Further copies of contract drawings and working 

drawings if required by him shall be supplied at the rate of Rs. 500/- 

per set of contract drawing and Rs. 100/- per working drawing except 

where otherwise specified. 

 

Rates for works not 

entered in estimate 

or schedule of rates 

of the District. 

 

 

Clause No. 14:-   The Engineer-in-charge shall have power to make 

any alterations in or, additions to the original specifications, drawings 

designs and instructions that may appear to him to be a necessary 

or admissible during the progress of the work, and the contractor 

shall be bound to carry out the work in accordance with any 

instructions in this connection which may be given to him in writing 

signed by Engineer-in-charge and such alterations shall 

 

 

 

  not invalidate the contract and any additional work which the 

contractor may be directed to do in the manner above     specified  
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 as part  of the work shall be carried out by the contractor on the 

same condition in all respects on which he agreed to do the main 

work, and at the same rates as are specified in the tender for main 

work. And if the additional and altered work includes any class of 

work for which no rate is specified in this contract then such class of 

work shall be carried out at the rates entered in the Schedule of rates 

of the Division or at the rates mutually agreed upon between the 

Engineer-in-charge and the  contractor   whichever  are Lower. If the 

additional or altered work for which no rate  is entered in the 

schedule of rates of the Division is ordered to be carried out before 

the rates are agreed upon then the contractor shall, within 7 days of 

the date of receipt by  him of the order to carry out the work, inform 

the Engineer-in-charge of the rate which it is his intention to charge 

for such class of work, and if the Engineer-in-charge does not agree 

to this rate he shall by notice in writing be at liberty to cancel his 

order to carry it out such class of work, and arrange to carry out in 

such manner as he may consider advisable, provided always that the 

contractor shall commence work or incur any expenditure in regard 

thereto before the rates shall have been   determined   as lastly   

herein    before mentioned, then in such case he shall only be 

entitled to be paid in    respect    of    the   work carried out or 

expenditure incurred by him prior to the date of the determination of 

the rates as aforesaid according to such rates or rates as shall be 

fixed by the Engineer-in-charge. In the event of dispute, the decision 

of the Superintending Engineer of the circle will be final. 

 Where, however the work is to be executed according to the 

design and drawings and specification recommended by the 

contractor and accepted by the competent authority the alterations 

above referred to shall be within the scope of such designs, 

drawings and specifications appended to the tender. 

. Extensions of time 

in consequence of 

additions or 

alterations. 

  The time limit for the completion of the work shall be extended in 

the proportion that the increases in its cost occasioned by alterations 

of addition bears to the cost of the original contract work, and the 

certificate of the Engineer-in-charge as to such proportion shall be 

conclusive. However such an extension will be governed by 

provisions of      Clause 6. 
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No Claim to any 

payments or 

compensation for 

alteration In/or 

restriction of work 

Clause No. 15:- 

If at any time after the execution of the contract documents the 

Engineer-in-charge shall for any reason whatsoever (other than 

default on the part of the contractor for which the Departments is 

entitled to rescind the contract) desires that the whole or any part of 

the work specified in the tender should be suspended for any period 

or that the whole or part of the work should not be carried out at all 

he shall give to the contractor a notice in writing of such desire and 

upon the receipt of such notice the contractor shall forthwith suspend 

or stop the work wholly or in the part as required after having due 

regarded to the appropriate stage at which the work should be 

stopped or suspended so as not cause any damage or injury to the 

work already done or endanger the safety thereof provided that the 

decision of the Engineer-in-charge as to the stage at which the work 

or any part  of it could be or could have been safely stopped or 

suspended shall be final and conclusive against the Contractor. The 

contractor shall have  

 no claim to any payment or compensation, what so ever by reason of 

or in pursuance of any notice as aforesaid on account of any 

suspension stoppage or curtailment expect to the extent specified 

hereinafter. 

 

 2. Where the total suspension of work ordered as aforesaid 

continued for a continuous period exceeding 90 days the contractor 

shall be at liberty to withdraw from the contractual obligations under 

the contract so far it pertains to the unexecuted  part of the work by 

giving a 10 days prior notice in writing to Engineer-in-charge, within 

30 days of the expiry of the said period of 90 days of such intention 

and requiring the Engineer to record the final measurements of the 

work already done and requiring the Engineer to record the final  bill. 

Upon giving such notice the Contractor shall be deemed to have 

been discharged from his obligation to complete the remaining 

unexecuted work under this contract, On receipt of such notice the 

Engineer shall proceed to compete the measurement and make 

such payment as may be finally due to the contractor within a period 

of 90 days from the receipt of such notice in respect  of  the  work 

already done by the 

 contractor. Such payment shall not in any manner prejudice the right 

of the contractor to any further compensation under the remaining 

provisions of this clause. 
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 3. Where the Engineer required the contractor to suspend the work 

for a period in excess of 30 days at any time or 60 days in the 

aggregate, the contractor shall be entitled to apply to  the Engineer 

within 30 days of the resumption of work after such suspension for 

payment of compensation to the extent of pecuniary loss suffered by 

him in respect of working machinery remained  idle on the site  or on  

the account of his having and topay the salary or wages of labour 

engaged by him during the said period of suspension provided 

always that the contractor shall not be entitled to any claim in respect 

of any such working machinery, remained idle on the site or on the 

account of his having and to pay salary or wages for the first 30 days 

whether consecutive or in the aggregate of such suspension or in 

respect of any suspension whatsoever occasioned by unsatisfactory 

work or any other default on his part. The decision of the Engineer in 

this regards shall be final and conclusive against the contractor. 

 

4. In the event of : 

i) Any total stoppage of work on notice from the Engineer under the sub clause 

(1) in that behalf. 

ii) Withdrawal by the Contractor from the contractual obligation to compete the 

reaming unexecuted work, under sub-clause (2) on account of continued 

suspension of work for a period  exceeding 90 days  

Or 

iii) Curtailment in the quantity of item or items originally tendered on account of 

any alteration, omission or substitution in the specifications, drawing, 

designs or instructions under clause 14 (1) where such curtailment exceeds 

25 % in quantity and the value of the quantity curtailed beyond 25% percent 

at the rates for the item specified in the tender is more than Rs. 5000/- 

iv) It  shall be open to the contractor, within 90 days from service of (i) the 

notice of stoppage of work of (ii) the notice of withdrawal from the 

contractual obligations under the contract on account of the continued 

suspension of work or (iii) notice under clause 14/(1) resulting in such 

curtailment  to produce to the Engineer satisfactory documentary evidence 

that he had purchased or agreed to purchase material for use in the 

contracted work, before receipt by him of the notice of stoppage, suspension 

or curtailment and require the Department to take over on payment of such 

material at the rates determined by the Engineer–in-charge provided 

however, such rates shall in no case exceed the rates at which the same 

was acquired by the contractor. The Department shall thereafter take over 

the material so offered provided that quantities offered are not be excess of 

the requirement of the unexecuted works as specified  in the  accepted 

tender and are of quality and specification approved by the Engineer-in-

charge. 
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No claim to 

compensation on 

account of loss due 

to delay in supply of 

materials by 

Department 

Clause No. 15 A:-   The contractor shall not be entitled to claim 

any compensation from Department for the loss suffered by him 

on account of delay by the  Department in the supply of materials 

entered in Schedule A, where such delay is caused by : 

      i).        Difficulties relating to the supply of railway  wagons. 

 ii).       Force -Majeure 

iii).      Act of God. 

iv).      Act of enemies of the Sate or any other reasonable 

           cause beyond the control of Department. 

 In the case of such delay in the supply of materials 

Department shall grant such extension of time for the 

completion of the works as shall appear to the Executive 

Engineer to be reasonable in accordance with the 

circumstances of the case. The decision of the Executive 

Engineer as to the extension of time shall be accepted as 

final by the Contractor. And will be governed by the provision 

of clause 6. 

Time limit for 

unforeseen claim  

 Clause No. 16:-   Under no circumstances whatever shall 

contractor be entitled to any compensation from Department on 

any account unless the contractor  shall have submitted a claim in 

writing to the Engineer -in-charge within one month of the cause 

of such claim occurring. 

 

Action and 

compensation 

payable in case of 

bad work. 

Clause No. 17:-   If at any time before security deposit or any part 

thereof is refunded to the contractor, it shall appear to the 

Engineer-in-charge or his sub-ordinate-in-charge of the work, that 

any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of inferior quality, or that      any 
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 materials or articles   provided   by   him  for   the execution of the 

work are unsound, or of a quality inferior to that, contracted for , or 

are otherwise not in accordance with the contract, it shall be 

lawful for the Engineer-in-charge to intimate this fact in writing to 

the contractor and then notwithstanding the fact  that the work, 

materials or articles complained or may have been  inadvertently 

passed, certified and paid for, the contractor shall be bound 

forthwith to rectify or remove or reconstruct the work so specified 

in whole or in part, as the case may required, or if  so required, 

shall remove the materials or articles so    specified and provide 

other proper and suitable materials or articles at his own charge 

and cost; and in the event of his failing to do so within a period to 

be specified by the Engineer - in – charge in the written intimation 

aforesaid, the contractor shall be liable to pay compensation at 

the rate of one per cent on the amount  of the estimate   for   

everyday  not  exceeding  ten days, during which the failure so 

continues and in the case of any such failure the  Engineer - in - 

charge may rectify or remove, and re-execute the work or remove 

and replace the materials or articles complained of,  as the case 

may be, at the risk and expense in  all respects of the contractor. 

Should the Engineer-in-charge consider that any such inferior 

work or materials as described above may be accept the same at 

such reduced rates as he may fix there for. 

 

Work to be open to 

inspection. 

Clause No. 18:-    All works under or in courses of execution or 

executed in perseverance of the contract shall at all time be open 

to the inspection supervision of the Engineer-in-charge and his 

subordinates and contractor shall at all times during the usual  

Contractor or 

responsible agent 

to be present. 

 working hours, and at all other times at which reasonable notice 

of the intention of the Engineer-in-charge and his subordinate to 

visit the work shall have been given to the contractor, either 

himself be present to receive orders and instructions or have a 

responsible agent duly accredited  in writing present for that 

purpose. Orders given to the contractor’s duly authorised agent 

shall be considered to have the same force and effect as if they 

had been given to the contractor himself.  
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 Notice to  be given 

before work is 

covered up. 

Clause No. 19:-   The contractor shall give not less than five days 

notice in writing to the Engineer-in-charge or his subordinate in 

charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof taken 

before the same is so covered up or placed beyond the reach or 

measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the 

Engineer-in-charge or his subordinate in charge of the work, and 

if any work shall be covered   up  or   placed beyond  the  reach  

of  measurement,  without  such notice  having been given or 

consent obtained, the same shall be uncovered at the contractor’s 

expense, and in default thereof no payments or allowance shall 

be made for such work or for the materials with which the same 

was executed. 

 

Contractor liable for 
damage done and 
for imperfections for 
36 months after 
certificate 

Clause No. 20:- If during the period of 12 months from the date of 

completion as certified by the Engineer-in-charge present to 

Clause - 7 of the contract or 12 months after commissioning the 

work, whichever is earlier in the opinion of the Executive 

Engineer, the said work is defective in any manner whatsoever, 

the contractor, shall forthwith on receipt of notice in that behalf 

from the Executive Engineer, duly commence execution and 

completely carry out at his cost in every respect all the work that 

may be necessary for rectifying and setting right the defects 

specified therein including dismantling and reconstruction of 

unsafe portions strictly in accordance with and in the manner 

prescribed and under, the supervision  of the  Executive Engineer. 

 In  the  event the contractor failing or neglecting to commence 

execution of the said rectification work within the period 

prescribed therefor in the said notice and/or to complete the  

same as aforesaid as required by the said notice, the Executive 

Engineer get the same executed and of carried out 

departmentally or by any other agency at the risk on account and 

at the cost of the contractor. The contractor shall forthwith on 

demand pay to the Department the amount of such costs, 

charges and expenses  sustained or  incurred  by the Department 
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 of which  the certificate of the Executive Engineer shall be final 

and binding on the contractor. Such costs, charges and expenses 

shall be deemed to be arrears of land revenue and in the event of 

the contractor failing or neglecting to pay the same on demand as 

aforesaid without prejudice to  any other rights and remedies of 

the Department, the same may be recovered from the contractor 

as arrears of land revenue. 

 The Department shall also be entitled to deduct the same from 

any amount which may then be payable or which may thereafter 

become payable by the Department to the contractor either in 

respect of the said work or any other work whatsoever or from the 

amount of security deposit retained by Department. 

 

Contractor to 

supply plant, 

ladders, scaffolding 

etc. 

 

Clause No. 21:- The contractor shall supply at his own cost all 

materials, (except such special materials, if any as may, in 

accordance with the contract, be supplied form the Department 

Stores) plant, tools, appliances, implements, ladders carriages, 

tackles, scaffolding and temporary work requisite for the proper 

execution of the work, whether in the original, altered or 

substituted form and whether included in the specifications or 

other documents form in part of the contract or referred to in 

these conditions or not and which may be necessary for the 

purpose of satisfying or complying with the requirements of  the 

Engineer-in-charge as to any  matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to 

require together with the carriage therefor to and from the work. 

The contractor shall also supply without charge the requisite 

number of person with the means and materials necessary for the 

And is liable for 

damages arising 

from non provisions 

of lights fencing etc 

. purpose of setting out works and counting. Weighting and 

assisting in the measurement or examination at any time and 

from time to time of the work or the materials failing which the 

same may be provided by the Engineer-in-charge at the expense 

of the contractor and expenses may be deducted from any money 

due to the contractor under the contract or from his security 

deposit or   the proceeds of sale thereof  or of a sufficient portion 

thereof. The contractor shall provide all necessary fencing and 

lights required to perfect the Public from accident & shall also be 

bound to bear the  expenses of defense of every suit action or 

other legal proceeding that may be  brought by any person for 

injury sustained owing to neglect of the above precautions and to 
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.   pay any damages and costs which may be awarded in any such 

suit action or proceedings to any person, or which may with the 

consent of the contractor be paid for compromising any claim by 

any such person. 

 

 Clause No. 21 (a) :- The contractor shall provide suitable scaffolds 

and working platform, gangways and stairways and shall comply 

with the following regulations in connection therewith. 

a.    Suitable scaffolds shall be provided for workman for all works that cannot be 

safely done from a ladder or by other means. 

b.   A scaffold shall not be constructed, taken down or subsistent altered except. 

i.     Under the supervision of a competent and responsible person and. 

ii.   as far as possible by competent workers possessing adequate experience in this 

kind of work. 

 

c.   All scaffolds and appliances connected there with and all ladder shall. 

I.    be of sound materials. 

ii.    be of adequate strength having regard to the and strains to which they will be 

subject and. 

iii.    be maintain in proper condition. 

 

d.     Scaffolds shall be so constructed that no part thereof 

         can be displaced in consequence of normal use. 

 

e.    Scaffolds shall not be over-load and so far as practice the load shall be evenly 

distributed. 

f.   Before installing lifting gear on scaffolds special precautions shall be taken to 

ensure the strength and stability of the scaffolds. 

g.      Scaffolds shall be periodically inspected by a competent person. 

 

h.   Before allowing a scaffold to be used by his workmen the contractor shall whether 

the scaffold has been erected by his workmen or not, take steps to ensure that it 

complies fully with the regulations herein specified. 

I.   Working platform, gangway, Stairways. 

i. be so constructed that no part thereof can sag unduly . 

ii. be so constructed and maintained having regard to the prevailing conditions as 

to reduce as far as practicable risks or persons stripping or  slipping and. 

iii. be kept free from any unnecessary obstruction. 

 

j. in the case of working platform. gangways, working places and stairways at a 

height exceeding 3 meters.  

i. every working platform and every gangways shall be closely boarded unless 

other adequate measures are taken to ensure safety. 
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ii. every working platform, and gangways shall have adequate width and 

iii. Every working platform, gangways working place and stair way shall be suitably 

fenced. 

 

k. Every opening in the floor of a building or in working platform shall except for the 

time and to the extent required to allow the access of persons or the transport or 

shifting or materials, be provided with suitable means to prevent the fall of 

persons or material. 

i. When persons are employed on a roof where there is a danger of falling from a 

height exceeding Three meters suitable precautions shall be a taken to prevent 

the fall of persons or material.  

 

m. Suitable precautions shall be taken to prevent persons being struck by articles 

which might fall from scaffolds or other working places. 

n. Safe means of access shall be provided to all work platforms and other working 

places. 

o. The contractor (s) will have to make payments to the labour as per Minimum 

Wages Act  

 

 .  Clause No. 21 (b):- The contractor shall comply with the following regulations as 

regards the Hoisting Appliance to be used by him. 

 

a. Hoisting machines and tackle including their attachments, anchorages and supports 

shall. 

i. be of good mechanical construction sound material and adequate strength and free 

patent defect and  

ii. be kept in good repair and in good working order. 

 

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be 

suitable quality and adequate strength and free from patent defect. 

 

c. Hosting machines and tackle shall be examined and adequately tested after erection on 

the site and before use and be re-examined in position at intervals to be prescribed by 

the Department. 

 

d. Every chain ring, hook, shackle, swivel and pulley block used in hoisting or lowering 

materials or as a means of suspension shall be periodically examined and rectified if 

necessary. 

 

e. Every crane driver or hoisting appliance operators be proper qualified. 

f. No person who is below the age of Eighteen years shall be in control of any hoisting 

machine, including any scaffold, which or give signals to the operator. 
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g. In the case of eve hoisting machine and of every chain, ring, shackle swivel and pulley 

block used in hoisting or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means. 

 

h. Every hoisting machine and all gear referred to in preceding regulation shall be plainly 

marked with the safe working load. 

 

i. In the case of a hoisting machine having a variable safe working load each safe working 

load and the conditions under which it is applicable shall be clearly indicated. 

 

j. No part of any hoisting machine or of any gear referred to in regulation (g) above shall 

be loaded beyond the safe working load except for the purpose of testing. 

 

k. Motors gearing, transmissions, electric wiring and other dangerous parts of hoisting 

appliance shall be provided with efficient safe guards. 

 

l. Hoisting appliance shall be provided with such means as will reduce to a minimum the 

risk of the accidental descent of the load. 

 

m. Adequate precaution shall be taken to reduce to a minimum the risk at any part of a 

suspended load becoming accidentally displaced. 

 

Measures for 

prevention of fire 

Clause No. 22:- The contractor shall not set fire to any standing 

jungle trees brushwood or grass without a written permit from 

the Executive Engineer. When such permit is given and also in 

all cases when destroying out or dug up trees, brushwood, 

grass etc. by fire, the contractor shall take necessary measures 

to prevent such fire spreading to or otherwise damaging 

surrounding property. The contractor shall make his own 

arrangements for drinking water for the labour employed by him.  
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Liability of contractor 

for any damage done 

in or outside work 

area. 

Clause No. 23:- Compensation for all damage done 

intentionally or unintentionally by contractor’s labour whether in 

or beyond the limits of Department property including and 

damage caused by the spreading of fire mentioned in clause 22 

shall be estimated by the Engineer-in-charge or such other 

officer as he may appoint and the estimate of the Engineer -in- 

charge  subject to decision of the Superintending Engineer on 

appeal shall be final and the contractor shall be bound to pay 

the amount of the assessed compensation on demand, failing 

which, the same will be recovered    from    the    contractor  as 

damages  in  the   manner prescribed in clause. 1 or deducted 

by the Engineer-in-charge from any sums that may be due or 

become due from Department to contractor under this contract 

or otherwise. 

 The contractor shall bear the expenses of defending any action 

or other legal proceedings that may be brought by any person 

for injury sustained by him owing to neglect of precautions to 

prevent the spread of fire and he shall pay any damage and 

cost that may be awarded by the court in consequence. 

Employment of 

Female labour  

 

Clause No. 24:-           DELETED  

Work on weekly 

Holidays  
 Clause No. 25:-  No work shall be done on a weekly local 

holidays without sanction in writing of the Engineer-in-charge. 



83 

Contractor Correction Executive Engineer 

Work not to be sublet. 

 

 

 

 

 

 

 

 

Contract may be 
rescinded security 
Deposit forfeited for 
subletting it without 
approval or for bribing 
public officer or if 
contract or becomes 
insolvent 

Clause No. 26:- The contract shall not be assigned or sublet 

without the written approval of the Engineer-in-charge. And if the 

contractor shall assign or sublet his contract or attempt to do so 

or become insolvent or commence, any proceedings to get 

himself adjudicated and insolvent or make any compositions 

with his creditors, or attempt so to do or if bribe, gratuity, gift 

loan perquisite, reward or advantages pecuniary or otherwise 

shall either directly or indirectly be given, promise or offered by 

the contractor or any of his servants or agents to any 

Department Officer or person in the employment of Department 

in any way relating to his office or employment , or if any such 

officer or persons shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-charge may there 

upon by notice in writing rescind  the contract, and  the security 

Deposit and additional Security Deposit of the contractors shall 

there upon stand forfeited & be absolutely at the disposal of 

Department & the same consequences shall ensure as if the 

contract had been rescinded under clause 3 hereof & in addition 

the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract. 

  

 Sum payable by way 

of compensation to 

be considered as 

reasonable 

compensation 

without reference to 

actual loss. 

 

Clause No. 27:- All sums payable by contractor by way of 

compensation under any of these condition shall be considered 

as a reasonable compensation to be applied to the use of 

Department without reference to the actual loss or damage 

sustained and whether any damage has or has not been 

sustained. 

Change in constitution 

of firm to be notified. 

Clause No. 28:-  In the case of tender by the partners and 

change in the constitution of a firm shall be forthwith notified by 

the contractor to the Engineer-in-charge for his information. 

Works to be under 

direction of 

Superintending 

Engineer  

 Clause No. 29:-     All works to be executed under the contract 

shall be executed under the direction and subject to the approval 

in all respects of the Superintending Engineer or the Circle, for 

the time being, who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, and from 

time to time carried out. 
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Direction and control 

of the Superintending 

Engineer. 

Clause No. 30:- (1)Except where otherwise specified in contract 

and subject to the powers delegated to him by Department under 

the code, rules then in force the decision of Superintending 

Engineer of the circle for the time being shall be final conclusive 

and binding on all parties of the contract upon all questions 

relating to the meaning of the specification, designs, drawing, 

and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way  

arising out of, or   relating  to    the   contract, designs, drawings, 

specifications, estimate’s, instructions, orders or these 

conditions or otherwise concerning the work or the execution or 

failure to execute same whether arising during the progress of 

work or after the completion or abandonment thereof. 

 Clause No. 30(2):- The contractor may within 30 days of receipt 

by him of any order passed by the Superintending Engineer of 

Circle as aforesaid appeal against it to the Chief Engineer 

concerned with the contact work or project provided that. 

 a) The accepted value of the contact exceed 

       Rs.10 lakhs (Rs. Ten Lakhs.) 

b).   Amount of claim is not less than Rs. 1.00 lakh 

       (Rs. One lakh). 

 Clause No. 30(3):- If the contractor is not satisfied with the order 

passed by the Chief Engineer as aforesaid the contractor may 

within 30 days of receipt by him of any such order, appeal 

against it to the Executive Director, GOVERNMENT OF 

MAHARASHTRA, who if convinced that prima-facie the 

 contractor’s claim rejected by Superintending Engineer / Chief 

Engineer is not frivolous and that there is some substance in the 

claim of contractor as would Merit detailed examination and 

decision, by the Executive Committee / Standing Committee, 

shall put up to the Executive Committee / Standing Committee at 

Department level for suitable decision. 
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Stores of European or 

American 

Manufacture to be 

obtained from 

Department. 

Clause No. 31:- The contractor shall obtain from the 

Department, stores all stores and articles of European or 

American manufacture which may be required for the work 

therefor connection therewith, unless he has obtained 

permission in writing form the Engineer-in-charge to obtain such 

stores and articles elsewhere. The value of such stores and 

articles may be supplied to the contractor by the Engineer-in-

charge will be debited to the contractor in his account at the 

rates shown in the schedule in form A attached to the contract 

and if they are not entered in the said schedule, they shall be 

debited to him at cost, price which for the purpose of this 

contract shall include the cost of carriage and other expenses 

whatsoever, which shall have been incurred in obtaining delivery 

of the same at the stores aforesaid. 

 

Lump sums in 

Estimates. 

Clause No. 32:- When the estimate on which a tender is made 

includes lump sum in respects of part of the work, the contractor 

shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as 

are payable under this contract for each item, or if the part of the 

work in question is not in the opinion of the Engineer- 

  in-charge capable of measurement, of Engineer-in-charge may 

at his discretion  pay the lump sum amount entered in the 

estimate and the certificate in writing of the Engineer-in-charge 

shall be final and conclusive against the contractor with regard to 

any sum or sums payable to him under the provisions of this 

clause. 

Action where no 

Specification  

 Clause No. 33:- In  the case of any class of work  for which 

there is no such specification as is mentioned in Rule-1 such 

work shall be carried out in accordance with the Divisional 

specifications, and in the event of there being no Divisional 

specifications, than in such case the work be carried out in all 

respects in accordance with all instructions and requirements of 

the Engineer-in-charge. 

Definition of work Clause No. 34:- The expression ‘Works’ or ‘Work’ where used 

in these conditions, shall unless there be something in the 

subject or context repugnant to such construction, be 

constructed to mean the work or works contracted to be 

executed under or in virtue of the contract. Whether temporary 

or permanent and whether original altered substituted or 

additional. 
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Contractor percentage 

whether applied to net 

or gross amount of bill 

 

Clause No. 35:- The percentage referred to in the tender shall 

be deducted form/added to the gross amount of the bill before 

deducting the value of any stock issued. 

 

 Payment  of quarry 

fees, and Royalties.  

 Clause No. 36:- All quarry fees, royalties, and ground rent for 

stacking materials if any should be paid by the contractor, and 

take all steps necessary as are essential in terms of 

Maharashtra Miner Mineral Extraction Rules. 

 

Compensation under 

the Workmen’s 

Compensation Act 

Clause No. 37:- The contractor  shall be responsible for and 

shall pay any composition to his workmen payable under the 

Workmen’s Compensation Act, 1923 (VIII of 1923) thereinafter 

called the said   Act) for injuries  caused to the workmen if such 

compensation is payable and  or paid Department as principal 

under sub-section (1) of section 12 of the said Act on behalf of 

. the contractor it shall be recoverable By Department from the 

contractor  under sub-section (2) of the said section, and such 

compensation shall be recovered in the manner laid down in 

clause 1 above. 

 

 Clause No. 37(A):- The contractor shall be responsible for and 

shall pay the expenses of providing medical aid to any workmen 

who may suffer a bodily injury as a result of an accident. If such 

expenses are incurred by Department the same shall be 

recoverable form the contractor forthwith and be deducted 

without prejudice to any other remedy of Department form any 

amount due or that may become due to the contractor. 

 

 Clause No. 37(B):- The contractor shall provide all necessary 

personal safety equipment and first aid apparatus available for 

the use to the persons employed on the site and shall maintain 

the same in condition suitable for immediate use at any time and 

shall comply with the following regulations in connection 

therewith. 

 

 a)      The workers shall be required to use the equipments so 

provided by the contractor and the contractor shall take 

adequate steps to ensure proper use of the equipment by 

those concerned. 
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 b) When work is carried on in  proximity to any place where 

there is a risk of drowning all necessary equipment shall be 

provided and kept ready for use and all necessary step shall 

be taken for the prompt rescue of any person in danger. 

c) .Adequate provision shall be made for prompt first aid 

treatment of all injuries likely to be sustained during the 

course of the work. 

 

 Clause No. 37(C):- The Contractor shall duly comply with the 

provisions of “The Apprentices Act 1961” (III of 1961) the rules 

made there under and the orders that may be issued from time 

 to time under the said Act and the said Rules and on his failure 

or neglect to do so he shall be subject to all the liabilities and 

penalties provided by the said Act and Rules” 
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Claim for quantities 

entered in the tender 

or estimates. 

 

Clause No. 38:- :- This clause -38 shall be operative As Per 

Govt Circular no. 0812(420/2012) Major Project-1,Dt 

11/10/2012.and Govt Resolution No Tender 1213(735/13) 

Mp1,22/12/2017.    

 

1)          Quantities  shown in the tender are approximate and no 

claim shall be entertained for quantities  of work executed 

being  either more or less than those entered in the tender 

or estimate.  

2)          Quantities in respect of the several items shown in the 

schedule B Part I of the tenders are approximate  and no 

revision in the tendered rates shall be permitted in respect of 

any of the items. So long as, subject to any special  provision 

contained in the specifications prescribing a different 

percentage  of permissible  variation the quantity  of the item  

does not exceed the tender quantity by more than 25 percent 

and so long as the value of the excess quantity beyond this 

limit at the rate of the item specified in the tender is not more 

that Rs. 5000/- 

3) The contractor shall if ordered in writing by the Engineer so 

to do, carry out any quantities in excess of the limit 

mentioned in sub clause (2) hereof on the same condition as 

and in accordance with the specification in the tender and at 

the rates (i) derived from the rates entered in the current 

schedule of rates and in the absence of such rates, (ii) at the 

rates prevailing in the market. The  price variation clause 

shall be  applicable with the  initial basic index existing on 

the  date when quantity  exceeds/ decreases more than 25% 

in schedule  B Part – I. The  rates  once decided  as above  

shall not be revised till  completion of the quality under that 

item.  

 4) In case the quantity  of any item reduces  by more than 25% 

the rates of such item shall be revised as per provisions of 

sub clause  3 of clause. 38. However, the total payment  of 

such  item shall be  limited  to seventy  five percent  of 

estimated cost of that item put to tender.  

 
 
 
 

Employment of famine 

labor etc.  

Clause No. 39:-The contractor shall employ any famine, convict 

or other labour or a particular kind or class if ordered in writing to 

do so by the Engineer – in – charge.    
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 Claims for 

compensation for 

delay in starting the 

work. 

Clause No. 40:- No compensation shall be allowed for any delay 

caused in the starting of the work on account of acquisition of 

land or in the case of clearance work, on account of any delay in 

according sanction of estimate. 

 

Claim for 

compensation for 

delay in execution of 

work 

Clause No. 41:- No compensation shall be allowed for any delay 

in the execution of the work on account of water, ‘standing in 

borrow pits or compartments. The rates are inclusive for hard or 

cracked soil’, excavation in mud, sub-soil, water or water 

standing in borrow pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly specified.   

 

Entering upon or 

commencing any 

portion of work. 

Clause No. 42:- The contractor shall not enter upon or 

commence any portion of work except with the written authority 

and instructions of the Engineer-in-charge or of his subordinate 

in charge of the work. Failing such authority the contractor shall 

have no claim to ask for measurements of or payment of work.   

Minimum age of 

persons employed. 

the employment of 

donkeys & or other 

animals 

Clause No. 43:- 

I.    No contractor shall employ any person who is under the age 

of 14 years. 

ii. No contractor shall employ donkeys or other  animals 

with breeching of string or thin rape. The breaching must 

be at least three inches wide & should be of tape (Nawar) 

iii. The Engineer-in-charge or his Agent is authorised to 

remove from the work any person or animal found 

working which does not satisfy these conditions and no 

responsibility shall be accepted by Department for any 

delay caused in the completion of the work by such 

removal. 

 

 iv. The Contractor shall pay fair and reasonable wages to 

the workmen employed by him, in the contract 

undertaken by  him. In the event of any dispute arising 

between the contractor and his workmen on  the grounds 

that the wages paid  are not fair   and    reasonable, the   

dispute   shall  be Referred without  delay to the 

Executive Engineer who shall decide the same. The 

decision of Executive Engineer shall be conclusive and 

binding on the contractor but such decision   shall not in 

any way effect the conditions in the contract regarding 

the payment   to be made by the Department  at the 

sanctioned tender rates.        
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 v. Contractor shall provide drinking water facilities to the 

workers, similar amenities shall be provided to the 

workers engaged on large work in urban areas. 

 

vi. The Contractor should  take precautions against 

accidents which take place on account of labour using 

loose garments while working near machinery.  

 

Methods of Payment Clause No. 44:-Payment to contractors shall be made by 

cheque drawn on united Wester Bank provided the amount not 

exceeding Rs.500/ Amounts not exceeding Rs. 500 will be paid 

in cash. 

Acceptance of 

condition compulsory 

before tendering the 

work. 

 

 Clause No. 45:-Any contractor who does not accept these 

conditions shall not be allowed to tender for works. 

Employment of 

scarcity labour 

Clause No. 46:-If Government  declares a state of scarcity or 

famine to exist in any village situated within 16 km. of the work 

the  contractor shall employ upon such parts of the work, as are 

suitable for unskilled labour, any person certified to him by the 

Executive Engineer, or by any person to whom the Executive 

Engineer may have delegated this duty in writing, to be in need 

 

 

Clause No. 47:-The price quoted by contractor shall not in any 

case exceed the control price. if any fixed by Department or 

reasonable price which it is permissible for his to charge a 

private purchaser for the same class and description   the 

controlled price  or the  price  permissible under     of Hoarding 

and Profiteering   Ordinance, 1948 as amended from time to 

time. If the price quoted exceed the controlled price or the price 

permissible under Hoarding and Profiteering Prevention 

Ordinance, the contractor will specifically mentioned this fact in 

his tender along with the reasons for quoting such higher prices. 

The purchaser at his discretion will in such case exercise the 

right of revising the price at any stage so as to confirm with the 

controlled price on the permissible under the Hoarding and 

Profiteering prevention  Ordinance. This discretion will be 

exercised without prejudice to any other that may be taken 

against the contractor. 
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  Clause No. 48:-The rates to be quoted by the contractor must 

be inclusive of Maharashtra GST Act 2017, No extra payment on 

this account will be made to the contractor. 

“ The tender  rates are inclusive  of all taxes, rates, cesses and 

are also  inclusive  of the  livable tax in respect of sale by  

transfer  of property  in goods  involved  in the  execution  of a 

work  contract  under the provision  of rule 58 of Maharashtra 

Maharashtra GST Act 2017, for the purpose  of levy  of Tax.  

 Clause No. 49:-In case of materials that may remain surplus 

with the contractor from those issued for the work contracted for 

the date of ascertainment of the materials being surplus will be 

taken as the date of sale for the purpose of GST will be 

recovered on such sale. 

 Clause No. 49 (a) :- Contractor should note that recovery  at 

penal  rate of twice  the issue rate will be affected if the  

contractor’s  do not return  the surplus  materials  and GST and  

income tax  will also  be recovered   from them.   

 
Clause No. 50:- The Contractor  shall employ  the unskilled  

labour  to be  employed  by him on the said work  only  from 

locally available labours and shall  give preference to  those 

persons enrolled  under Maharashtra Government  Employment  

and self Employment Department’s scheme.  

 Provided, however, that if the required number of unskilled 

labour from that district is not available, the contractor shall in 

the first instance employ such number of persons as is available 

and thereafter   may   with the previous permission in writhing of 

the Executive Engineer-in-charge of the said work, obtain the 

rest of his requirement of unskilled labour from outside the 

above scheme . 

 
Clause No. 51:-Wages to be paid to the skilled and unskilled 

labourers engaged by the contractor. 

          The contractor shall pay the labourers-skilled according to 

the wages prescribed by Minimum Wages Act. 1948 applicable 

to the area in which the work of the Contractor is in located. 
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  Clause No. 52:-All Amount whatsoever which the Contractor is 

liable to pay to the Department  in connection with the execution 

of the work including the amount payable in respect of (I) 

material and / or stores supplied issued here under by the 

Department to the contractor (ii) hire charges in respect of heavy 

plant machinery and equipment given on hire by the Department 

to the contractor for execution by him of the work and /or on 

which advances have been given by the Department to the 

contractor shall be deemed to the arrears of land revenue and 

the Department may without prejudice to any other rights and 

remedies of the Department recover the same from the 

contractor as arrears of land revenue. 

 Clause No. 53:-The contractor shall duly comply with all the 

provisions of the contractor Labour (Regulation and Abolition) 

Act, 1970 (37 of 1970) and the Maharashtra Labour (Regulation 

and Abolition) Rules, 1972 as amended from time to time and all 

other relevant status and statutory provisions concerning 

payment of wages particularly to workman employed by the 

contractor and working on the site of the work.  In particular the 

Contractor shall pay wages to each worker employed by him on 

the side of the work at the rates prescribed under the 

Maharashtra Contract Labour (Regulation and Abolition) Rules, 

1971. If the contractor fails or neglects to a pay wages at the 

said rates or makes short payment and the Department  makes 

such payment of wages in full or part thereof less paid by the 

contractor, as the case may be the amount so paid by the 

Department to such workers shall be deemed   to be arrears of 

land revenue and the Department shall be entitled to recover the 

same as such from the Contractor or deduct  the  same  from  

the  amount  payable   by  the Department   to  the Contractor  

here under or from any other amount’s payable to him by the 

Department. 
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 Clause No. 54:-  The contractor shall engage apprentice such 

as brick layer carpender, wiremen, pluber, as well as blacksmith 

by recommended by the Stage Apprenticeship Advisor Director 

of Technical Education, Dhobi Talaw, Mumbai – 400001.  In the 

construction work (as per Government of Maharashtra, 

Education Department No. TSA/5170/t/5689, dated 7.7.1972). 

 

 Clause 55 :- The contractor Shall duly comply with all the 

Provisions of goods and service tax act 2017.The tender 

rates are inclusive of all taxes,Rates,cases except goods 

and Service Tax ( GST). 

The GST shall be payable on the acceptable contract value 

at prevailing Rate separately  after production of valid tax 

invoice. The contractor shall have to pay all the Tax 

including GST at Prevailing rate. 
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 Clause 56 :- 

CONDITIONS RELATING TO INSURANCE OF CONTRACT 

WORK 

The Contractor shall take out necessary insurance Policy / 

Policies (viz. Contractor’s All Risks Insurance Policy, Erection All 

Risks Insurance Policy etc. as decided by the Directorate of 

Insurance) so as to provide adequate insurance cover for 

execution of the awarded contract work for total contract value 

and value and complete contract period COMPULSORILY from 

the “Directorate of Insurance, Maharashtra State, Mumbai” only.  

Its postal address for correspondence is “264, MHADA, First 

Floor, Opposite Kalanagar, Bandra (East), Mumbai – 400 051.” 

(Telephone Nos. 022-265 90 403 / 265 90 690 and Fax No. is 

022- 265 92 461 / 295 90 403).  Similarly all workmen’s 

appointed to complete the contract work are required to insure 

under workmen’s compensation Insurance Policy.  Insurance 

Policy / Policies taken out from any other company will not be 

accepted.  If any Contractor has not taken out the insurance 

policy from the “Directorate of Insurance, Maharashtra State, 

Mumbai” or has effected Insurance with any Insurance 

Company, the same will not be accepted and 1% of the tender 

amount or such amount of premium calculated by the 

Government Insurance Fund will be recovered directly from the 

amount payable to the Contractor for the executed contract work 
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 and paid to the Directorate of Insurance Fund, Maharashtra 

State, Mumbai.  The Director of Insurance reserves the right to 

distribute the risks of insurance among the other insurers. 

Clause 57 :- 

The contractor shall duly comply with all the provisions of the 

Maharashtra GST Act 2017 on Professions and  traders ceilings 

and employment act 1975 (See Rule 3(2).  The Contractor shall 

obtain certificate of registration under this act and shall produce 

to the Department clearance certificate as and when demanded. 

 

Clause 58 :- 

The contractor shall duly comply with all the provisions of the 

Maharashtra GST Act 2017on the transfer of goods involved in 

the execution of works contracts (re-enacted) act 1989.  He shall 

obtain registration under this act that he is a registered dealer 

(inform if, rule 4(i), His final bill under this contract will not be 

paid unless all the dues of GST under the act are paid by him in 

the district treasury. 

The Department will inform to the concerned Dy. GST 

Commissioner about the details of the contract awarded to the 

contractor.  Amount of Tax @2% will be deducted from his final 

bill under this contractor and will be paid in to district treasury. 

Clause 59:- 

Contractor shall make payment of salaries and wages to all the 

employees and Labouers  through  bank account linked to 

Unique Identification Number (AADHAR CARD).and shall 

submit a Certificate accordingly to the Engineer – in – Charge. 

The Certificate shall be submitted by the contractor within 60 

days from the commencement of contract. if the time period of 

contract is less than 60 days, the such certificates shall be 

submitted within 15 days from the date commencement of 

contract. (जलसंपदा �वभाग शासन �नण0य � सं2कण ्02016/ �.839/2016/ 

मो -1 "द 4.2.2017) 

 

 

                                             Executive Engineer 
                                              Civil Works  Maintenance 

                                                 Division, Nashik. 
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GENERAL CONDITIONS OF CONTRACT  

1. CONTRACTOR TO INFORM HIMSELF FULLY: 

The contractor shall be deemed to have carefully examined the work and site conditions, 

the special conditions, the specifications, schedules and drawings and shall be deemed 

to have visited the work site, his own quarries for rubble and sand and to have fully 

informed himself regarding the availability of construction materials, local conditions, 

ancillary works required to be done etc. before quoting the offer. 

If he shall have any doubts as to the meaning of any portion of the special conditions or 

the scope of work or the specifications or any other matter concerning the contract, he 

shall in good time set forth the particulars thereof and submit them to the Engineer-in-

charge.  The Engineer-in-charge generally means the Executive Engineer directly in 

charge of the work, but also means the Superintending Engineer, Chief Engineer of 

Department, for exercising powers under this contract. 

2.0 CONTRACT DRAWINGS AND SPECIFICATIONS : 

2.1 On acceptance of the tender, three sets of contract drawings, and working drawings as 

well as one certified copy of the accepted tender will be supplied to the contractor free of 

charge within one week.  On request by the contractor and at the discretion of Engineer 

–in-charge, the contractor may be supplied additional copies of contract documents to be 

charged at the rate of Rs. 500/- Rs. Five hundred only. per set 

2.2 The drawings, which form, part of this contract show the works to be done in such details 

as possible to do for the present.  They will be supplemented or superseded by such 

additional detailed drawings as may be necessary as the work progresses.  The 

contractor shall carry out the work in accordance with these additional and / or revised 

drawings as the case may be at the applicable rates as per the contract.  The contractor 

shall be supplied a maximum number of three copies of each of the such working 

drawings free of charge.  Should the contractor require any additional copy for his use, 

the same may be supplied at the discretion of Engineer-in-charge and the contractor will 

be charged RS. 500/- per set of contract drawings and RS. 100/- for each of such 

additional copy of each drawing. 

2.3 The contractor shall check all drawings carefully and intimate the Engineer-in-charge 

immediately any errors or omissions discovered.  The contractor shall not take 

advantage of any kind of errors or omissions in the drawings supplied. 

2.4 The Drawings of works are tentative. The contractor will have to procure all designs and 

drawings of all, at his own cost. Delay in procurement  of design and drawings will be the 

responsibility  of the contractor , and no claim on this account shall be entertained.  

3.0        DATA AND DRAWINGS TO BE FURNISHED BY THE CONTRACTOR : 

a) Prior to the commencement of the work, the contractor shall submit to the 

Engineer-in-charge for approval, drawings or prints on white ammonia paper of 

size 1020 mm x 690 mm or 510 mm x 345 mm as may be suitable in triplicate 

showing the location of major plant workshop, if any, roadways, temporary 

bridges, unloading facilities and storage yards, etc.  which he proposes to put up 

at the site. 
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b) Then contractor shall submit to the Engineer-in-charge for approval within one 

month from the date of his receiving notice to start work, a layout plan of 

construction plant and equipment for the execution of the work, which the 

contractor proposes to adopt at site. 

c) Any changes in the approved layout will be subject to further approval. 

d) The approval of the drawings, however, will not relieve the contractor of his 

responsibility from any errors or omissions. 

4.0 ERRORS, OMISSIONS, DISCREPANCIES: 

a) In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications, the 

following orders of preference shall apply. 

Between actual scaled and written dimensions or description on drawing and 

corresponding one in the specification, the latter shall be adopted. 

Between the quantities in the schedule of quantities and those arrived at from the 

drawings, the former shall apply. 

Between the written description of the item in the schedule of quantities and the 

detailed specifications of the same item, the latter shall be adopted. 

b) The information in connection with the works and work site as well as 

specifications are contained in this book of contract in general and in particular in 

two parts, viz. Special conditions and specifications for item of work.  In case of 

any discrepancy or repugnancy in the clauses in these sections, the specifications 

will prevail over special conditions. 

c) The special conditions of contract and the specifications shall prevail over various 

clauses of B-1 tender form. 

d) In all cases of omissions and / or doubts or discrepancies; in the dimensions or 

description of any item, a reference shall be made to the Engineer-in-charge 

whose elucidation, elaboration or decision shall be considered as authentic and 

final subject of the Clause 30 of B-1 form.  The Contractor shall be held 

responsible for any errors that may occur in the work through lack of such 

reference and precaution. 

5.0 USE OF SITE : 

a) All land required shall be arranged by the contractor from private landowner / 

Revenue department at his owns cost and no claim on this account shall be 

entertained. 

b) All areas of operation, including those of his staff and labour colonies, in case 

handed over to  the Contractor shall be cleared and handed over back in good 

condition to the Engineer-in-charge, except the areas under works constructed 

from the Engineer-in-charge.  The contractor shall make good, to the satisfaction 

of the Engineer-in-charge, any damage or alterations made to areas, which he 
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has to hand over back or to other property or land handed over to him for the 

purpose of this work. 

c) The lands shall as herein before mentioned be handed over back to the Engineer-

in-charge within three months after the completion of the work under this contract 

or the termination of the contract whichever is earlier.  Also no land shall be held 

by the Contractor longer than the Engineer-in-charge shall deem necessary and 

the Contractor shall, on due notice by the Engineer-in-charge vacate and return 

the land which the Engineer-in-charge may certify as no longer required by the 

Contractor for the purpose of the works.  In case the lands are not handed over 

back to the Department within the time  limit; specified above, penal rent as may 

be decided by the Engineer-in-charge will be recoverable. 

d) The vegetation and forest is noticeable in project area.  The contractor should 

take utmost care for the preservation of this vegetation and forest.  Any damage in 

this vegetation and forest will have to be compensated by the contractor and 

decision from Engineer-in-charge will be final and binding on contractor. 

6.0 GOLD / SILVER, MINERALS, OILS, RELICS, ETC. FOUND ON THE SITE : 

All gold, silver, oil or other mineral of any description and all precious stones, coins 

treasure, relics, antiquities and other similar things which shall be found in or upon the 

site, shall be property of Department and the Contractor shall duly preserve the same to 

the satisfaction of the Engineer-in-charge and shall from time to time, deliver the same to 

such person or persons as the Engineer-in-charge may appoint. 

7.0 ACCESS TO SITE AND WORK AND CO-OPERATION WITH OTHER CONTRACTORS 

The Engineer-in-charge may, if he considers fit, from time to time, enter on any lands 

which may be in the possession of the Contractor under the contract for the purpose of 

executing any works not included in the contract and may execute such works not 

included in this contract by agents or by other contractors at his option and the contractor 

shall in accordance with the requirements of Engineer-in-charge afford all reasonable 

facilities for execution of the works, including occupation of lands by structures or 

otherwise to any other contractor employed by the Department and his workmen or for 

the workmen of the Department who may be employed in the execution on or near the 

site of work not included in the contract, or of any contract in connection with or specially 

to the works and in default, the contractor shall be liable to the Department for any delay 

or expenses incurred by reason of such default.  The contractor shall not however, on 

account of any such modified, new or extra work executed by or for the sake of the 

Department be entitled to claim relief from the obligation to execute the works. The 

contractor shall also co-operate with other contractors with all fairness and mutual 

understanding and use the common facilities like access roads to quarries, water supply 

arrangements etc. 

The contractor shall also not cause advertently or inadvertently any obstruction or 

impediments in the progress of the other works being executed by Department or 

through other agencies.  In the event of dispute regarding the claim, the responsibility, 

liabilities etc. in respect of such facilities, the decision of the Engineer-in-charge shall be 

final. 
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8.0 CLEANING UP: 

a) The contractor shall at all times keep the construction areas and his colony and 

storage free from accumulation of waste or rejected materials. 

b) Prior to the completion of the work, the contractor shall remove all rubbish from 

and around the premises and all tools, scaffolding equipment and materials which 

are not part of permanent structures except otherwise asked for or as provided 

under any other clauses of this contract, the premises will be left in a manner fully 

satisfactory to the Engineer-in-charge. 

9.0 PERIOD AND HOURS OF WORK : 

The work shall be done usually during the day time.  In the interest of progress if it is felt 

necessary to work during night, the contractor shall obtain specific permission of the 

Engineer-in-charge.  If the work is to be done at night, prior permission of Engineer-in-

charge should be obtained and adequate lighting arrangement shall be made as directed 

by the Engineer-in-charge. 

10.0 PROGRAMME OF CONSTRUCTION:  

 Programme of Work  

 The Quality Control Unit/Division/Circle may all for the reports as in 1 to 3 above. The same should 

be produced by the concerned. 

 

11. BILLS AND PAYMENTS : 

1) Two running payment in a month will be permitted. First Bill shall be submitted by the 

contractor by 10
th
 day of the month, payment of this bill shall be effected as stated in 

Clause 10 of B-1 form. Second bill if necessary, shall be submitted by the contractor by 

the 25
th
 day.  Payment thereof shall be effected as stated above. Non-submission of the 

bill on the scheduled dates may absolve the Department of the liability to make payment. 

2) The format of running bill on which the bills are to be submitted by the contractor will be 

supplied to the contractor by the Department.  Printed copies of the bill forms as per this 

format shall be arranged by the contractor at his cost.  The bills in five copies shall be 

submitted to the concerned Deputy Engineer, in the standard proforma only. 

3) The final bill shall be submitted within one month of the date of issue of completion 

certificate.  The final bill shall be paid within six months of initial submission. 

4)   From the quantities payable in the RA Bill the 10% quantity shall be withheld and this 

withheld quantity will be payable after the successful testing of the canal for designed 

discharge with the Final Bill. 

5) This Remodeling work the discharge capacity of canal should be increased up to 

required designed discharge in this reach of Canal. The Final Bill of the work will be paid 

after the testing of the canal. 

12. SECURITY DEPOSIT : 
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The security deposit accumulated from deductions from the running account bills may 

from time to time and at any time, on application by and at the cost of the Contractor, be 

converted into interest bearing Department securities, approved by and in the name of 

the Department.  Should the market value of the securities fall, for any reason 

whatsoever below that specified, the contractor shall make good the same in cash or as 

may otherwise be acceptable whenever called upon to do so or to replace the security 

by  other acceptable to the Engineer-in-charge. 

The Contractor shall bear all charges for commission and brokerage incidental to the 

purchase, safe custody, withdrawal and collection of interest on these securities. 

13. NO INTEREST ON MONEY DUE TO THE CONTRACTOR  

No omission by the Engineer to pay the amount due upon measurements or otherwise 

shall vitiate or make void the contract nor shall the contractor be entitled to interest on 

any guarantee bond or payment in arrears nor on any balance which may on the final 

settlement of his account be found due to him. 

14. OTHER CONTRACTOR FOR THE WORK : 

Department has the right to split-up the project work detailed in the Work and Site 

Conditions, into distinct items and this contract shall apply only to those items which 

shall have been specified in this contract. 

Should Department enter into other contractors for specified items of the project work 

each contractor shall co-operate with others to the fullest extent and shall allow others 

every facility and co-operation for execution of their works simultaneously and 

satisfactorily, as intended in the designs, specifications and drawings. 

Should there be a dispute or disagreement between the contractors for any cause 

whatsoever, the same shall be referred to the Engineer-in-charge whose decision 

regarding the co-ordination, co-operation and facilities to be provided by any of the 

contractors to others shall be final and biding on all parties and such a decision or 

decisions shall not vitiate any contract nor absolve the contractor of his responsibilities 

under the contract nor form the grounds for any claim of compensation. 

15. CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS 

CONFIDENTIAL : 

All documents correspondence, decisions and other matters concerning the contract 

shall be considered as of confidential and restricted nature by the contractor and he 

shall not divulge or allow access thereto to any unauthorized person. 

16. ACCESS TO THE CONTRACTOR'S BOOKS : 

Whenever it is considered necessary by the Engineer-in-charge to ascertain the actual 

cost of execution of any particular item of work or supply of plant or material he shall 

direct the Contractor to produce the relevant documents, such as payrolls, records of 

personnel, invoices of materials and any and all other data and documents relevant to 

the item or necessary to determine its cost etc. and the contractor shall when so 
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required furnish information, pertaining to the aforesaid items in the mode and manner 

that may be specified. 

23. BREACH ON PART OF Government NOT TO ANNUAL CONTRACT:  

No breach or non-observance on the part of Department of any of the conditions 

contained herein shall annual this contract or discharge the Contractor from the 

observance and performance thereof, but on application to the Engineer-in-charge, an 

extension of time may be given to the Contractor in respect of such breach or non-

observance by the Department, which shall be governed by Clause 6 of  B-1 form. 

The Contractor shall not, however, be entitled to consideration or any extension of time 

for any item of the work unless the contractor shall have made an application in writing 

to the Engineer-in-charge within one month of the arising of the cause needing such 

extension, but the Engineer-in-charge may at his discretion, which shall be conclusive, 

waive the condition regarding this period of one month. 

17 LOCAL LAWS:       

  All local laws in force at the time of entering into the contract and those enacted 

thereafter shall be binding on the Contractor and he shall abide by the same. 

All import and excise duties, sales tax, local panchayat tax and other taxes shall be 

borne by the Contractor and they shall be deemed to have been covered by his quoted 

tender rates, except that the contractor shall not be liable to any land tax for the land 

handed over to him for the operation in connection with this contract or for his colony or 

appurtenant works constructed by him for the purpose of this contract. 

The contractor shall also be liable to all relevant provisions of the Indian Income Tax 

Act, which may be applicable to him from time to time. The contractor shall protect and 

indemnify Department against all claims or liabilities arising from or based on the 

violation of such laws, ordinances, regulations, bylaws by him or his employee. 

18. PERSONNEL OF THE CONTRACTOR : 

The Contractor shall, at all times, maintain on the work, a staff of duly qualified engineers and 

supervisors of sufficient experience of similar other jobs, to assure that the quality of 

work turned out shall be as intended in the specifications.  The Contractor shall also 

maintain at the work, a Works Manager of sufficient status, experience and office, and 

duly authorise him to deal with all aspects of the day to day work.  All communications 

to and commitments by this Works Manager shall be absolutely binding on the 

Contractor. 

The Contractor shall supply to the Engineer-in-charge details of names, qualifications and 

experience in regards to all supervisory staff employed by the Contractor and notify 

changes when made, and satisfy the Engineer-in-charge regarding the quality and 

sufficiency of staff thus employed. 
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The Engineer-in-charge will have the unquestionable right to ask for changes in the quality and 

number of contractor's staff.   The contractor shall on the written directives of the 

Engineer-in-charge, remove from the works any person employed thereon, who may in 

the opinion of the Engineer-in-charge be incompetent or has misconducted himself.  

Such person shall not be employed again, on the work, without the written permission of 

the Engineer-in-charge.  The contractor shall have to submit information regarding proof 

of payment of Professional Tax and the clearance certificate in format vide Appendix 'T'. 

19. DEATH, BANKRUPTCY ETC. : 

If the contractor shall die or commit any act of bankruptcy or being a Department, 

commences winding up except for reconstruction purposes or carry on its business 

under a receiver, the executors, successors or other representatives in law of the estate 

of the contractor or any such receiver, liquidator or any person whom the contract may 

become vested, shall forthwith give notice thereof in writing to the Department and shall 

for one month, during which he shall take all reasonable steps to prevent a stoppage of 

work, have the option of carrying out this contract subject to his or their providing such 

guarantee as may be required by the Department, but not exceeding value of the work 

for the time being remaining unexecuted.  In the event of stoppage, of work, the period 

of the option under this clause shall be fourteen days only.  Should the above option be 

not exercised, the contract may be terminated by Department, by a notice in writing to 

Contractor or his successor.  The power and provisions reserved to Department in this 

contract of taking of the work out of the Contractor's hand shall immediately become 

operative.  Copy of such notice shall be pasted on work site and advertised in 

newspaper. 

 

20. NOTICES, HOW TO BE GIVEN : 

Where any legal or other notice or any other document or any other direction is to be 

given to or served upon the Contractor, it shall be deemed to be duly given or served, if 

it shall have been either delivered to him personally or to his recognised agent or Works 

Manager (including in the case of company, the Secretary of such Company) or 

delivered at or sent through the post, addressed to the last known place of business, or 

abode of the Contractor, a notice or other documents which shall be so given to or so 

served on any one of the partners in such firms, shall be deemed to have been given or 

served on all of them. 

 Work order Book: 

The Contractor shall maintain bound work order book at work site as the Engineer-in-

charge may direct.  This work order book shall have machine numbered pages in 

triplicate.  The contractor shall make them available to the Engineer-in-charge or his 

representative, whenever called for. 
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Executive Engineer or his representative may record order about works, in this book, 

leaving the original copy in the book and removing the second and third copy with him.  

The contractor or his authorised representative shall also sign this work order, in token 

of its acceptances. 

All orders recorded in these work order book, shall be deemed to have been served on 

the contractor.  On completion of the work all the work order books may be handed over 

to the Executive Engineer. 

In the event of refusal of the Contractor's representative on the spot to sign the work 

order book, Engineer-in-charge shall take the necessary further steps in respect of 

further communication and control, modification or stoppage of work as deemed fit at 

the entire responsibility of the contractor. 

 

21. PASSING OF FOUNDATION ETC. : 

After the completion of the work of excavation, the same will be checked and passed by 

the Executive Engineer.  No masonry or concrete or back filling shall be laid unless the 

foundation is so passed.  No concreting shall commence unless the centering and the 

reinforcement is checked and passed by the Engineer-in-charge. 

22. REFERENCE TO STANDARD SPECIFICATIONS : 

The specifications of the work as enclosed with this contract document are drawn with a 

specific reference to site conditions and do not every where include the details of the 

standard test and procedures which are already laid down and available in the current 

Indian Standard Specifications.  Whenever such details are not specified in this 

contract, the provision under current Indian Standard Specifications and / or the 

Standard Specifications (1970) of the Department of Maharashtra shall be deemed to 

be applicable. 

23. COMMUNICATIONS AND NOTICES BY CONTRACTORS  

All communications and / or notices pertaining to works and concerning matters, such 

as passing and approving of foundation, reinforcement and formwork, measurements, 

mark outs, etc. shall not be addressed by the Contractor to an Officer below the rank  of 

Sub-Divisional officer.  All such notices communications, etc. shall be addressed in 

good time so as not to hold up the work. 

24. NON-COMPLIANCE OF CONTRACT CONDITIONS : 

If the contractor shall neglect or fail to proceed with the works, with due diligence or he 

violates any of the provisions of the contract, the Engineer-in-charge may give notice to 

the contractor, identifying deficiencies in performance and demanding corrective action.  

The Engineer-in-charge, shall also clearly state in the notice the nature of action that 

shall be taken, if contractor fails to fulfill by necessary corrective action. 
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Depending on nature of default the Engineer-in-charge at his discretion shall have two 

options, regarding action to be taken in case of default by contractor.  He shall withhold 

any of the payments due to the contractor or shall terminate the contract in whole or in 

part.  But Engineer-in-charge shall, clearly mention in his notice, the action that shall be 

taken if the contractor fails to take the corrective action.  The period of 14 days shall be 

given to the contractor to take such corrective action after the issue of such notice. 

No claims, for compensation of any sort, from contractor will be entertained for 

withholding the bills indefinitely till specified requirements are complied with by the 

contractor. 

After the issue of the notice about default by the contractor, the contractor shall not 

remove, from the site any plant, equipment and materials.  The Department shall have a 

lien on all such plants, equipment's and materials, from the date of such notice, till 

deficiencies have been corrected. 

25. EXTRA ITEMS : 

Extra items of work shall not vitiate the contract.  The contractor shall be bound to 

execute extra items of work as directed by the Engineer-in-charge.  The rates for extra 

items will be governed by the provisions of clause 14 and 30 of conditions of contract. 

26 PRICE VARIATION :Deleted  

27. CO-ORDINATION WITH OTHER CONTRACTORS : 

The contractor should note that there will be other agencies including Department, 

working in the same area for works other than that included in this contract.  The 

contractor shall co-operative with these agencies to the fullest extent and shall allow 

them reasonable facility and co-ordination for execution of work, simultaneously and 

satisfactorily as intended in the contract conditions, specifications and drawings. 

Should there be a dispute or disagreement between the contractor and other agencies 

for any cause whatsoever, the same shall be referred to the Engineer-in-charge whose 

decision regarding Co-ordination and facilities to be provided by all the contractors to 

others shall be final and binding on all parties and, such decision shall not vitiate any 

contract or absolve the contractor of his responsibility under the contract, and shall not 

from ground for any claim or compensation. 

28. UNDERTAKING UNDER CONTRACT LABOUR ACT : 

The Contractor shall furnish the undertaking towards implementation of contract Labour 

Act as given in Appendix = F. 

29. PHOTOGRAPHS OF THE WORKS : 

The contractor will not be allowed to take photographs showing fieldwork or the general 

location of the work.  The Engineer, may however, at his discretion, allow a few 

construction photographs to be taken for the purpose of the contractor's record.  Prior 

approval of the Engineer-in-charge should be obtained in such cases and also in case 

such photographs are to be exhibited in public literature and calendars etc. in all such 
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cases, negatives of the photos shall be submitted to the Engineer, after taking approved 

number of copies and the negative will become the absolute property of the 

Department. 

30. DATA, DRAWINGS TO BE FURNISHED BY THE CONTRACTOR : 

a) Prior to the commencement of the work the contractor shall submit to the 

Engineer-in-charge for approval, drawings or prints in white ammonia paper of size 

1020 mm x 690 mm or 510 mm x 345 mm as may be suitable, in triplicate, showing the 

location of major plant, workshop, if any, roadways, temporary bridges, unloading 

facilities and storage yards etc. which he proposes to put at the site and the contractor 

is supposed to plan with respect to the land provided and it shall not be responsibility of 

the Department to make available the land suitable to the plan submitted by the 

contractor. 

b) The contractor shall submit to the Engineer-in-charge for approval within one 

month from the date of his receiving notice to start work. 

i) A layout plan of constructions plants and equipments for the execution of the 

work which the contractor proposes to adopt at site and 

Any changes in the approved layout will be subject to further approval from the 

Engineer-in-charge. 

d) The approval of the drawings, however, will not relieve the contractor of his 

responsibility from any errors or omissions. 

31. LIABILITY FOR ACCIDENTS TO PERSONS : 

It shall be contractor's responsibility to protect against accidents on the work site.  He 

shall indemnify the Department against any claims for damage to the property, injury to 

workers or any other persons, death etc. 

On the occurrence of an accident resulting in death or which is so serious as to be likely 

to result in death, the contractor shall within 24 hours, report in writing to the Engineer-

in-charge, the facts stating clearly about the circumstances in which accident has 

occurred and the subsequent action taken.  Other minor accidents causing minor 

injuries and loss to property should be communicate in writing, promptly to the 

Engineer-in-charge.  In all cases the contractor shall indemnify the Department against 

all losses or damages resulting directly or indirectly from the contractor's failure to 

report in the manner aforesaid.  This includes penalty or fines if any, payable by the 

Department as a consequence of failure to give notice under the Workmen's 

compensation Act or failure to conform to the provisions of the said Act in regard to 

such accidents. 

In the event of accident in respect of which compensation may become payable under 

the Workman's Compensation Act VIII, of 1923 including all subsequent modifications 

thereof, Engineer-in-charge may retain the sums of money as may in the opinion of the 

Engineer-in-charge be sufficient to meet such liability out of the amounts payable to the 

contractor.  These sums shall be recovered from the immediate payment due to the 

contractor in one installment or in more than one installment.  The decision of the 
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Engineer-in-charge regarding this shall be final and binding on the contractor.  On 

receipt of award from the Labour Commissioner, the balance amount shall be 

reimbursed to or recovered from the contractor. 

It should be noted that the Department is a Principal employer the complete 

responsibility of compensation shall be on the contractor. 

32 THE CONTRACTOR TO SUPPLY AND BE RESPONSIBLE FOR THE 

SUFFICIENCY OF THE MEANS EMPLOYED : 

The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools, implements and generally of 

all the means irrespective of whether such means may or may not have been approved 

of or recommended by the Engineer-in-charge and the contractor must accept all risks 

of accidents or damages from whatsoever cause they may arise, until the completion of 

this contract. 

33. SAFETY MEASURES : 

The contractor shall arrange for the safety in his operations as required including the 

provisions in the safety manual published by the Central Water and Power Commission, 

New Delhi. (Jan. 1962 Ed.)  In case the contractor fails to make such arrangements the 

Engineer-in-charge shall be entitled to cause them to be provided and to recover the 

cost thereof from the contractor.  The following are some of the measures listed, but the 

same are not exhaustive and the contractor shall add to and suggest these precautions 

on his own where necessary and should comply with the directions issued by the 

Engineer-in-charge in this behalf from time to time and at all times. Providing protective 

head guard to workers in the works like deep excavation to protect them against fall of 

overburden materials. 

Getting the workers in such jobs periodically examined for chest trouble due to too 

much breathing in fine dust. 

Taking such normal precaution like fencing and lighting to excavations or trenches, not 

allowing, nails or metal parts or useless timber spread around, marking danger area for 

blasting whistles etc. 

Providing sufficient suitable and safe accesses to all work spots including ladders 

gangways, platforms, etc. avoiding naked wires, etc. such would electrocute the 

workers. 

Taking necessary steps towards training the workers concerned on the use of 

machinery before they are allowed to handle them independently and taking all 

necessary precautions in and around areas where machines hoists and similar units are 

working. 

34. MAINTENANCE : 

After the works are completed in all respects in accordance with the contract condition, 

a completion certificate will be issued by the Engineer-in-charge. 
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From the date of issue of the completion certificates, till the expiry of 12 calendar 

months, the Contractor shall be liable for the replacement of any part of plant or work 

found to be defective from the causes arising from faulty materials or workmanship or 

other causes, for which in the judgment of the Engineer-in-charge, the Contractor is 

responsible and for making good any damage arising there from. Contractor has to 

maintain his staff / machinery at site  of work during construct in and also  in adequate 

number of radiation of water through river  after the completion of work. To maintain 

designed canal discharge @ site of work to the disposal of Engineer – in – charge . if 

any problem arises during water releases at the said work  necessary work should be 

carried out @ contractors cost to maintain designed discharge as per instruction of 

Engineer – in – charge.  

35. SUNDAYS AND HOLIDAYS : 

No work shall be done on weekly local holidays or on other Government  holidays duly 

Gazetted or on holidays observed by local usage without the prior sanction of the 

Engineer-in-charge. Withholding of such sanction shall not form any grounds for 

compensation or extension of time limit. If on the other hand, the Engineer-in-charge 

directs that the work shall be proceeded with on days and during hours otherwise not 

permissible under this contract, the Contractor shall proceed with the works as directed, 

without in any  way violating this contract or forming any grounds for compensation or 

claim. The contractor shall, in his dealing with labour at all times during the period of 

this contract, have due regard to local festivals, religious and other customs. 

36. HANDING OVER OF WORK : 

All the work and materials, before being finally taken over by Department will be the 

entire liability of the contractor for guarding, maintaining and making good any damages 

of any magnitude.  Interim payments made for such work will not alter this position.   

The handling over by the contractor and taking over by the Executive Engineer or his 

authorised representative will be always in writing of which copies will go to the 

Executive Engineer or his authorised representative and the contractor.  It is however, 

understood that before taking over such work, Department will not put it into regular use 

as distinct from casual or incidental one, except as specifically mentioned elsewhere or 

as mutually agreed to. 

37. INSTRUMENTATION : 

In case, it is proposed to have any instrumentation, in work, the instruments and their 

accessories will be procured and installed by the Department as per programme framed 

by the Engineer-in-charge.  Care should be taken by the contractor to protect these 

instruments as well as their connections during various construction operations.  The 

contractor shall also extend all facilities for installation and observation of these 

instruments.  All the operations required for facilitating the installation of the instruments 

shall stand included in the relevant items of tender.  No claim, however shall be 

entertained due to any delay or obstruction that might be created due to installation or 

observation. 

38. INSPECTION OF WORKS : 
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The Engineer or his duly authorised representative shall have at all times full power to 

inspect the work, whenever in progress either on the site, in the contractor’s premises 

or the work site.  Further, contractor shall not without written authorisation, permit entry 

on site of work of any person except authorised representative of the Department or the 

Engineer or the contractor’s staff and labour directly engaged on and in connection with 

the work. 

The contractor shall, at his cost, provide all necessary facilities for proper inspection 

and supervision of the work gangways, platforms, scaffolding and ladders, etc. of 

suitable dimensions and sufficiently strong at appropriate locations and all accesses to 

passages etc. shall be well lighted and maintained in good order. The Engineer’s 

decision about the sufficiency and adequacy thereof shall be final. 

The contractor shall, during working hours, maintain supervisor of sufficient training and 

experience to supervise various items and operations of the work and the said 

supervisors shall remain present during inspections of the Engineer.  All orders and 

directions given to such supervisors or other staff of the contractor shall be deemed to 

have been given to the contractor directly.  Further the Engineer may, by due notice to 

the contractor, to be present on any specified inspection and the contractor shall comply 

with such directions. 

39. OPENING OUT WORKS : 

Should the Engineer consider, if necessary, in order to satisfy  himself as to the quality 

of work the contractor shall at any time during the continuance of the contract pull down 

or cut into any part of the work, and make such openings into and to such an extent 

through the same as the Engineer may direct and the contractor shall make good the 

same at his cost and to the satisfaction of the Engineer.  

40. REMOVAL OF IMPERFECT WORK : 

If it shall appear, that the work has been executed with unsound, imperfect or of an 

inferior quality or otherwise not in accordance with the contract documents, the 

contractor shall at his own cost rectify, reform, remove or  reconstruct the same, 

wherein whole or in part as may be, directed by the Engineer, whether or not, the value 

of any such work of material shall have been included in any payment made to the 

contractor.  The decision of the Engineer-in-charge shall be final and binding on the 

contractor.  The Executive Engineer may, if he thinks fit, allow such work to be paid at 

reduced rates and his decision will be final and binding, provided further that the rates 

fixed by the Engineer, be not acceptable to the contractor, he shall have the option to 

replace the defective work or materials with ones in accordance with the specified 

standards. 

 

41. JURISDICTION OF COURT FOR DISPUTES : 

Disputes, if any, arising out of this contract shall be subject to the jurisdiction of the 

court of Nashik.  

42.     INSURANCE: 
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Contractors shall take out necessary insurance Policy / Policies so   as to provide 

adequate insurance  cover for excavation  of the award contract work from the “Director 

of Insurance Maharashtra State, Mumbai 400 051 only. It’s postal address for 

correspondence is “264 MHADA, Opp. Kalanagar, Bandra (E), Mumbai – 400 051 (Tel. 

No. 6438403) (Fax) 6438461/6438690. Insurance Policy / Policies taken out from any 

other company will not be accepted. However, if the contractors desire to effect 

insurance with the local office the insurance company, the same should be under the co-

insurance cum-servicing arrangements approved by the Director of insurance. The policy 

taken out by the contractors is on co-insurance basis. (G.I.F. 60% and insurance 

Company 40%) the same will not be recovered directly from the amount payable to the 

contractors for the executed contract work which may be noted.  

43.  Cess on Building & Construction Labour Welfare as per       
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44. ROYALTIES: 

 All quarry fees, royalties, octroi/cess dues and ground rent for stacking materials, if any, 

shall be paid by the contractor in advance to the revenue authority & obtain required 

permission on failing this no claim on account of any penalties levied on contractor or 

department by revenue authority will be entertain by dept. The amount of royalty shall be 

deducted from R.A. bill as per the rate decided by the Revenue Department time to time and 

will be released only after submission of receipt from Revenue Authority and if the contractor 

fails to submit the receipts the same amount will be directly paid to the Revenue Authority.  

45 A. ROYALTY, and Testing Charges: 

All testing charges for required quantity of testing, and Royalty on account of extraction 

of construction material payable under minor mineral act prevailing in the state are included in 

schedule of rates, any such due payable to Govt, or any other Agency / Organisation , if not 

paid by contractor and claimed by such authority, same shall be deducted from the contractor’s 

bill and reimbursed to the claimant 
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45 B. Tender Percentage for Royalty and Testing Charges -:  

 The percentage rate figure ( above or Below percent ) accepted by the Bidder in the 

form of bid shall not be applicable on the item of Royalty and, Testing charges included in 

schedule “B” 

46 C. Stamp Duty 

a) A stamp duty as per rule will be paid by the contractor. 

b) as per the prevailing provision of the stamp act, stamp duty is to be levied on this contract as per 

the order received under Govt of Maharashtra, Revenue and Forest Department, circular dated 

18.03.2021. Receipt  / receipt of stamp duty should be immediately submitted to this office before 

starting the work. 

 

 

 

B. GENERAL TECHNICAL SPECIFICATIONS 

Name of Work:- Providing, fixing, installation, commissioning of latest   
advanced specialized Wi-Fi /Wired Transmission control based security    
monitoring & supervision system with smart intelligent  interface connectivity along with all required 
software, hardware, electronics works & alternative power backup etc. complete at  Meri premises, 
Nashik. 

Schedule-B 

Item No. 

Specification 

No. 
Technical Specifications 
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 -- 1.2 Conduits (Concealed 

type) Specification No 

(WG-MA/CC) 

1.2.1 Concealing PVC Conduits in RCC 

work Scope: 

Providing specified PVC conduit and laying / erecting in RCC work, such as slab, 

beam, column before casting as per approved Method of Construction along with of all 

required material including hardware, binding wire, fish wire; accessories such as deep / 

long neck PVC junction boxes, PVC / MS junction / draw-in boxes, check-nuts, flexible 

PVC pipe, drawing fish-wires and making all piping rigid, removing debris from site 

and supervising the work during casting to confirm rigidity, continuity and avoid 

damages. 

Material: 

PVC Conduit: 

PVC pipe of minimum 20mm dia and above depending on No. of wires to be drawn 

(refer Table No.1/2); ISI mark, HMS grade (2mm thick), accessories for PVC pipes 

of the same make that of pipe; Couplers, long Bends, deep Junction boxes of required 

ways and resin / adhesive to make all joints rigid. 

Junction boxes / Draw-in boxes: 

Junction box shall be 5 sided with removable top plate and of suitable size to 

accommodate No. of entries; PVC or fabricated from 16g CRCA sheet steel with earth 

terminal duly treated with antirust treatment and painted with two coats of red oxide 

paint. There shall be knockout holes in required numbers and dia. for entry of conduit 

pipes and arrangement to fix cover plates on it. 

Hardware: 

‘U’ nails, plumbing and general use nails of required sizes, washers, check-nuts, steel 

binding wire, steel fish wire etc. 

Method of Construction: 

Concealing of PVC conduits: 

General: 

Work shall be done in co-ordination with civil work and to suite final approved layout. 

Size of conduit shall be correct depending on number of wires to be drawn. (Table No 

1/2 for PVC conduits) Separate pipe shall be used for each phase in single phase 

distribution and 

for power and light distribution and also for wiring for other utilities like data, telephone, 

TV cabling, etc. The distance between pipes shall not be less than 300 mm or anti 

electrostatic partition is to be provided. Adequate use of conduit accessories shall be 

made at required locations. Entries in wall shall be at level of corresponding conduit with 

colour coding as per Table No. 1/4. (For Visual identification) Flexible conduits shall be 

used at expansion joints. Erection shall be done as per the layout finalized, with 

minimum sharp bends, with junction boxes at angular junctions and for straight runs at 

every 4.25m, in such manner so as to facilitate drawing of wires. All PVC conduit 

bending shall be done with Bending Spring. All joints shall be made rigid with resin. 

Concealing of PVC conduits: 

In RCC work: 

Work shall be commenced after fixing of steel re-enforcement on centering material. 

Conduits shall be firmly fixed on steel of RCC work by binding wire. Fixing of conduits 

shall be such that it will remain rigid during casting of slab, beam, and column even after 

use of vibrator. Deep junction boxes and other draw-in boxes shall be such that their 

open end 

and centering material will not have gap in between so as to avoid concrete entering 

inside even after fixing covers to steel re-enforcement; and be filled with dry sand. 

Open ends of conduits; to be concealed in walls, shall be provided with couplers / 

sockets at ends and be flush with bottom of beam, and located at the center of the 

beam. As far as possible 
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  bunching / grouping of conduits shall be avoided so that it will not affect strength of RCC 

work especially in beams. Suitable steel fish wire shall be drawn through in the conduits for 

drawing of wires later on. 

1.2.2 Concealing PVC Conduits in walls / flooring 

Scope: 

Providing specified PVC conduit and erecting / laying in wall, flooring by making chases / 

grooves / entries as per approved Method of Construction along with of all required material 

including hardware such as ‘U’ nails, binding wire, fish wire; accessories such as PVC / MS 

junction boxes / inspection boxes, check-nuts, flexible PVC pipe, glands, drawing fish-wires 
Page 6 of 189 

and making all piping rigid, refinishing the surface with cement mortar, removing debris 

from site. 

Material: 

PVC Conduit: 

PVC pipe minimum 20mm dia and above depending on No. of wires to be drawn (refer 

Table No.1/2), ISI mark, HMS grade (2mm thick), accessories for PVC pipes of the same 

make that of pipe; Couplers, long Bends, Junction boxes of required ways, type and resin / 

adhesive to make all joints rigid. 

Junction boxes / Draw-in boxes: 

Junction box shall be 5 sided with removable top plate and of suitable size to accommodate 

No. of entries; PVC or fabricated from 16g CRCA sheet steel with earth terminal duly 

treated with antirust treatment and painted with two coats of red oxide paint. There shall be 

knockout holes in required numbers and dia. for entry of conduit pipes and arrangement to 

fix cover plate on it. 

Hardware: 

‘U’ nails, plumbing and general use nails of required sizes, washers, check-nuts, steel 

binding wire 20g, steel fish wire, etc. 

Other material for Surface finishing: Cement, sand, putty, and water. 

Method of Construction: 

Concealing of PVC conduits: (General) 

Work shall be done in co-ordination with civil work to suite final approved layout. Size of 

conduit shall be correct depending on number of wires to be drawn. (Table No 1/2 for PVC 

conduits) Separate pipe shall be used for each phase in 1-ph distribution and for power and 

light distribution and also for wiring for other utilities like data, telephone, TV cabling, etc. 

for which the distance between pipes shall not be less than 300 mm or anti electrostatic 

partition is be provided. Adequate use of conduit accessories shall be made at required 

locations. Entries in wall shall be at level of corresponding conduit with colour coding as per 

Table No.1/4. (For Visual identification) Flexible conduits shall be used at expansion joints. 

Erection shall be done as per the layout finalized, with minimum sharp bends, with junction 

boxes at angular junctions and for straight runs at every 4.25m, in such manner so as to 

facilitate drawing of wires. All bending of conduits shall be done with Bending Spring. All 

joints shall be made rigid with resin. 

Concealing of PVC Conduits In walls / flooring: 

Chases shall be made in walls of adequate width, with cutter and chiseling through it. 

Necessary finishing of the wall surface shall be done. Work in flooring shall not disturb RCC 

work, Conduits of adequate size shall be erected with use of appropriate accessories, and 

‘U’ nails. All joints shall be made rigid with resin. Draw-in / inspection boxes shall be fixed 

with check-nut, flush with surrounding surface and earthed. 

1.2.3 Rigid Steel Conduits in RCC work 

Specification No (WG-MA/CC) 

Scope: 

Concealing of Rigid Steel Conduits: 

In RCC work: 

Providing specified Rigid Steel conduit and laying / erecting in RCC work, such as slab, 

beam, column before casting as per approved Method of Construction along with 

continuous earth wire and all required material including earth clips, hardware, binding wire, 

fish wire; accessories such as deep junction boxes, MS draw-in / junction / inspection 

boxes, check-nuts, flexible PVC pipe, drawing fish-wires and making all piping rigid, 

removing debris from site and supervising the work during casting to confirm rigidity, 

continuity and avoid damages. 

Material: 



113 

Contractor Correction Executive Engineer 

Rigid Steel conduit: 

Rigid HG steel screwed conduit, minimum 20mm dia. and higher depending on No. of wires 

to be drawn as per Table No. 1/1, 16 gauge, ERW grade duly processed for anti-rust 

treatment and painted with black enamel paint, accessories for rigid steel conduits such as 

check nuts, long bends, deep junction boxes for slab, regular junction boxes for walls; of 

required ways, all of the same make. 

Earth continuity wire: 
 

GI wire of 2.5 sq. mm; GI earth clips 22g, 10mm width, for fixing earth wire along the 

conduits. 

Junction boxes / Draw-in boxes: 

Junction box shall be 5 sided with removable top plate and of suitable size to accommodate 

No. of entries; fabricated from 16g CRCA sheet steel with earth terminal duly treated with 

antirust treatment and painted with two coats of red oxide paint. There shall be knockout 

holes in required numbers and dia. for entry of conduit pipes and arrangement to fix cover 

plate on it. 

Hardware: 

U’ nails, plumbing and general use nails of required sizes, washers, check-nuts, steel 

binding wire 20g, fish wire, etc. 

Method of Construction: 

Concealing of Rigid steel Conduits: 

General: 

Work shall be done in co-ordination with civil work to suite final approved layout. Conduit 

shall be duly screwed and size of conduit shall be correct depending on number of wires to 

be drawn. (Table No.1/1, for Steel conduits) Separate pipe shall be used for each phase in 

1-ph distribution and for power and light distribution and also for wiring for other utilities like 

data, telephone, TV cabling, etc. for which distance between pipes shall not be less than 

300 mm or anti electrostatic partition is to be provided. Adequate use of conduit 

accessories shall be made at required locations. Entries in wall shall be at level of 

corresponding conduit with colour coding as per Table No. 1/4. (For visual identification). 

Flexible conduits shall be used at expansion joints. Erection shall be done as per the 

layout finalized, with minimum sharp bends, with junction boxes at angular junctions and for 

straight runs at every 4.25m, in such manner so as to facilitate drawing of wires. All 

bending of conduits shall be done approved manner without changing the cross-section. 
 

In RCC work: 

Work shall be commenced after fixing of steel (re-enforcement) on centering material. 

Conduits shall be firmly fixed with steel in slab by binding wire. Fixing of conduits shall be 

possibly done with welding tags so that it will remain rigid during casting of slab, beam, and 

column even after use of vibrator. Deep junction boxes and other draw-in boxes shall be 

such that their open end and centering material will not have gap in between so as to avoid 

concrete entering inside even after fixing covers to steel re-enforcement; and be filled with 

dry sand. Open ends of conduits; to be concealed in walls, shall be provided with couplers 

/ sockets at ends and be flush with bottom of beam, and located at the center of the beam. 

As far as possible bunching / grouping of conduits shall be avoided so that it will not affect 

strength of RCC work especially in beams. Suitable steel fish wire shall be drawn through 

the conduits for drawing of wires later on. 

1.2.4 Rigid steel Conduits in walls / flooring 

Specification No (WG-MA/CC) 
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  Scope: 

Concealing of Rigid steel Conduits: 

In walls / flooring: 

Providing specified Rigid Steel Conduits and erecting in wall, flooring by making chases / 

grooves / entries as per approved Method of Construction along with continuous earth wire 

and all required material including earth clips hardware such as ‘U’ nails, binding wire, fish 

wire; accessories such as MS junction / inspection boxes, check-nuts, flexible PVC pipe, 

drawing fish-wires and making all piping rigid, refinishing the surface with cement mortar, 

removing debris from site. 

Material: 

Rigid Steel conduit: 

Rigid steel HG conduit minimum 20mm dia. and 16 gauge, ERW grade duly processed for 

anti-rust treatment and painted with black enamel paint, accessories for rigid steel conduits 

such as check nuts, long bends, deep junction boxes for flooring, regular junction boxes for 

walls; of required ways all of the same make. 

Earth continuity wire: 

GI wire of 2.5 sq. mm, GI earth clips 22g, 10mm width, for fixing earth wire along the 

conduits. 

Junction boxes / Draw-in boxes: 

Junction box shall be 5 sided with removable top plate and of suitable size to accommodate 

No. of entries; fabricated from 16 SWG CRCA sheet steel with earth terminal duly treated 

with antirust treatment and painted with two coats of red oxide paint. There shall be 

knockout holes in required numbers and dia. for entry of conduit pipes and arrangement to 

fix cover plates on it. 

Hardware: 

‘U’ nails, plumbing and general use nails of required sizes, washers, check-nuts, steel 

binding wire 20g, GI fish wire, etc. 
Other material for Surface finishing: Cement, sand, putty and water. 
Method of Construction: 

Concealing of Rigid Steel Conduits: 

General: 

Work shall be done in co-ordination with civil work to suite final approved layout. Size of 

conduit shall be correct depending on number of wires to be drawn. (Table No.1/1, for Steel 

conduits) Separate pipe shall be used for each phase in 1-ph distribution and for power and 

light distribution and also for wiring for other utilities like data, telephone, TV cabling, etc; 

for which the distance between pipes shall not be less than 300 mm or anti electrostatic 

partition is to be provided. Adequate use of conduit accessories shall be made at required 

locations. Entries in wall shall be at level of corresponding conduit with colour coding as per 

Table No. 1/4. (For Visual identification) Flexible conduits shall be used at expansion joints. 

Erection shall be done as per the layout finalized, with minimum sharp bends, with junction 

boxes at angular junctions and for straight runs at every 4.25 metre, in such manner so as 

to facilitate drawing of wires. All bending of conduits shall be done approved manner 

without changing the cross-section. 

Concealing of Rigid Steel Conduits in walls/ flooring: 

Chases shall be made in walls of adequate width, with cutter and chiseling through it. 

Necessary finishing of the wall surface shall be done. Work in flooring shall not disturb RCC 

work, Conduits of adequate size shall be erected with use of appropriate accessories, and 

hardware like ‘U’ nails, etc. Draw-in / inspection boxes shall be fixed with check-nut, flush 

with surrounding surface and earthed. 

Testing: 

Earth continuity: 

Earth continuity shall be ensured at termination point of Earth wire, between the ends of 

metal conduit. 

Mode of Measurement: 
Measurement shall be carried out on the basis per running meter length of conduit. 
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2 -- As per Schedule B Item No 2 Description 

3 -- 1.3 Bunch of wires: 

Specification No (WG-MA/BW) 

Scope: 

Bunch of wires: 

Providing specified wires and drawing them through provided conduits / trunking and / or as 

directed; with coded ferrules, harnessing the bunch of wires with necessary material when 

used in panel boards, duly connecting / terminating with lugs, and testing for safety and 

beneficial use. 

Material: 

Wires: in conduits / trunking / panel boards 

Mains / Sub-mains / Circuit mains (comprising phase and neutral wires): 

PVC insulated wire of specified size, minimum FR grade insulation, copper conductor of 

electrolytic tough pitch (ETP) grade, having insulation of 1.1 kV grade, ISI marked, of 

required colour coding as per Table No 1/5. 

Wires: open 

PVC insulated and PVC sheathed wire of specified size, minimum FR grade insulation, 

copper conductor of electrolytic tough pitch (ETP) grade, having insulation of 1.1 kV grade, 

ISI marked, of required colour coding as per Table No 1/5. 

Earth Continuity Wire: 

PVC insulated wire minimum FR grade insulation copper conductor of electrolytic grade, 

having insulation of 1.1 kV grade, of green / green yellow colour, ISI marked, of specified 

size but not less than 2.5 Sqmm as per Table No 1/5. 

Lugs: Copper lugs of appropriate size & type 

Other material: Rubber grommet, bush, harnessing material, flexible conduit etc. 
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Method of Construction: 

Bunch of wires: 

Drawing of wires: General 

Specified wires shall be drawn with adequate care. Correct colour coding as per Table No. 

1/5, shall be used for phase, neutral and earth. Wires shall not have intermediate joint in 

between terminals of the accessories. Earth-wire and Return wire (neutral) may be looped 

only within circuit. For lighting load or single-phase distribution wires of two different 

phases shall not be drawn in single pipe. Wires shall be terminated in the terminals of 

accessories only, with appropriate type and size of lugs. 

Drawing of wires: through PVC conduits 

Bush shall be used at pipe opening to protect wire insulation from getting damaged due to 

sharp edges. Number of wires shall not exceed with respect to size of pipe as per Table 

No. 1/2. 
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  Drawing of wires: through Rigid Steel conduits 

Bush shall be used at pipe opening to protect wire insulation from getting damaged due to 

burrs / sharp edges. Number of wires shall not exceed with respect to size of pipe as per 

Table No. 1/1. 

Open Wire bunch: Open wires shall be erected with due care so as to avoid chances of 

any mechanical injury. Harnessing shall be done with required material in an approved 

manner in panel boards or where ever necessary. For covering lead wires flexible conduit 

shall be used with gland as per necessity. 

Testing: 

Insulation resistance test: 

All wiring shall be tested with 500V Meggar between phases, phase – neutral and to Earth. 

IR value shall not be less than 1M-ohm. 

Earth continuity: 

Earth continuity shall be ensured between termination points of Earth wire. 

Polarity Test: 

Test shall be carried out for ensuring the correct polarity in switch and plug. 

Mode of Measurement: 

Measurement shall be carried out on the basis per running meter length of single wire or 

bunch as specified. 

4 -- As per Schedule B Item No 4 Description 

5 -- As per Schedule B Item No 5 Description 

6 -- As per Schedule B Item No 6 Description 

7  As per Schedule B Item No 7 Description 
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8 -- A) UTP Networking Cable 

General: 

All material shall conform to relevant standard as per ISO/IEC11801, CENELEC EN50173 

& TIA/EIA 568-B2-1; CUL listed & ETL verified. 

Material and Work not qualifying to any provision mentioned above shall be to the 

satisfaction of Engineer in Charge. 

Scope: 

Specification No (WG-COC/NC) 

To lay the cables for Computers on surface of wall or ceiling concealed in slab, wall, 

under flooring etc, through existing metallic conduits, rigid PVC conduits, PVC trunking, 

with all necessary hardware, material, etc. as specified. The cable shall be used only for 

connections between Information Outlet & Patch/ Multimax Panel. (Exception: For making 

MDIX patch cord) 

Material: 

UTP cable: 

4 pairs,100 ohms, unshielded twisted pair (UTP), each pair separated by a PE former 

(Star shaped) solid 23AWG tinned copper conductor rated for temperature of 750 C, 

PVC insulated grey colour with following types as in the table 1.12/1 

Table 1.12/1 

Sr. No. Type Class Tested frequency 

1 Cat 6 E 350MHz 

2 Cat 6+ E 500MHz 

1 The Category 6 cable and Category 6 channel components shall be manufactured by a 

single manufacturer. The manufacturer shall warrant the Category 6 channel cable, 

components, and applications for a period of 20 years. 

2 The Delay Skew on the 100 meter channel shall not exceed 30 ns 

3 The 20 year warranty shall be a transferable warranty and has component replacement 

policy in case of manufacturing defect 

4 Category 6, 100mtr channel, 4-connection model should guarantee 400% margin over 

standard NEXT specification across swept frequency 

5 Category 6, 100mtr channel, 6-connection model should guarantee +4dB margin over 

standard NEXT Specification across swept frequency (1~250MHZ) 

6 The high performance Category 6 UTP cable 23AWG shall be of the traditional round 

design with Mylar bisector tape Non-Plenum rated. 

7 The cable shall support Voice, Analog Baseband Video/Audio, Fax, Modem,Switched-

56, T-1, ISDN,RS-232, RS422, RS-485, 10BASE – T Ethernet, Token Ring, 100Mbps 

TP-PMD, 100BASE-T Ethernet, 155 Mbps ATM, AES/EBU Digital Audio, 270 Mbps 

Digital Video, 622 Mbps 64-CAP ATM and emerging high-bandwidth applications, 

including 1 Gbps Ethernet, gigabit ATM, IEEE 1394B S100 and S400, as well as all 77 
channels (550 MHz) of analog broadband video. 
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  8 The cable jacket shall comply with Article 800 NEC for use as a non-plenum cable. 

The 4 pair UTP cable shall be UL® and c (UL®) Listed Type CM. 

9 Performance shall be characterized to 550 MHz to support high-bandwidth video 

applications 

Non Plenum CAT6 UTP Cable 

1 Weight=25.3 lb (1000 ft) 

2 Jacket Thickness=.022 in 

3 Outside Diameter=0.232 in 

4 Conductor Diameter=.022 in 

5 Insulation Type=High density Polyethylene 

6 Jacket Material=PVC 

7 Maximum Pulling Tension=25 lbs 

8 Nom. Velocity of Propagation=0.69 

9 Max DC Resistance=9.83 Ohms/100m 

10 Mutual Capacitance @ 1 kHz = 4.95 nF/100m 

11 Operating Temperature= -20 to 60° C 

12 The high performance Category 6 UTP cable shall be of the traditional round design 

with Mylar bisector tape. 
13 The 4 pair UTP cable shall be UL Type CM (non-plenum) 

14 Performance shall be characterized to 550 MHz to support high-bandwidth video 

applications 

Method of Construction: 

The cable shall be laid in provided separate casing n capping/ PVC conduit/ trunking 

400mm away from electrical cables wherever required without sharp bends. The cable 

shall be spliced at both the ends for punching/ crimping at keystone jacks/ UTP connectors. 

Mode of measurement: Executed quantity shall be measured on running metre basis. 
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9 -- UTP Patch cord 

Scope: 
Specification No (WG-COC/PC) 

Structured cabling, to make connections from switch to patch panel or information outlet to 

computer 

Material: 

UTP Patch Cord: 

Assembly (conforming to EIA/TIA 568B-2-1) of Cat 6 type 4 unshielded twisted pair 24-

26AWG (0.51mm-0.40mm), each pair separated by a PE former (Star shaped) 100 ohms 

stranded wire PVC insulated cables with modular RJ-45 polycarbonate UL94V housing 

15milliohms gold over nickel contacts (superior three piece connector) crimped on both 

ends with T568A & T568B wiring schemes with 8P8C connection. The cord shall be 

branded. The cords shall be used in structured cabling in accordance with following table 

1.12/2. 

Table 1.12/2 

1 All patch cords shall exceed TIA/EIA and ISO/IEC Category 6/Classs E 

specifications. 

2 All patch cords shall be backward compatible with Category 5 and Category 

5E systems. 

3 The patch cords shall incorporate an anti-snag feature that provides 

maximum protection from snagging during moves and re-arrangements. 
4 Patch cords shall be UL listed, UL-C certified and AUSTEL approved. 

5 Patch cords shall support network line speeds in excess of 1 gigabit per second. 

Physical Specifications: 

Contact Material: Phosphor Bronze 

Contact Plating: Gold 50 micro-inch (1.27 microns) Nickel 

100 micro –inch (2.54 microns) 

Insertion Life: 750 minimum 

Plug Material: Polycarbonate UL-rated 94 V-O 

Operating Temperature: 14°F to 140°F (-10°C to 60°C) 

Method of construction: 

The patch cord shall be erected for making connections from switch to patch panel or from 

computer to information outlet. 

Mode of measurement: Executed quantity shall be counted on number basis 

10 -- UTP connector (RJ-45) (UTPC) 

General: 

All material shall conform to relevant standard as per TIA/EIA 568-B2-1. 
Scope: 

Specification No (WG-NAS/UTPC) 
To make MDIX (Cross) patch cord required for cascade connections of switches & 
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  routers. 

Material: 

UTP connector: 

Assembly of Gold over nickel contacts with 1.5A current carrying capacity, 30V with 

15milli ohms contact resistance, 8P8C connection easy to crimp with crimping tool in 

polycarbonate UL94V housing. 

Method of construction: 

The UTP cable shall be spliced, untwisted not more than 12mm, inserted into the 

connector with sequence as shown in the diagram  as per EIA/TIA 568 B.2-1 & 

crimped firmly with crimping tool. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

B) Information Outlet (Ethernet) (IO) 

General: 

All material shall conform to relevant standard as per TIA/EIA 568-B2-1. 

Scope: 

Specification No (WG-NAS/IO) 

For connecting computers to wired LAN or external wireless Ethernet interface in Wireless 

LAN. 

Material: 

Information Outlet Flush/ Surface type: 

Spring shuttered front access, high impact plastic body FR grade with high 

performance unshielded RJ-45 keystone jack (conforming to EIA/TIA 568-B.2-1 Cat 

6), 15 milliohms contact resistance, gold over nickel spring contact, 1.5A current carrying 

capacity, with T568A/T568B wiring option, insulation displacement connector for cable crimping 

to accept 22-26AWG solid wire for connections up to Gigabit Ethernet. 

1. All Category 6 outlets shall meet or exceed Category 6 transmission requirements for 

connecting hardware, as specified in TIA/EIA 568-B.2-1 Commercial Building 

Telecommunications Cabling Standard and ISO/IEC 11801:2002 Second Edition. 

2. The Category 6 outlets shall be backward compatible with Category 5E, 5 and 3 cords 

and cables. 

3. The Category 6 outlets shall be of a universal design supporting T568 A & B wiring. 

4. The Category 6 outlets shall be capable of being in a modular patching situation or as a 

modular telecommunication outlet (TO) supporting current 10BASE-T, Token Ring, 100 

Mbps TP-PMD, 155 Mbps ATM, 622 Mbps ATM using parallel transmission schemes 

and evolving high-speed, high-bandwidth applications, including Ethernet, 1000BASE-T 

and 1.2 Gbps ATM. 

5. The Category 6 outlets shall be capable of being installed at either a 45� or a 90� 
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angle in any M-series modular faceplate, frame, or surface-mounted box avoiding the 

need for special faceplates. 

6. The Category 6 outlets shall have improved pair splitters and wider channel for 

enhanced conductor placement. The outlet shall also have a low-profile wire cap, 

which protects against contamination and secures the connection. Multicolored 

identification labels shall be available to assure accurate installation. 

Hardware: 
Sheet Metal (SM) screws of required sizes, plugs, wooden gitties, etc. 

Method of construction: 

The Information outlet shall be fixed on the wall with sheet metal (SM) screws, rawl 

plugs/wooden gitties and making due connections as per EIA/TIA 568 B.2-1 by splicing 

the UTP cable, untwisted up to 12mm & punching the 4 pairs in the keystone jack with the help 

of punching tool. Not a single wire shall be left without connections. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

C) Keystone jack (RJ-45) (KJ) 

Scope: 

Specification No (WG-NAS/KJ) 

Structured cabling, to provide connections to switch/ server from desktop computers/ 

Wireless devices in the patch panel. 

Material: 

Keystone jack: 

High impact plastic body FR grade with high performance unshielded RJ-45 keystone 

jack (conforming to EIA/TIA 568-B.2-1 Cat 6) , 20milli ohms contact resistance, gold 

over nickel spring contact ,1.5A current carrying capacity, with T568A/T568B wiring 

option, insulation displacement connector for cable crimping to accept 22- 26AWG solid wire 

for connections up to Gigabit Ethernet 

Method of construction: 

The keystone jack shall be fixed with the help of its self-locking arrangement in provided 

patch panel before making due connection as per EIA/TIA 568 B.2-1 by splicing UTP cable, 
untwisted up to 12mm & punching the 4 pairs in the keystone jack with the help of punching tool. 
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  Not a single wire shall be left without connections. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

D) Patch Panel (PP) 

Scope: 

Specification No (WG-NAS/PP) 

Structured cabling for the installation of keystone jacks. 

Material: 

Patch Panel: 

Three piece structure including front panel, cable management plate with pre-fitted Bclip 

to help in routing cables & metal case of 1.6mm thick Mild Steel powder coated 

panel of size 442.6mm X 44.5mm with the provision for 1 to 24 high density keystone 

jacks 

1. 24 and 48 port patch panels with 110 IDC connector terminations on rear 

2. The patch shall have electrical performance guaranteed to meet or exceed TIA/EIA 

568-B.2-1 Category 6 and ISO/IEC Category 6/Class E specifications. 

3. The panel shall have vertical and horizontal cord organizers available as to improve 

patch cord management. 
Page 44 of 189 

4. The panel shall be available in 24-port and 48-port configurations with universal A/B 

labeling and 110 connector terminations on rear of panel allowing for quick and easy 

installation of 22 to 24 AWG cable. 

5. The patch panel shall have a black powder finish over high-strength steel. 

6. The panel shall be equipped with a removable rear mounted cable management bar 

and front and rear labels. 

7. The panel shall be UL listed, UL-C certified and ACA approved. 

8. The panel shall support network line speeds in excess of 1 gigabit per second and be 

backward compatible with Category 5e, 5 and 3 cords and cables. 

9. The Category 6 modular jack panels shall meet or exceed the Category 6/Class E 

standards requirements in ISO/IEC 11801, CENLEC EN 50173 and TIA/EIA and shall 

be UL Listed. 

10. The panels shall be either wall or 19-inch rack mountable. 

11. The panels shall meet the following specifications: 

Performance Specifications: 

High 

Performance 

Premium 

Performanc 

e 

Category 6 

Patch Panel 

Solution Solution 

Category 6 Channel 

(4 Connectors) 

Typical Worst Guaranteed Guaranteed 

Pair Margin* Margin** Margin** 

Insertion Loss 64.3% 5.0% 7.5% 

NEXT 6.6 dB 6.0 dB 7.0 dB 

PSNEXT 7.3 dB 7.5 dB 8.5 dB 

ELFEXT 6.4 dB 6.0 dB 8.0 dB 

PSELFEXT 6.1 dB 8.0 dB 10.0 dB 

Return Loss 6.6 dB 4.0 dB 4.0 dB 

Frequency Range 1-250 MHz 1-250 MHz 1-250 MHz 

Operational Specifications: 

Operating Temperature Range: 14°F to 140°F (-10°C to 60°C) 

Storage Temperature Range: -40°F to 158°F (-40°C to 70°C) 

Humidity: 95% (non-condensing) 

Nominal Solid Conductor 

Diameter: 0.025 to 0.020 in (0.64 to 0.51 mm) (22 to 24 AWG) 

Nominal Stranded Conductor 

Diameter: 0.025 to 0.020 in (0.64 to 0.51 mm (22 to 24 AWG) 

Insulation Size: 0.042 in (1.08 mm) (22 to 24 AWG) Maximum DOD 

Insulation Types: All plastic insulates (including PVC, irradiated PVC, 

Polyethylene, Polypropylene, 

PTF Polyurethane, Nylon, and FEP) 

Insertion Life: 750 minimum insertions of an FCC 8-Position 

Telecommunications Plug 

Front Panel: Black powder painted steel. 
Plastic: High-impact, flame retardant, UL-rated 94V-0 
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  thermoplastic 

Hardware: 

Chromium plated brass nuts & bolts with special type of U shaped square washers of 

required sizes. 
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Method of construction 

The Patch Panel shall be firmly secured in U Rack (Networking Cabinet) with 4 nos. of 

chromium plated brass nuts & bolts. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

E) Lightguide Interconnect Unit (LIU) 

General: 
All material shall conform to relevant standard as per IEEE, EIA/TIA, CENELEC 

Scope: 

Specification No (WG-NAS/LIU) 

To terminate the fibre backbone cables & the equipment cables. 

Material: 

Lightguide Interconnect Unit: 

Wall mount type Lightguide Interconnect Unit with dimensions shown in the table, an 

interfacing unit for fibre cables coming in from field & those originating from the 

equipments. consisting of fibre spools to provide minimum bending radius & splice trays as 

splice cover for pigtail splicing, two compartment design with adaptor panel in the 

centre, compartmentalizing the box, complete aluminium housing, fully powder coated, two 

doors enclosure with lock & key, rubber grommets at the cable entry points for tight 

sealing; Splice trays of 140 x125 x 10mm complete aluminium body fully powder coated 

with provision for fibre splices fully cushioned splice holder containing grooves for fixing 

splice protective sleeves; FR grade high impact resistance plastic two halves design 

stackable sufficient room for excess cable. 

Sr. No. Ports Dimensions Fibre splices 

1 12 300 x 300 x 80mm 6 

2 24 370 x 350 x 80mm 12 

Hardware: 

Sheet Metal (SM) screws of required sizes, plugs, wooden gitties, etc. 

Method of Construction: 

Supplying & erecting Lightguide Interconnect Unit (LIU) on wall with cable termination 

complete with sheet metal screws of required size, plugs/ wooden gitties. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

Fibre Accessories 

F) ST “D" type Multimode Adaptor (MMA) 

General: 

All material shall conform to relevant standard as per IEEE, EIA/TIA 568-B.3 

Scope: 

Specification No (WG-NAS/MMA) 

To couple two connectors together i.e. to provide optical connectivity between fibre 

cable & fibre switch/ fibre module. 
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Material: 

ST "D" type multimode adaptor consists of Die cast zinc alloy housing Nickel plated, 

thread type mounting, washer, nut, 2 nos. of rubber plugs, high precision 

mechanical design Zirconium/ Phosphor Bronze sleeve having insertion loss < 0.3dB 

max, return loss < -40dB. 

Method of Construction: 

Supplying & fixing ST " D" type with threads in provided Lightguide Interconnect Unit 

on adaptor panel with nut & washer. The adaptor which is not in use shall be plugged 

with rubber plugs on both the sides to avoid dust accumulation in the adaptor. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

G) ST “D" type Multimode Connector for LIU (MMA-LIU1) 

General 

All material shall conform to relevant standard as per IEEE, EIA/TIA 568-B.3 

Scope: 

Specification No (WG-NAS/MMA-LIU1) 

To terminate the optical fibre cables in Lightguide Interconnect Unit (LIU) 

Material: 

1. ST "D" type Multimode connector consists of bayonet coupling, 2.5mm Zirconium 

Ferrule, wide range of Ferrule selection, pre-radiused ferrule to provide fast physical 

contact polishing, insertion loss < 0.5dB. 

2. Distilled water (as lubricant & flushing agent between each polishing process). 

3. Epoxy or Anaerobic adhesive (to bond the fibre inside the ferrule). 

Tools to be used: 
• Carbide cleaving tool with 30 deg tip (to cut off the fibre to the desired height above 
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  the ferrule) 

• Portable Microscope (200X minimum) 

• Polishing kit (includes a polishing puck, pads & an assortment of diamond, 

aluminium oxide & silica films) 

Method of Construction: 

The fibre shall be stripped & cleaved. Epoxy and polish connectors field-installed to 

terminate backbone and distribution cables. Epoxy and polish fibre termination include 

the following steps: injecting the connector ferrule with epoxy, curing, scribing the protruding 

fibre(s) from the ferrule, and polishing the ferrule end-face. The correct amount of 

epoxy must be injected into the ferrule and cured for the specified time and temperature before the 

ferrule end-face is scribed and polished. Air bubbles shall be avoided in the epoxy to avoid 

micro-bending and increased loss. The cured epoxy securely bonds the fibre to the ferrule over 

the operating temperature minimizing relative fibre movement. The connectors with fibre cable 

shall be tested for loss test with Optical Time Domain Reflectometer (OTDR) & recording 

the results. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

H) No Epoxy No polish ST “D" type Multimode Connector (MMA-LIU2) 

Scope: 
Specification No (WG-NAS/MMA-LIU2) 

To terminate the optical fibre cables in Lightguide Interconnect Unit (LIU) 
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Material: 

ST "D" type Multimode connector with Factory pre-polished fibre stub end face 

consists of bayonet coupling, 2.5mm Zirconium Ferrule, insertion loss < 0.5dB 

Tools to be used: 

Carbide cleaving tool with 30 deg tip (to cut off the fibre to the desired height above 

the ferrule) 

Method of Construction: 

The no Epoxy no polish connectors field-installed to terminate backbone and 

distribution cables. The fibre shall be striped, cleaved, inserted into the connector & 

mechanically secured. The connectors with fibre cable shall be tested for loss test 

with Optical Time Domain Reflectometer (OTDR) & recording the results. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

I) Power over Ethernet Adaptor (PoEA) 

General: 

All material shall conform to relevant standard as per IEEE, TIA/EIA. 

Scope: 

Specification No (WG-NAS/PoEA) 

To provide DC power supply to Ethernet devices, which do not have external/ built-in 

power supply. 

Material: 

Power over Ethernet Adaptor with output voltage of 5V DC or 12V DC (selectable) 

with input of 48V DC consists of Power over Ethernet base unit, Power over terminal 

unit, AC to DC power adaptor, DC power cable & Ethernet cable. 

Method of Construction: 

Supplying & connecting Power over Ethernet Adaptor with all its connections of base 

unit, terminal unit & AC to DC power adaptor for supplying power to Access Point, 

Router or Wireless Ethernet Transceiver complete. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

J) Tri-Mode Dual band Wireless PCI LAN Card (LANC1) 

General: 

All material shall conform to relevant standard as per IEEE 802.11 xs. 

Scope: 

Specification No (WG-NAS/LANC1) 

Making provision of Wireless LAN connectivity for desktop PCs in difficult places where 

signal strength is low. 

Material: 

Wireless PCI 32 bit interface LAN card covering 100 metres (indoor) transmission 

speed of 108Mbps to connect 802.11b, 802.11g & 802.11a networks operating in two 

non-interfering bands 2.4 GHz & 5GHz with 4dBi to 5dBi gain Omni directional dipole 

antenna & driver. 

Method of Construction: 

Supplying & fixing Tri-mode dual band wireless PCI LAN card in desktop computer 

with installation of driver & configuration for TCP/IP address complete. 
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Mode of Measurement: Executed quantity shall be counted on number basis. 

K) Wireless PCI LAN Card (LANC2) 

General: 
All material shall conform to relevant standard as per IEEE 802.11g. 
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  Scope: 

Specification No (WG-NAS/LANC2) 

Making provision of Wireless LAN connectivity for desktop PCs. 

Material: 

Wireless PCI 32 bit interface LAN card to connect 802.11g networks operating in 

2.4 GHz band covering 100 metres range (indoor), transmission speed of 54Mbps 

with external dipole antenna, detachable reverse SMA connector & driver. 

Method of Construction: 

Supplying & fixing Wireless PCI LAN card in desktop computer with installation of 

driver & configuration for TCP/IP address complete. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

L) Manageable Wireless LAN Access Point (LAP1) 

General: 

All material shall conform to relevant standard as per IEEE 802.11b/g & IEEE802.3/u 

Scope: 

Specification No (WG-NAS/LAP1) 

To provide wireless access to the WLAN network. 

Material: 

Wireless Access Point consists of 108Mbps turbo mode handling heavy data payloads, 

2dBi gain detachable dipole antenna with reverse SMA connector, external AC to DC 5V 

adaptor. 

Method of Construction: 

Supplying & connecting Wireless Access Point with AC to DC adaptor to Ethernet 

switch with due configuration for TCP/IP address complete. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

M) High Performance Manageable Wireless LAN Access Point with PoE (Power 

over Ethernet) (LAP2) 

General: 

All material shall conform to relevant standard as per IEEE 802.11b/g, IEEE 802.3/u & 

IEEE 802.3af 

Scope: 

Specification No (WG-NAS/LAP2) 

To provide high performance wireless access to the WLAN network. 
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Material: 

Wireless Access Point consists of 108Mbps turbo mode handling heavy data payloads, 

dual 5dBi gain detachable dipole antenna with reverse SMA connectors, Power over 

Ethernet 10/100 Base-Tx port. 

Note: To connect the Access Point, availability of PoE Ethernet Switch or PoE 

adaptor is essential. 

Method of Construction: 

Supplying & connecting Wireless Access Point to PoE Ethernet switch or Ethernet 

Switch through PoE Adaptor with due configuration for TCP/IP address complete. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

N) Dual Band High Performance Manageable Wireless LAN Access Point with PoE 

(Power over Ethernet) (LAN3) 

Scope: 

Specification No (WG-NAS/LAP3) 

To provide high performance wireless access to the WLAN network. 

Material: 

Wireless Access Point consists of 108Mbps turbo mode handling heavy data payloads 

operating in 2.4 GHz & 5 GHz bands, dual 5dBi gain detachable dipole antenna with reverse SMA 

connectors, Power over Ethernet 10/100 Base- Tx port. 

Note: To connect the Access Point, availability of PoE Ethernet Switch or PoE 

adaptor is essential. 
Method of Construction: 

Supplying & connecting Wireless Access Point to PoE Ethernet switch or Ethernet 

Switch through PoE Adaptor with due configuration for TCP/IP address complete. 

Mode of Measurement: Executed quantity shall be counted on number basis. 

11  As per Schedule B Item No 11 Description 

12  As per Schedule B Item No 12 Description 

13 -- As per Schedule B Item No 13 Description 
14 -- As per Schedule B Item No 14 Description 
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Signature of Contractor   No. of Corrections            Executive Engineer                                                  

  
 

 

15  As per Schedule B Item No 15 Description 

16 -- As per Schedule B Item No 16 Description 

17 -- As per Schedule B Item No 17 Description 

18 -- As per Schedule B Item No 18 Description 

19 -- As per Schedule B Item No 19 Description 

20  As per Schedule B Item No 20 Description 

21  As per Schedule B Item No 21 Description 

22  As per Schedule B Item No 22 Description 

23  As per Schedule B Item No 23 Description 

24  As per Schedule B Item No 24 Description 

25  As per Schedule B Item No 25 Description 

26  As per Schedule B Item No 26 Description 

27  As per Schedule B Item No 27 Description 

28  As per Schedule B Item No 28 Description 

29  As per Schedule B Item No 29 Description 

30  As per Schedule B Item No 30 Description 

31  As per Schedule B Item No 31 Description 

32  As per Schedule B Item No 32 Description 

33  As per Schedule B Item No 33 Description 

34  As per Schedule B Item No 34 Description 

35  As per Schedule B Item No 35 Description 
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List of Approved Makes 
 

Name of Work :- Providing, fixing, installation, commissioning of latest   
advanced specialized Wi-Fi /Wired Transmission control based security    
monitoring & supervision system with smart intelligent  interface connectivity along 
with all required software, hardware, electronics works & alternative power backup 
etc. complete at  Meri premises, Nashik. 
 
 

Sr 

Nos 

Item Particulars Approved Makes 

1 CCTV Cameras With MAF From OEM(Original Equipment 

Manufactures) of Matrix,Uniview,Wbox 

Companies Along With CE,BIS,and FCC 

Certifications. 

2 NVR With MAF From OEM(Original Equipment 

Manufactures) of Matrix,Uniview,Wbox 

Companies Along With CE,BIS,and FCC 

Certifications. 

3 HDD Seagate or equivalent make approved by 

Engineer in Charge 

4 46” inch Full HD LCD Display Samsung, Sony, LG, Panasonic, Haier Or 

equivalent. 

NOTE: -  Before Delivery of the Material at site, the contractor shall 

approve the Makes from the Engineer In Charge 
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SCHEDULE SCHEDULE SCHEDULE SCHEDULE ––––    ‘A’‘A’‘A’‘A’    

Schedule showing (approximately) the materials to be supplied from the stores for 
the work contracted to be executed and the rates at which they are to be changed 
for the work of  

 

 Sr. 

No 

Particulars Quantity Unit Rate at which the 
material will be 
charged to contractor 

Place of 
delivery 

In figures in word 

1 2 3  4 5 6 

 

 ---  N    I    L  --- 

    

 

 

 

 

 

 

 

 

 

 

 

 Executive Engineer, 

Civil Works Maintenance Division 

MERI,Nashik. 
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           SCHEDULE-B     

Name Of Work  

Providing, fixing, installation, commissioning of latest advanced specialized Wi-Fi /Wired 

Transmission control based security monitoring & supervision system with smart intelligent  

interface connectivity along with all required software, hardware, electronics works & alternative 

power backup etc. complete at  Meri premises, Nasik. 

Item 

No 

Quantit

y 
Items of work 

Estimated Rates In Rs. 

Unit Amount (Rs) 
In Figures In words 

1 12.00 

Providing, Fixing, Installation, 

Commissioning, Testing, 

Training & Maintaining Latest 

advanced Digital Transmission 

Control Protocol based Infrared, 

stationary Security Monitoring & 

Supervision devices with 

Original Equipment 

Manufacturer's (OEM) of 

branded companies along with 

CE, BIS & FCC certification for 

monitoring & supervision of 

entrance & exit gates / roads & 

essential locations for security of 

different locations etc. complete.  

33999.00 

Rupees 

Thirty-three 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 407988.00 

2 3.00 

Providing, Fixing, Installation of 

Latest advanced Digital 

Transmission Control Protocol 

based Remotely controllable 

high speed mini dome outdoor 

Pantiltzoom Security Monitoring 

& Supervision devices with 

Original Equipment 

Manufacturer's (OEM) of 

Specified branded companies 

along with CE, BIS & FCC 

certification along & 

Weatherproof & Vandal proof 

housing for monitoring & 

supervision of complete site for 

overall security of site 

etc.complete. 

89999.00 

Rupees 

Eighty-nine 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 269997.00 
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3 1.00 

Providing, Fixing, Installation of 

Latest advanced Digital 

Transmission Control Protocol 

based 16Ch Network Video 

Recorder with Original 

Equipment Manufacturer's 

(OEM) of Matrix/Uniview/Wbox  

companies along with CE, BIS & 

FCC certification etc. complete 

79999.00 

Rupees 

Seventy-

nine 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 79999.00 

4 8.00 

Providing, Fixing, Installation, 

Commissioning, Testing, 

Training & Maintaining of high 

quality, latest & advance 

Recording & Storage Unit 

storage capacity of minimum 1 

TB (Tetra Byte) etc. Complete. 

4999.00 

Rupees 

Four 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

TB 39992.00 

5 28.00 

Providing, Fixing, Installation, 

Commissioning, Testing, 

Training & Maintaining of high 

quality, latest & advance lan to 

media convertor Connection 

device with metal cover etc. 

Complete 

5699.00 

Rupees Five 

Thousand 

Six 

Hundred 

Ninety-nine 

Only  

Each 159572.00 

6 13.00 

Providing, fixing & installation 

of high quality, latest & advance 

12 VDC, 10 Amp Industrial 

Grade Switch Mode Power 

supply with Battery Charger; 

Input voltage up to 300 VAC 

(Battery Charging 6 Amp & 

Main O/P 4 Amp) 

14999.00 

Rupees 

Fourteen 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 194987.00 

7 16.00 

Providing, fixing & installation 

of high quality, latest & advance 

Industrial Grade, durable 5 V Dc 

to Dc Switch Mode power 

supply etc. Complete. 

2199.00 

Rupees Two 

Thousand 

One 

Hundred 

Ninety-nine 

Only  

Each 35184.00 

8 34.00 

Splicing (making joints of 

optical fiber cable) of FR grade 

pvc armored multimode armored 

multimode optical fiber cable 

with the help Splicing machine 

etc. Complete. 

5300.00 

Rupees Five 

Thousand 

Three 

Hundred  

Only  

Each 180200.00 
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9 2.00 

Providing, fixing & installation 

of high quality, latest & advance 

30V Gigabit Surge Suppressor 

for the work of  - Providing, 

fixing, installation, 

commissioning of latest 

advanced specialized Wi-Fi 

/Wired Transmission control 

based security monitoring & 

supervision system with smart 

intelligent interface connectivity 

along with all required software, 

hardware, electronics, electrical, 

civil works & alternative power 

backup etc. complete.  

19999.00 

Rupees 

Nineteen 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 39998.00 

10 1.00 

Providing, fixing & installation 

of high quality, latest & advance 

5GHz 12dBi Dual Pol Omni 

Antenna for the work of  - 

Providing, fixing, installation, 

commissioning of latest 

advanced specialized Wi-Fi 

/Wired Transmission control 

based security monitoring & 

supervision system with smart 

intelligent interface connectivity 

along with all required software, 

hardware, electronics, electrical, 

civil works & alternative power 

backup etc. complete. 

32999.00 

Rupees 

Thirty-two 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 32999.00 

11 2.00 

Providing, fixing & installation 

of high quality, latest & advance 

N-Male to RPSMA Pigtail for 

the work of  - Providing, fixing, 

installation, commissioning of 

latest advanced specialized Wi-

Fi /Wired Transmission control 

based security monitoring & 

supervision system with smart 

intelligent  interface connectivity 

along with all required software, 

hardware, electronics, electrical, 

civil works & alternative power 

backup etc. complete. 

4999.00 

Rupees 

Four 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 9998.00 
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12 1.00 

Providing, fixing & installation 

of high quality, latest & advance 

controller based, outdoor 

wireless access points with 

specifications duel radio, 2.4 to 5 

Ghz frequency, dedicated 

console port, fiber port, 1300 

mbps, chanel width 80 Mgz, wall 

mounting   for the work of  - 

Providing, fixing, installation, 

commissioning of latest 

advanced specialized Wi-Fi 

/Wired Transmission control 

based security monitoring & 

supervision system with smart 

intelligent interface connectivity 

along with all required software, 

hardware, electronics, electrical, 

civil works & alternative power 

backup etc. complete. 

154999.00 

Rupees One 

Lakh Fifty-

four 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 154999.00 

13 1.00 

Providing, fixing & installation 

of high quality, latest & advance 

controller based, outdoor 

wireless access points with 

specifications duel radio, 5 Ghz 

frequency, dedicated console 

port, fiber port, 300 mbps, 

channel width 80 Mgz, wall 

mounting with internal antenna 

etc. Complete. 

49999.00 

Rupees 

Forty-nine 

Thousand 

Nine 

Hundred 

Ninety-nine 

Only  

Each 49999.00 

14 13.00 

Supplying and erecting 

12V/100Ah SMF battery with 

battery terminal wire, duly 

charged with 24 months warranty 

complete.. 

10885.00 

Rupees Ten 

Thousand 

Eight 

Hundred 

Eighty-five 

Only  

Each 141505.00 

15 1.00 

Supplying and erecting 12 

V/150Ah tubular battery with 

battery terminal wire, duly 

charged complete with 36 

months warranty complete 

18877.00 

Rupees 

Eighteen 

Thousand 

Eight 

Hundred 

Seventy-

seven Only  

Each 18877.00 
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16 1.00 

Supplying, installing, testing and 

commissioning of single phase, 

230V, 50 Hz, 800 to 900VA 

digital pure sine wave inverter. 

Based on Insulated Gate Bipolar 

Transistor (IGBT) technology 

complete as per specification no. 

AP-INV 

8554.00 

Rupees 

Eight 

Thousand 

Five 

Hundred 

Fifty-four 

Only  

Each 8554.00 

17 1.00 

Supply, Installation, Testing, 

Integration & Commissioning of 

46" LCD monitor for 

Surveillance of IP based digital 

Remote Surveillance System    

84062.00 

Rupees 

Eighty-four 

Thousand 

Sixty-two 

Only  

Each 84062.00 

18 10.00 

Supplying and fixing 15U wall 

mount rack (Dimension-DxWxH 

– 500x600x767 mm) as per 

specification No. WG-

NAS/RAK 

12329.00 

Rupees 

Twelve 

Thousand 

Three 

Hundred 

Twenty-

nine Only  

Each 123290.00 

19 1.00 

Supplying and fixing 24 U floor 

mount rack (Dimension-DxWxH 

– 800x600x1265 mm) as per 

specification No. WG-

NAS/RAK 

49619.00 

Rupees 

Forty-nine 

Thousand 

Six 

Hundred 

Nineteen 

Only  

Each 49619.00 

20 221.00 

Supplying and installing cat-6 

LSZH cable suitable for 

networking as per specification 

no. WG-COC/NC 

66.00 

Rupees 

Sixty-six 

Only  

Mtr 14586.00 

21 29.00 

Supplying and fixing 1 m UTP 

patch cord of Cat 6 type in 

position as per specification No. 

WG-COC/PC 

233.00 

Rupees Two 

Hundred 

Thirty-three 

Only  

Each 6757.00 

22 4.00 

Supplying, fixing, and 

configuring 8-ports managed 

gigabit, Layer-2 switch, 

10/100/1000 base-T, POE smart 

switch plus 2 SFP erected in 

provided rack complete. 

25482.00 

Rupees 

Twenty-five 

Thousand 

Four 

Hundred 

Eighty-two 

Only  

Each 101928.00 

23 16.00 

Supplying, fixing, and 

configuring 10G Base -SR 

(SFP+) simplex MM transceiver 

erected in provided rack 

complete. 

29027.00 

Rupees 

Twenty-

nine 

Thousand 

Twenty-

seven Only  

Each 464432.00 
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24 16.00 

Supplying and plugging 3 m 

fiber patch cord LC-LC MM 

(50) OM3 LSZH duplex 

complete as per specification no. 

WG-COC/FPC 

3203.00 

Rupees 

Three 

Thousand 

Two 

Hundred 

Three Only  

Each 51248.00 

25 12.00 

Supplying and fixing IP66 

enclosure for fiber splicing 

complete 

9175.00 

Rupees Nine 

Thousand 

One 

Hundred 

Seventy-five 

Only  

Each 110100.00 

26 2065.00 

Supplying and erecting LSZH 

armored multimode optical fiber 

cable with 6 fibers, core dia 

50/125 µm (OM3), suitable up to 

10 GBPS, Ethernet distance at  

850 nm of wavelength, on 

wall/ceiling or laid in provided 

pipe/trench as per specification 

no. WG-COC/OFC LSZH 

200.00 

Rupees Two 

Hundred  

Only  

Mtr 413000.00 

27 1.00 

Supplying and erecting 5m 

HDMI cord low voltage grade 

minimum 4k compliant to be laid 

in provided conduits with 

male/female 19 pin HDMI 

connectors complete. 

2259.00 

Rupees Two 

Thousand 

Two 

Hundred 

Fifty-nine 

Only  

Each 2259.00 

28 295.00 

Supplying and erecting mains 

with 2x1.5 sq.mm FRLSH 

copper PVC  insulated wire laid 

in provided 

conduit/trunking/inside pole/Bus 

bars or any other places as per 

specification No: WG-MA/BW 

40.00 
Rupees 

Forty Only  
Mtr 11800.00 

29 289.00 

Supplying and erecting HMS 

PVC conduit FRLS grade 25 mm 

dia. With PVC accessories on 

wall /ceiling as per specification 

No: WG-MA/CON. 

96.00 

Rupees 

Ninety-six 

Only  

Mtr 27744.00 
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30 193.13 

Supplying and erecting iron 

work, sheet metal work 

consisting of CRCA sheets, 

various sections of iron, plates, 

chequered plates, rods, bars, MS 

pipes, etc. for panel board or any 

other purpose with bending, 

cutting, drilling and welding 

complete erected at the position 

with necessary materials duly 

painted with one coat of red 

oxide and two coats of enamel 

paint to match the switchgears or 

as per directions by the authority. 

186.00 

Rupees One 

Hundred 

Eighty-six 

Only  

KG 35922.18 

31 9.66 

Supplying and erecting GI sheet 

1.6 mm (16 SWG) having zinc 

coating of 350 microns with 

galvanization process 

compliance to IS 2629:1985 to 

be used for fabrication of boxes 

panel boards etc. including 

cutting, bending, drilling, 

welding, riveting etc. and 

painting with one coat of red 

lead paint and 2 coats of enamel 

paint. 

2560.00 

Rupees Two 

Thousand 

Five 

Hundred 

Sixty Only  

m 2 24716.80 

32 2.00 

Excavating soft murum / soft soil 

road by chiselling for preparing 

pit for poles stay or earth plates 

or for laying cables, pipes & 

clearing the site by removing 

debris & making the site good 

complete. 

232.00 

Rupees Two 

Hundred 

Thirty-two 

Only  

m 3 464.00 

33 2.00 

Making cement concrete 

foundation in 1:2:4 cement 

concrete with foundation bolts 

and nuts complete. (cost of 

wooden box is included) 

5011.00 

Rupees Five 

Thousand 

Eleven Only  

m 3 10022.00 

34 20.00 

Supplying, erecting & 

terminating FR XLPE insulated, 

galvanized steel formed wire 

armored (strip) cable 1100 V 2 

core 4 sq. mm. aluminum 

conductor complete erected with 

glands & lugs, on wall/ 

trusses/pole or laid in provided 

trench/ pipe as per specification 

no. CB-LT/AL 

113.00 

Rupees One 

Hundred 

Thirteen 

Only  

Mtr 2260.00 
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35 983.00 

Making trench in soft soil having 

0.75 m depth and minimum 0.3 

m width for laying provided 

cables up to voltage level of 

1.1kV complete As per 

specification No. CW-EXN-CTR 

161.00 

Rupees One 

Hundred 

Sixty-one 

Only  

Mtr 158263.00 

    Total Rs.       3517320.98 

  Say Rs.    
3517320.00 

  
Rupees Thirty-five Lakh Seventeen Thousand Three Hundred Twenty Only  

 

       

       
Prepared by,              Deputy Engineer 

                           Electrical Cell, Meri, Nasik 

 

 

Sect. Engr.   

 

 

Executive Engineer, 

Civil Works Maintenance Division 

MERI,Nashik. 

Note 1  All work shall be carried out with contractor's own material as per the specifications Vol.ll 

Note 2 All the columns in the Schedule "B" Part II should be filled in ink and the total of the entries in 

the last columns should be struck by the contractor under his signature. 

Note 3  Rate quoted include clearance of the site (prior to commencement of work and it’ s close) in all respects 

and hold good for work under all conditions of site, moisture weather etc. 

Note 4  The tender % as quoted by the tenderer in the space provided for in the Memorandum of works shall be 

applicable only for the items, rates and quantities stipulated in Schedule "B" 

 part I as put to tender by Department. 

Note 5  All the additional item(s) as many as foreseen by the tenderer with quantity (es), rate(s), amount and the 

detailed description shall be entered in to by the tenderer in the space provided below Schedule "B" Part II 

Anticipated additional items as foreseen by the tenderer. The tenderer are free to attach additional sheets. 

If required by him and sign the sheet, which will form part of the tender. 
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SCHEDULE-C 

 

Name of Work =  

Providing, fixing, installation, commissioning of latest advanced specialized 
Wi-Fi /Wired Transmission control based security monitoring & supervision 
system with smart intelligent  interface connectivity along with all required 
software, hardware, electronics works & alternative power backup etc. 
complete at  Meri premises, Nasik. 

Sr.No. Description of Item Specifications  

1 

Providing, Fixing, Installation, 
Commissioning, Testing, Training 
& Maintaining Latest advanced 
Digital Transmission Control 
Protocol based Infrared, stationary 
Security Monitoring & Supervision 
devices with Original Equipment 
Manufacturer's (OEM) of branded 
companies along with CE, BIS & 
FCC certification for monitoring & 
supervision of entrance & exit 
gates / roads & essential locations 
for security of different locations 
etc. complete.  

High quality, latest & advance, Outdoor IP66 
(Weatherproof), OnVIF BULLET CAMERA must be 
Original Equipment Manufacturer's (OEM) of specified 
branded makes along with CE, BIS & FCC certification 
& minimum specifications - 4.0 Megapixel, IR Bullet, 
IR Distance 30 to 50m, PoE, Onvif, 2.7~ 13.5 mm 
motorized Varifocal with P-Iris,1/2.8" CMOS Sensor 
with EXMOR Technology for Exceptional low light 
performance,  True WDR with smart variation of 
exposure time & rectification of over-exposed & under-
exposed areas,  Latest H.265 compression technique 
which saves up to  50% on bandwidth & storage, 
Adaptive & smart Streaming which reduces frame rate 
during no activity period & divides a single bitrates 
based on its importance,  Greater Coverage, 
Intelligent Video analytics - Motion & Intrusion 
detection with Real time notification.  



137 

 

Contractor Correction Executive Engineer 

2 

Providing, Fixing, Installation of 
Latest advanced Digital 
Transmission Control Protocol 
based Remotely controllable high 
speed mini dome outdoor 
Pantiltzoom Security Monitoring & 
Supervision devices with Original 
Equipment Manufacturer's (OEM) 
of Specified branded companies 
along with CE, BIS & FCC 
certification along & Weatherproof 
& Vandal proof housing for 
monitoring & supervision of 
complete site for overall security of 
site etc.complete. 

High quality, latest & advance IP67 (Weatherproof), 
OnVIF Outdoor Pan Tilt Zoom (PTZ) cameras must be 
Original Equipment Manufacturer's (OEM) of specified 
branded makes along with CE, BIS & FCC certification 
& minimum specifications - 2.0 Megapixel,  IR 
Distance up to 100 mtr, PoE,  25X Optical zoom, Pan / 
Tilt Range Pan: 360° endless; Tilt: -15° ~ 90°(Auto 
Flip), True WDR with smart variation of exposure time 
& rectification of over-exposed & under-exposed 
areas,  Latest H.265 compression technique which 
saves up to  50% on bandwidth & storage, Adaptive & 
smart Streaming which reduces frame rate during no 
activity period & divides a single bitrates based on its 
importance,  Weatherproof & Vandal proof housing, 
people flow counting and alert feature with greater 
coverage, Intelligent Video analytics - Motion & 
Intrusion detection with Real time notification. 

3 

Providing, Fixing, Installation of 
Latest advanced Digital 
Transmission Control Protocol 
based 16Ch Network Video 
Recorder with Original Equipment 
Manufacturer's (OEM) of 
Matrix/Uniview/Wbox  companies 
along with CE, BIS & FCC 
certification etc. complete 

High quality, latest & advance 16 Chanel Network 
Video Recorder (NVR) must be Original Equipment 
Manufacturer's (OEM) & must have Manufacturer’s 
Authorization Form (MAF) of makes 
Matrix/Uniview/Wbox along with CE, BIS & FCC 
certification with minimum Specifications - Latest 
H.265 compression technique which saves up to  50% 
on bandwidth & storage, VIDEO Input 8 IP Channels 
,Output HDMI (2.0) – 1 Port,  4K Decoding Technique 
for high resolution images with greater details, 12MP 
Recording Capability, Adaptive 
Recording(Automatically Reduces the Number of 
Frames Captured Per Second Where There is No 
Motion, Thereby Saving Storage Space up to 60%), 
Camera-Wise Recording Retention which enables 
flexibility of recording retention days based on priority 
of camera, Saving 30% of storage space & High-
Throughput  for higher up-link & down-link speed ,up 
to 512 Mbps Throughput. 
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4 

Providing, Fixing, Installation, 
Commissioning, Testing, Training 
& Maintaining of high quality, latest 
& advance Recording & Storage 
Unit storage capacity of minimum 
1 TB (Tetra Byte) etc. Complete. 

Providing, Fixing, Installation, Commissioning, 
Testing, Training & Maintaining of high quality, latest & 
advance Recording & Storage Unit storage capacity of 
minimum 1 TB (Tetra Byte) - from factor 3.5 inch, 
support for advance format (AF) - Yes, Supporting 
recording technology - CMR, Cameras supported up 
to 64, drive bays supported - 8, interface transfer rate 
(Max) buffer to host - 6 GB/S, cache (MB) - 64, 
average power requirement 3 vatt read/write - 3.8, Idie 
3.2, standby & sleep - 0.6 

5 

Providing, Fixing, Installation, 
Commissioning, Testing, Training 
& Maintaining of high quality, latest 
& advance lan to media convertor 
Connection device with metal 
cover etc. Complete 

High quality, latest & advance Lan to media convertor 
Connection device with metal cover. Category 6 
keystone jacks are RJ45 8P 8C 50u jacks suitable for 
22-26 AWG stranded and solid wire, compatible with 
both 110 & Krone punch down tool. They are capable 
of re-termination. They are available in universal labels 
color coded for T568A and T568B wiring schemes and 
fit in high density keystone patch panel. It complies 
with ANSI/TIA/EIA-568-C.2 standard and ROHs 
Housing type : PC, UL94V-2,    Contact Bracket : PC, 
UL 94V-2. Transparent color, Material : Phosphor 
Bronze with Nickel plated,    50 micro-inches Gold 
plated on Plug contact area. IDC CAP: PC, UL94V-
2,IDC Life: 200 times Min,Insertion Cycles: 750 times. 
 

6 

Providing, fixing & installation of 
high quality, latest & advance 12 
VDC, 10 Amp Industrial Grade 
Switch Mode Power supply with 
Battery Charger; Input voltage up 
to 300 VAC (Battery Charging 6 
Amp & Main O/P 4 Amp) 

Providing, fixing & installation of high quality, latest & 
advance 12 VDC, 10 Amp Industrial Grade Switch 
Mode Power supply with Battery Charger; Input 
voltage up to 300 VAC (Battery Charging 6 Amp & 
Main O/P 4 Amp) 

7 

Providing, fixing & installation of 
high quality, latest & advance 
Industrial Grade, durable 5 V Dc to 
Dc Switch Mode power supply etc. 
Complete. 

High quality, latest & advance, Industrial Grade, 
durable 5 V Dc to Dc Switch Mode power supply 
suitable . Input voltage 50 Vdc +/- 10%,  85% 
efficiency Overload & Short circuit (Through CC/CV 
Mode) DC Fuse  over voltage protection / over current 
protection, Operating Temperature 0 to 55 deg C 

8 

Splicing ( making  joints of optical 
fiber cable) of FR grade pvc 
armored multimode armored 
multimode optical fiber cable with 
the help Splicing machine etc. 
Complete. 

Splicing ( making  joints of optical fiber cable) of FR 
grade pvc armored multimode armored multimode 
optical fiber cable with the help of High quality, latest & 
advance, Industrial Grade Splicing machine. 
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9 

Providing, fixing & installation of 
high quality, latest & advance 30V 
Gigabit Surge Suppressor for the 
work of  - Providing, fixing, 
installation, commissioning of 
latest advanced specialized Wi-Fi 
/Wired Transmission control based 
security monitoring & supervision 
system with smart intelligent 
interface connectivity along with all 
required software, hardware, 
electronics, electrical, civil works & 
alternative power backup etc. 
complete.  

Providing, fixing & installation of high quality, latest & 
advance 30V Gigabit Surge Suppressor must be 
Original Equipment Manufacturer's (OEM) & must 
have Manufacturer’s Authorization Form (MAF) of 
Airspan Networks/Ruije Networks co. along with FCC 
certification for the work of  - Providing, fixing, 
installation, commissioning of latest advanced 
specialized Wi-Fi /Wired Transmission control based 
security monitoring & supervision system with smart 
intelligent interface connectivity along with all required 
software, hardware, electronics, electrical, civil works 
& alternative power backup etc. complete.  
 

10 

Providing, fixing & installation of 
high quality, latest & advance 
5GHz 12dBi Dual Pol Omni 
Antenna for the work of  - 
Providing, fixing, installation, 
commissioning of latest advanced 
specialized Wi-Fi /Wired 
Transmission control based 
security monitoring & supervision 
system with smart intelligent 
interface connectivity along with all 
required software, hardware, 
electronics, electrical, civil works & 
alternative power backup etc. 
complete. 

Providing, fixing & installation of high quality, latest & 
advance 5GHz 12dBi Dual Pol Omni Antenna must be 
Original Equipment Manufacturer's (OEM) & must 
have Manufacturer’s Authorization Form (MAF) of 
Telimart India Pvt Ltd /Airspan Networks/Ruije 
Networks co. Along with FCC certification for the work 
of  - Providing, fixing, installation, commissioning of 
latest advanced specialized Wi-Fi /Wired 
Transmission control based security monitoring & 
supervision system with smart intelligent interface 
connectivity along with all required software, 
hardware, electronics, electrical, civil works & 
alternative power backup etc. complete. 
 

11 

Providing, fixing & installation of 
high quality, latest & advance N-
Male to RPSMA Pigtail for the 
work of  - Providing, fixing, 
installation, commissioning of 
latest advanced specialized Wi-Fi 
/Wired Transmission control based 
security monitoring & supervision 
system with smart intelligent  
interface connectivity along with all 
required software, hardware, 
electronics, electrical, civil works & 
alternative power backup etc. 
complete. 

Providing, fixing & installation of high quality, latest & 
advance N-Male to RPSMA Pigtail must be Original 
Equipment Manufacturer's (OEM) & must have 
Manufacturer’s Authorization Form (MAF) of Telimart 
India Pvt Ltd /Airspan Networks/Ruije Networks co. 
Along with FCC certification for the work of  - 
Providing, fixing, installation, commissioning of latest 
advanced specialized Wi-Fi /Wired Transmission 
control based security monitoring & supervision 
system with smart intelligent  interface connectivity 
along with all required software, hardware, electronics, 
electrical, civil works & alternative power backup etc. 
complete. 
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12 

Providing, fixing & installation of 
high quality, latest & advance 
controller based, outdoor wireless 
access points with specifications 
duel radio, 2.4 to 5 Ghz frequency, 
dedicated console port, fiber port, 
1300 mbps, channel width 80 Mgz, 
wall mounting   for the work of  - 
Providing, fixing, installation, 
commissioning of latest advanced 
specialized Wi-Fi /Wired 
Transmission control based 
security monitoring & supervision 
system with smart intelligent 
interface connectivity along with all 
required software, hardware, 
electronics, electrical, civil works & 
alternative power backup etc. 
complete. 

Providing, fixing & installation of high quality, latest & 
advance controller based, outdoor wireless access 
points must be Original Equipment Manufacturer's 
(OEM) & must have Manufacturer’s Authorization 
Form (MAF) of Airspan Networks/Ruije Networks co. 
along with FCC certification with specifications duel 
radio, 2.4 to 5 Ghz frequency, dedicated console port, 
fiber port, 1300 mbps, channel width 80 Mgz, wall 
mounting   for the work of  - Providing, fixing, 
installation, commissioning of latest advanced 
specialized Wi-Fi /Wired Transmission control based 
security monitoring & supervision system with smart 
intelligent interface connectivity along with all required 
software, hardware, electronics, electrical, civil works 
& alternative power backup etc. complete. 
 

13 

Providing, fixing & installation of 
high quality, latest & advance 
controller based, outdoor wireless 
access points with specifications 
duel radio, 5 Ghz frequency, 
dedicated console port, fiber port, 
300 mbps, channel width 80 Mgz, 
wall mounting with internal 
antenna etc. Complete. 

Providing, fixing & installation of high quality, latest & 
advance controller based, outdoor wireless access 
points must be Original Equipment Manufacturer's 
(OEM) & must have Manufacturer’s Authorization 
Form (MAF) of Airspan Networks/Ruije Networks co. 
along with FCC certification with specifications duel 
radio, 5 Ghz frequency, dedicated console port, fiber 
port, 300 mbps, channel width 80 Mgz, wall mounting 
with internal antenna etc. Complete. 
 

14 

Supplying and erecting 12V/100Ah 
SMF battery with battery terminal 
wire, duly charged with 24 months 
warranty complete.. 

Supplying and erecting 12V/100Ah SMF battery with 
battery terminal wire, duly charged with 24 months 
warranty complete.. 

15 

Supplying and erecting 12 
V/150Ah tubular battery with 
battery terminal wire, duly charged 
complete with 36 months warranty 
complete 

Supplying and erecting 12 V/150Ah tubular battery 
with battery terminal wire, duly charged complete with 
36 months warranty complete 
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16 

Supplying, installing, testing and 
commissioning of single phase, 
230V, 50 Hz, 800 to 900VA digital 
pure sine wave inverter. Based on 
Insulated Gate Bipolar Transistor 
(IGBT) technology complete as per 
specification no. AP-INV 

Supplying, installing, testing and commissioning of 
single phase, 230V, 50 Hz, 800 to 900VA digital pure 
sine wave inverter. Based on Insulated Gate Bipolar 
Transistor (IGBT) technology complete as per 
specification no. AP-INV 

17 

Supply, Installation, Testing, 
Integration & Commissioning of 
46" LCD monitor for Surveillance 
of IP based digital Remote 
Surveillance System    

Supply, Installation, Testing, Integration & 
Commissioning of 46" LCD monitor for Surveillance of 
IP based digital Remote Surveillance System    

18 

Supplying and fixing 15U wall 
mount rack (Dimension-DxWxH – 
500x600x767 mm) as per 
specification No. WG-NAS/RAK 

Supplying and fixing 15U wall mount rack (Dimension-
DxWxH – 500x600x767 mm) as per specification No. 
WG-NAS/RAK 

19 

Supplying and fixing 24 U floor 
mount rack (Dimension-DxWxH – 
800x600x1265 mm) as per 
specification No. WG-NAS/RAK 

Supplying and fixing 24 U floor mount rack 
(Dimension-DxWxH – 800x600x1265 mm) as per 
specification No. WG-NAS/RAK 

20 

Supplying and installing cat-6 
LSZH cable suitable for networking 
as per specification no. WG-
COC/NC 

Supplying and installing cat-6 LSZH cable suitable for 
networking as per specification no. WG-COC/NC 

21 

Supplying and fixing 1 m UTP 
patch cord of Cat 6 type in position 
as per specification No. WG-
COC/PC 

Supplying and fixing 1 m UTP patch cord of Cat 6 type 
in position as per specification No. WG-COC/PC 

22 

Supplying, fixing, and configuring 
8-ports managed gigabit, Layer-2 
switch, 10/100/1000 base-T, POE 
smart switch plus 2 SFP erected in 
provided rack complete. 

Supplying, fixing, and configuring 8-ports managed 
gigabit, Layer-2 switch, 10/100/1000 base-T, POE 
smart switch plus 2 SFP erected in provided rack 
complete. 

23 

Supplying, fixing, and configuring 
10G Base -SR (SFP+) simplex 
MM transceiver erected in 
provided rack complete. 

Supplying, fixing, and configuring 10G Base -SR 
(SFP+) simplex MM transceiver erected in provided 
rack complete. 
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24 

Supplying and plugging 3 m fiber 
patch cord LC-LC MM (50) OM3 
LSZH duplex complete as per 
specification no. WG-COC/FPC 

Supplying and plugging 3 m fiber patch cord LC-LC 
MM (50) OM3 LSZH duplex complete as per 
specification no. WG-COC/FPC 

25 

Supplying and fixing IP66 
enclosure for fiber splicing 
complete 

Supplying and fixing IP66 enclosure for fiber splicing 
complete 

26 

Supplying and erecting LSZH 
armored multimode optical fiber 
cable with 6 fibers, core dia 50/125 
µm (OM3), suitable up to 10 
GBPS, Ethernet distance at  850 
nm of wavelength, on wall/ceiling 
or laid in provided pipe/trench as 
per specification no. WG-
COC/OFC LSZH 

Supplying and erecting LSZH armored multimode 
optical fiber cable with 6 fibers, core dia 50/125 µm 
(OM3), suitable up to 10 GBPS, Ethernet distance at  
850 nm of wavelength, on wall/ceiling or laid in 
provided pipe/trench as per specification no. WG-
COC/OFC LSZH 

27 

Supplying and erecting 5m HDMI 
cord low voltage grade minimum 
4k compliant to be laid in provided 
conduits with male/female 19 pin 
HDMI connectors complete. 

Supplying and erecting 5m HDMI cord low voltage 
grade minimum 4k compliant to be laid in provided 
conduits with male/female 19 pin HDMI connectors 
complete. 

28 

Supplying and erecting mains with 
2x1.5 sq.mm FRLSH copper PVC  
insulated wire laid in provided 
conduit/trunking/inside pole/Bus 
bars or any other places as per 
specification No: WG-MA/BW 

Supplying and erecting mains with 2x1.5 sq.mm 
FRLSH copper PVC  insulated wire laid in provided 
conduit/trunking/inside pole/Bus bars or any other 
places as per specification No: WG-MA/BW 

29 

Supplying and erecting HMS PVC 
conduit FRLS grade 25 mm dia. 
With PVC accessories on wall 
/ceiling as per specification No: 
WG-MA/CON. 

Supplying and erecting HMS PVC conduit FRLS grade 
25 mm dia. With PVC accessories on wall /ceiling as 
per specification No: WG-MA/CON. 
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30 

Supplying and erecting iron work, 
sheet metal work consisting of 
CRCA sheets, various sections of 
iron, plates, chequered plates, 
rods, bars, MS pipes, etc. for panel 
board or any other purpose with 
bending, cutting, drilling and 
welding complete erected at the 
position with necessary materials 
duly painted with one coat of red 
oxide and two coats of enamel 
paint to match the switchgears or 
as per directions by the authority. 

Supplying and erecting iron work, sheet metal work 
consisting of CRCA sheets, various sections of iron, 
plates, chequered plates, rods, bars, MS pipes, etc. 
for panel board or any other purpose with bending, 
cutting, drilling and welding complete erected at the 
position with necessary materials duly painted with 
one coat of red oxide and two coats of enamel paint to 
match the switchgears or as per directions by the 
authority. 

31 

Supplying and erecting GI sheet 
1.6 mm (16 SWG) having zinc 
coating of 350 microns with 
galvanization process compliance 
to IS 2629:1985 to be used for 
fabrication of boxes panel boards 
etc. including cutting, bending, 
drilling, welding, riveting etc. and 
painting with one coat of red lead 
paint and 2 coats of enamel paint. 

Supplying and erecting GI sheet 1.6 mm (16 SWG) 
having zinc coating of 350 microns with galvanization 
process compliance to IS 2629:1985 to be used for 
fabrication of boxes panel boards etc. including 
cutting, bending, drilling, welding, riveting etc. and 
painting with one coat of red lead paint and 2 coats of 
enamel paint. 

32 

Excavating soft murum / soft soil 
road by chiselling for preparing pit 
for poles stay or earth plates or for 
laying cables, pipes & clearing the 
site by removing debris & making 
the site good complete. 

Excavating soft murum / soft soil road by chiselling for 
preparing pit for poles stay or earth plates or for laying 
cables, pipes & clearing the site by removing debris & 
making the site good complete. 

33 

Making cement concrete 
foundation in 1:2:4 cement 
concrete with foundation bolts and 
nuts complete. (cost of wooden 
box is included) 

Making cement concrete foundation in 1:2:4 cement 
concrete with foundation bolts and nuts complete. 
(cost of wooden box is included) 

34 

Supplying, erecting & terminating 
FR XLPE insulated, galvanized 
steel formed wire armored (strip) 
cable 1100 V 2 core 4 sq. mm. 
aluminum conductor complete 
erected with glands & lugs, on 
wall/ trusses/pole or laid in 
provided trench/ pipe as per 
specification no. CB-LT/AL 

Supplying, erecting & terminating FR XLPE insulated, 
galvanized steel formed wire armored (strip) cable 
1100 V 2 core 4 sq. mm. aluminum conductor 
complete erected with glands & lugs, on wall/ 
trusses/pole or laid in provided trench/ pipe as per 
specification no. CB-LT/AL 
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35 

Making trench in soft soil having 
0.75 m depth and minimum 0.3 m 
width for laying provided cables up 
to voltage level of 1.1kV complete 
As per specification No. CW-EXN-
CTR 

Making trench in soft soil having 0.75 m depth and 
minimum 0.3 m width for laying provided cables up to 
voltage level of 1.1kV complete As per specification 
No. CW-EXN-CTR 

 
 

 

 

                             Prepared by,                     Deputy Engineer 

               Electrical Cell, Meri, Nasik. 

 

                             Sect.  Engr.  

 

 

 

Executive Engineer, 

Civil Works Maintenance Division 

MERI,Nashik. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


